

**Pre-bid Clarifications No. 3 Dated 17-01-2024 to Pre-bid queries on stipulations of Bid Document against NIB No. 437 Dated 30-11-2023 for “Package-I: Civil & Hydro-Mechanical Works of Diversion Tunnels pertaining to Tato-II Hydro Electric Project (700 MW), Arunachal Pradesh”**

**(This Pre-bid Clarifications shall form part of the Bid Document and shall supersede the corresponding stipulations of the Bid Document, wherever these are at variance.)**

Sl. No.	Ref. Clause No.	Tender Stipulations	Pre-Bid queries	NEEPCO's Clarifications
1	General	Status of Clearances	Kindly confirmed the status of various statutory clearances of the project like: a) Environmental Clearance b) Forest Clearance c) Land Acquisition	The status of various clearances of the project is given as below: ➤ Environmental Clearance Obtained (Valid upto 26.06.2025) ➤ Forest Clearance (FC)-I Not Obtained (Under process by the State Forest Deptt./MoEF & CC) ➤ Land Acquisition: Under process by the Land Acquisition Deptt, Itanagar /DC Shi Yomi District.
2	Part-2: Information for Bidders, Clause 1.16, Quarry Areas	To meet the requirement of course and fine aggregates for all the construction activities, following two rock quarries and one river borne material borrow area have been identified: • Rock quarry above the road to Hiron • Rock Quarry on left bank of Tagurshit nala near its confluence with Siyom River • Borrow area in Shoal along Shi Chu River, near BB Camp.	We understand that all available quarries have requisite environmental clearance for mining and license of extracting boulders to meet the Project requirement. Please confirm.	The Environmental Clearance (EC) was accorded by the MoEF&CC on 27.06.2011 with validity up to 26.06.2025. The project proponent in EC has been transferred in favour of NEEPCO on 01.01.24. The proposal of FC-I is under process. Land award has been done by DC, Shi Yomi on 05.01.24.
3	Part-4, PCC, Appendix-D: Risk Allocation Schedule	<b>I. Meteorological</b> 1. Adverse climatic conditions including heavy rains. <b>Risk Allocation</b> Employer: NIL Contractor: All	Since, delay in construction due to Adverse climatic conditions including heavy rains is beyond control of contractor. Therefore, it is requested to provide time & cost compensation due to Adverse climatic conditions.	Bid stipulations shall prevail.
4	Part-4, PCC, Appendix-D: Risk Allocation Schedule	<b>IX. General Hazards</b> 1. Opposition by the land rehabilitees <b>Risk Allocation</b> Employer: EOT Contractor: All other than those borne by Employer.	It is requested that in addition to EOT, Cost compensation shall also be considered in case of closure of site /stoppage of work due to opposition by land rehabilitees.	Bid stipulations shall prevail.