


Domain :	neepco.abcprocure.com				
Parent department:	North Eastern Electric Power Corporation Limited - NEEPCO				
View APO/LOI					
APO/LOI details					
APO/LOI Id	:	692			
APO/LOI Number	:	LOI No. NEEPCO/QP/ED/C and P/F/C/PaHEP-528/2018-19/766 Dated 08.08.2018.	Department	:	Contracts and Procurement
Subject	:	Letter of Intent (LOI) for Supply and Installation of Early Warning Systems of Pare H.E. Project (110 MW), Doimukh, Arunachal Pradesh, India.	Company Name	:	JMV LPS Limited
Company Address	:	W 50, Sector 11, NOIDA			
Delivery Schedule	:	The entire work is to be completed in all respect within 4 (four) months from the date of issue of Letter of Intent (LOI).	Terms and Conditions	:	1. North Eastern Electric Power Corporation Ltd. (NEEPCO) intends to award the work for Supply and Installation of Early Warning Systems of Pare H.E. Project (110 MW), Doimukh, Arunachal Pradesh, India, to M/s JMV LPS Ltd., Noida (JV with HSS Engineering ApS, Denmark), hereinafter referred to as the CONTRACTOR.2. The Contract Price is Rs. 1,05,86,000.00 (Rupees one crore five lakh eighty six thousand only) inclusive of all applicable Taxes, Duties, Levies etc. The Price Schedule (Form-A) and the Schedule of Taxes, Duties, Levies (Form-B) submitted by the Contractor after conducting e-Reverse Auction is attached at Annexure-I.3. The scope of service shall be as per the terms and conditions stipulated in the detailed Bid Document of NIB No. 273 Dated 09.03.2018.Any deviations from the bid stipulation that may be indicated in the bid submitted by the Contractor shall stand withdrawn.4. This Letter of Intent (LOI) may please be treated as instruction for commencement of the work. It is requested to start the work in consultation with the Head of Project, Pare H.E. Project, NEEPCO Ltd., Doimukh,

Papum Pare District, Arunachal Pradesh - 791112, Tel. 0360-2278252 (O). 5. It is requested to submit the Work Programme and Mobilisation Plan to the Head of Project, Pare H.E. Project, NEEPCO Ltd., Doimukh, Papum Pare District, Arunachal Pradesh, within 15 (fifteen) days from the date of issue of LOI, for his approval. The same shall be incorporated in the Contract Agreement. 6. It is advised to submit the Contract Performance Guarantee (CPG) equivalent to 10 percent of the Contract Price i.e. Rs. 10,58,600.00 (Rupees ten lakh fifty eight thousand six hundred only), in the form of Bank Guarantee as per the prescribed form provided under Appendix GCC-I, Part-IV of the Detailed Bid Document, within 15(fifteen) days from the date of issue of this Letter of Intent (LOI) in terms of Clause 5.5, Part-III, Instruction to Bidders of the Detailed Bid Document. 7. The Detailed Work Order will follow unconditional acceptance of the LOI by the Contractor on or before 16.00 Hours of 14.08.2018.

Contract value(INR) : 10586000.00 APO/LOI Ack. period : 14/08/2018 16:00:00

Comment : CPG of Rs. 10,58,600.00 (Rupees ten lakh fifty eight thousand six hundred only).

Form Details

Sr.No	Form Name
1	Form -A: Price Schedule

Price Bid

Item	Description of Item	Unit	Quantity	Total Quoted Price in INR (Figure)(inclusive of all applicable taxes, duties, levies etc.)(Ref. Note below)	Total Amount in INR (Figure)	Total Amount in Words	Allocated Quantity	Revised Amount
A 1	A - WNS - TowerSirens: EOC (Command & Control): Operator Control Panel with embedded software	No.	1	4700000	4700000.00	FORTY-SEVEN LAKH	1.00	2110500

	(with License of minimum 20 sirens) and inbuilt display.							
A 2	GPRS Communication Interfaces	No.	1	250000	250000.00	TWO LAKH FIFTY THOUSAND	1.00	113000
A 3	VSAT Communication Interfaces	No.	1	250000	250000.00	TWO LAKH FIFTY THOUSAND	1.00	113000
A 4	Antenna GPRS	No.	1	275000	275000.00	TWO LAKH SEVENTY-FIVE THOUSAND	1.00	124000
A 5	Siren with RTU: Siren Speaker (Horn Array & RTU) acoustic power 118 dB at 30 m for clearly audible sound	No.	5	3950000	3950000.00	THIRTY-NINE LAKH FIFTY THOUSAND	5.00	1773600
A 6	Net for Horns (protect from mosquitoes)	No.	5	10000	10000.00	TEN THOUSAND	5.00	5000
A 7	IP 65 Box for RTU	No.	5	425000	425000.00	FOUR LAKH TWENTY-FIVE THOUSAND	5.00	190800
A 8	GPRS Communication Interfaces	No.	5	10000	10000.00	TEN THOUSAND	5.00	4500
A 9	VSAT Communication Interfaces	No.	5	10000	10000.00	TEN THOUSAND	5.00	4500
A 10	2 x 12v Batteries for RTU	No.	5	72500	72500.00	SEVENTY-TWO THOUSAND FIVE HUNDRED	5.00	33000
A 11	Antennas	No.	5	20000	20000.00	TWENTY THOUSAND	5.00	9000
A 12	Solar Panel 200 W	No.	3	45000	45000.00	FORTY-FIVE THOUSAND	3.00	20200

A 13	Solar Inverter 1.5 KW	No.	3	150000	150000.00	ONE LAKH FIFTY THOUSAND	3.00	67000
A 14	Chain link Fencing of 6 Ft. high with mild steel posts, three layers of barbed wire on the top of fencing, PCC foundation for mild steel posts, 150mm thick Concrete base of plan area 6 ft x 6 ft, mild steel gate of size 6 ft. (Height) x 3 ft. (Width) - (As per specified technical specifications)	No.	3	150000	150000.00	ONE LAKH FIFTY THOUSAND	3.00	68000
A 15	Tower / Pole Erection, Earthing & Mounting	No.	5	250000	250000.00	TWO LAKH FIFTY THOUSAND	5.00	113000
B 1	B- Communication - VSAT: VSAT HN 9200 Radio 2 Watt, IFL Cable 30 mtr. with F Type connector	No.	6	2130000	2130000.00	TWENTY-ONE LAKH THIRTY THOUSAND	6.00	956500
B 2	VSAT Freight, Forwarding, Installation	No.	6	1200000	1200000.00	TWELVE LAKH	6.00	538800
B3	Remote Maintenance Charges	-	6	2900000	2900000.00	TWENTY-NINE LAKH	6.00	1302100
B 4	Bandwidth Charges (512 KBPS, 1 GB plan) 1 year	-	6	500000	500000.00	FIVE LAKH	6.00	224500
C 1	C- Communication -GPRS: SIM Cards prepaid for 1 year	No. (6 each from 2 Service Providers)	12	20000	20000.00	TWENTY THOUSAND	12.00	9000
D 1	D- WNS - SMS Notification: SMS, e-mail & voice based group alerting solution (Hosted by Service Provider)	-	1	500000	500000.00	FIVE LAKH	1.00	224500
D 2	Public self-registration	-	1	500000	500000.00	FIVE LAKH	1.00	224500

	portal							
D 3	Smart Phone app for receiving alerts	No.	1	500000	500000.00	FIVE LAKH	1.00	224500
D 4	Initial setup and training	-	1	500000	500000.00	FIVE LAKH	1.00	224500
E 1	E- System Integration & Commissioning: Project Management, System Integration, Installation, Testing and Commissioning of Complete System	-	1	4250000	4250000.00	FORTY-TWO LAKH FIFTY THOUSAND	1.00	1908000
					23567500.00			10586000.00

Ack. Status : **Accepted**

Bank Guarantee Details:

PBG Amount (In Rs.) : 1058600.00
PBG Amount (In %) : 10.00
Comment : CPG of Rs. 10,58,600.00 (Rupees ten lakh fifty eight thousand six hundred only).

Download document

Sr. No.	Document name	Document brief	Size (in MB)	Date and time	Status
1	Annexure-I Form-A & B.rar	Annexure-I	0.282	08/08/2018 14:54:09	Approved