

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी

A Wholly owned subsidiary of NTPC Ltd



OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Corrigendum No. 4 Dated 27. 04. 2026

To

NIB No.488 Dated: 27.02.2026

For

Procurement of Transformers for 3x80 MW (240 MW) Heo Hydro Electric Project, Arunachal Pradesh.

Corrigenda to the Bid Document are hereby issued as below:

Sl. No	Bid Stipulation	Amendment
1	Vol-I, Sec-III, Instruction to Bidders, Clause No.18.5: The total adjustment (plus or minus) shall be subject to a ceiling amount of 20% of the contract price during contractual completion period.	Vol-I, Sec-III, Instruction to Bidders, Clause No.18.5 is amended as below: The total adjustment (plus or minus) shall be subject to a ceiling amount of 30% of the contract price against Price variation formula, ANNEXURE-II for Supply of Transformers and Transformer Oil Filtration system during contractual completion period. There will be no ceiling amount against Price variation formula, ANNEXURE-II (D) for Loading and unloading at site, handling and transportation within site, Storage and Preservation at site and erection, testing and commissioning during contractual completion period.


Executive Director
Contract & Procurement
NEEPCO, Shillong.

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी

A Wholly owned subsidiary of NTPC Ltd




OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Not in Original

Memo No. QP/C&P/F/E/ Heo HEP(Transformers) /2140/VOL-1/2025-26/134-145 Dated: 27. 04. 2026

1. The Chairman and Managing Director, NEEPCO, Shillong for favour of kind information please.
2. The Director (Finance), NEEPCO, Shillong, for favour of kind information please.
3. Dr. Akhilesh Kumar Ambasht, IFoS (Retd.), Independent External Monitor (IEM) of NEEPCO, 5606, Orchid Crescent, DLF-Phase-IV, Sector-27, Gurugram-122009 (Haryana), E-mail: aambasht89@rediffmail.com, for favour of kind information please.
4. Shri Vijai Prakash Pathak, IRSS (Retd.), Independent External Monitor (IEM) of NEEPCO, House No. 58, IRWO Sangam Vatika, Devprayagram, Jhalwa, Prayagraj – 211012, E-mail: vppathak@hotmail.com, for favour of kind information please.
5. The CTO, NEEPCO, Shillong, for favour of kind information please.
6. The ED Projects (Hydro), NEEPCO, Guwahati, for kind information please.
7. The ED, D&E, NEEPCO, Guwahati, for kind information please.
8. The ED, CPMG, NEEPCO Ltd., Guwahati, for kind information please.
9. The ED(Finance), NEEPCO, Shillong for kind information please.
10. The Head of Project, Heo HEP, NEEPCO, Dist- Shi Yomi, Arunachal Pradesh, for information please.
11. The CGM (IT), NEEPCO, Shillong for information with a request to arrange for uploading the Corrigendum at NEEPCO Website.
12. The Assistant Hindi Officer, Hindi Section, NEEPCO, Shillong, for translating the Corrigendum to Hindi. It is also requested to forward the Hindi Version of the Corrigendum to IT Wing, Shillong for uploading in NEEPCO Website.


Executive Director
Contract & Procurement
NEEPCO, Shillong.