नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉरपोरेशन लिमिटेड
(भारत सरकार का उद्यम)
NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
Website: www.neepco.gov.in, E-mail: contract_neepco@yahoo.com
CONTRACTS & PROCUREMENT
BROOKLAND COMPOUND:: LOWER NEW COLONY
SHILLONG-793 003, MEGHALAYA, INDIA
Ph: 91-364-2225547 :: Fax: 91-364-2222578
ISO: 9001, 14001, & OHSAS: 18001

No.: NEEPCO/ED/QP/C&P/F/C/DPR/SHEP/451/2013-14/1545 Dated: 13/02/2014

To,

M/s. Rushydro International AG & Rushydro International (India) Private Limited- Consortium,

Office of Lead Partner (M/s. Rushydro International AG):
Via Nassa, 42-6900, Lugano, Switzerland.
Phone: +41 91 993 2565
Fax: +41 91 993 2565
E-mail: ZorabyantsRV@rushydro-int.com

Office of Other Partner (M/s. Rushydro International (India) Pvt. Ltd.):
The Bristol, 145 & 146 Edmonton,
Gurgaon, Haryana-122001
Phone: +91-124-4009071
Fax: +91-124-4002071
E-mail: sanjeev@rushydroindia.in

Sub.: **Letter of Intent (LOI) for Consultancy work for "Preparation of Detailed Project Report and Related Activities for Siang Upper Hydro Electric Project, Stage-II (3750 MW) Arunachal Pradesh, India".**

Ref.: (i) Your letter No. NIL dtd. 27-01-2014.

(ii) This Office letter No.NEEPCO/ED/QP/C&P/F/C/DPR/SHEP/451/2013-14/1373 dtd. 23-01-2014 forwarding Minutes of Negotiation Meeting held on 21/01/2014 & 22/01/2014 at O/O the ED(C&P), NEEPCO Ltd., Shillong and Record notes of Discussion held on 23/01/2014 at the Corporate Office NEEPCO, Shillong between NEEPCO and M/s. Rushydro International AG & Rushydro International (India) Private Limited- Consortium.

(iii) This Office letter No. NEEPCO/ED/QP/C&P/F/C/DPR/SHEP/451/2013-14/1293 dtd. 16-01-2014.

(iv) Your e-mail dtd. 15-01-2014.

(v) This Office letter No. NEEPCO/ED/QP/C&P/F/C/DPR/SHEP/451/2013-14/1276 dtd. 13-01-2014.

(vi) Your online clarifications submitted on 19-11-2013.

(vii) Online clarifications sought from you on 15-11-2013.

(viii) Your online Bid submission, which was opened on 16-09-2013.

(ix) Corrigendum-5 dtd. 03-09-2013.

(x) Corrigendum–4 dtd. 30-08-2013.

(xi) Corrigendum-3 dated 19-08-2013.

(xii) Pre-bid discussion meeting held on 12-08-2013 in New Delhi and subsequent clarifications thereon issued on 19-08-2013.

(xiii) Corrigendum-2 dtd. 05-08-2013.

(xiv) Corrigendum dtd. 25-07-2013.

(xv) NIB No. 78 dtd. 16/07/2013.

Dear Sirs,

With reference to above, the North Eastern Electric Power Corporation Limited (NEEPCO) intend to award you the Consultancy work for "Preparation of Detailed Project Report and Related Activities for Siang Upper Hydro Electric Project, Stage-II (3750 MW) Arunachal Pradesh, India" at the Total Negotiated price of Rs. 62,75,00,000.00 (Indian Rupees Sixty Two crores Seventy five Lakhs), only including all applicable taxes, duties, levies etc. and Service Tax @ 12.36% and based on the Terms and Conditions of Detailed Bid Document, Corrigenda & Clarifications to bid queries thereof, issued from time to time.

The Scope of work and Terms of Reference for Preparation of Detailed Project Report and Related Activities for Siang Upper Hydro Electric Project, Stage-II (3750 MW) Arunachal Pradesh, India shall be governed by the relevant Clauses of Detailed Bid Document, Corrigenda & Clarifications to bid queries thereof issued from time to time.

The Payment Schedule for the work shall be strictly as per the Bid stipulations at "Section-B: Payment Milestones and Schedule of Payment" of Part-VI: "Bill of Quantities & Connected Forms and Schedule of Payments" of Detailed Bid Document, Corrigenda & Clarifications to bid queries thereof issued from time to time..

The Time of Completion for the entire Scope of work, as contained in Detailed Bid Document, shall be 15 (fifteen) months from the date of issue of this Letter of Intent (LOI).

It may be noted that no deviation has been indicated in Data Sheet-9 of the Bid submitted by you and you have accepted the additional clauses indicated in Data

Sheet-10 of the Bid submitted by you as Bid stipulations shall prevail. Therefore, all stipulations of Detailed Bid Document shall prevail, irrespective of any deviation that may exist elsewhere in your submitted Bid.

This letter may please be treated as the "Letter of Intent" (LOI) of the work and instruction for commencement of the work, in consultation with this Office as well as the Head of Project, S&I (Investigation-I), NEEPCO Ltd., Guwahati-781005, India.

You are requested to submit your Work Programme as stipulated at Clause 5.4 of Instruction to Bidders, Part-III of Detailed Bid Document, within 15(Fifteen) days from the date of issue of this Letter of Intent (LOI) to the Head of Project, S&I (Investigation-I), NEEPCO Ltd., Guwahati-781005, India, for approval.

A Contract Performance Guarantee is to be submitted in the form of Bank Guarantee for an amount equal to 10% (Ten percent) of the Contract Price as per the prescribed format as set out in Appendix-GCCI of Part-IVA of Detailed Bid Document, within 15(Fifteen) days from the date of issue of this Letter of Intent (LOI) in terms of Clause 5.5 of Instruction to Bidders, Part-III of Detailed Bid Document.

Please acknowledge receipt of this Letter of Intent (LOI) and convey your unconditional acceptance of the same in order to enable the issuance of the Detailed Work Order and signing of the Contract Agreement.

Thanking You,

Yours sincerely

13/02/14

for **Executive Director**
(Contracts & Procurement)