



ISO 9001, 14001
& 45001

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.

(भारत सरकार का उधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784



No. QP/C&P/F/E/Reactor-RHEP/2098/Vol-I/ 2245

Dated: 11.01.2022

To,

M/S Siemens Limited
43, Shantipalli, EM Bypass Rashbihari.
Connector, Kolkata – 700042

Email Id: arunava.banerjee@siemens.com

Sub: Letter of Intent for the work “Design, engineering, manufacture, testing at manufacturer's works, packing & forwarding, transportation including transit insurance during transportation as well as intermediate storage if necessary, delivery at site, unloading & handling at site, storage, and erection, testing & commissioning of 3 X 26.666 MVAR Bus Reactor Bank plus 1 (one) spare 26.666 MVAR Single Phase Reactor, 400 kV GIS Bay at the Switchyard Extension Area and extension of existing 400 kV AIS Switchyard of Ranganadi Hydro Power Station (3x135MW), Arunachal Pradesh, India”.

Ref: 1. NIB No. 397 dated 01/07/2021.

2. Your Online Bid ID:310985 dated 28.08.2021.
3. Corrigendum No. 1 dated 19/07/2021.
4. Corrigendum No. 2 dated 29/07/2021.
5. Corrigendum No. 3 dated 06/08/2021.
6. Corrigendum No. 4 dated 10/08/2021.
7. Corrigendum No. 5 dated 20/08/2021.
8. Pre-Bid Technical Clarification No.1 dated 19/07/2021.
9. MoM dated 02.08.2021.
10. Pre-Bid Technical Clarification No.2 along with Additional Clarification dated 02.08.2021.
11. Pre-Bid Technical Clarification No.3 dated 13/08/2021.
12. Pre-Bid Technical Clarification No.4 dated 18/08/2021.
13. Pre-Bid Commercial Clarification No.1 dated 29/07/2021.
14. Pre-Bid Commercial Clarification No.2 dated 20/08/2021.
15. Our Mail dated 08.09.2021 seeking clarification after primary evaluation.
16. Your Letter No.GP EPC/ ER/ SF201687346/AYD/6 dated 09.09.2021 regarding submission of document after primary evaluation.
17. Our Mail dated 17.09.2021 seeking clarification after detail commercial evaluation.
18. Your Mails dated 21.09.2021, 04.10.2021 and 21.10.2021 regarding submission of clarification after detail commercial evaluation.
19. Our mail dated 28.09.2021 seeking clarification after detail technical evaluation.
20. Your Letter No.GP EPC/ ER/ SF201687346/AYD/7 dated 04.10.2021 regarding submission of clarification after detail technical evaluation.
21. Your mail dated 08.11.2021 requesting for extension of e-RA date.
22. Our Letter No. 2054 dated 25.11.2021 regarding justification on price workability.
23. Your letter No. NEEPCO/RHEP/397/06 dated 27.11.2021 regarding submission of document for price justification.

24. Your mail dated 30.11.2021 and 01.12.2021 regarding submission of document for price justification.

Dear Sir(s),

With reference to above, I am pleased to inform you that the North Eastern Electric Power Corporation Limited (NEEPCO) intends to award you the above-mentioned work at your quoted price as per Scope and Terms and Conditions given hereunder:

1. Scope:

The Scope of Supply and Services under the Contract is indicated below:

- a. Design, engineering, manufacture, testing at manufacturer's works, packing & forwarding, transportation including transit insurance during transportation as well as intermediate storage if necessary, delivery at site, unloading & handling at site, storage, and erection, testing & commissioning of 3 X 26.666 MVAR Bus Reactor Bank plus 1 (one) spare 26.666 MVAR Single Phase Reactor, 400 kV GIS Bay at the Switchyard Extension Area and extension of existing 400 kV AIS Switchyard of Ranganadi Hydro Power Station (3x135MW), Arunachal Pradesh, India.

The detailed scope of work shall be as per Technical Specification, Sec-IV of the Detailed Bid Document to be read in conjunction with Corrigenda, Pre-Bid and Post Bid Clarifications issued by NEEPCO thereon.

2. Contract Price:

The Total Contract Price for the entire scope of work shall be **Rs.26,13,36,730.00 (Twenty Six Crore Thirteen Lakh Thirty Six Thousand Seven Hundred Thirty) Only**, inclusive of GST.

The Basic Prices of Reactor shall be on "Variable Price" basis, as per Price Variation Formulae detailed at Annexure – II of Section II, Instruction to Bidders.

3. Completion Period:

The entire scope of work shall be completed within 14 (Fourteen) months from the date of issue of Letter of Intent.

4. Contract Performance Guarantee:

Within 30(thirty) days from the date of issue of Letter of Award, / Letter of Intent, the Contractor shall furnish a Bank Guarantee in prescribed format, for an amount equal to 3(Three) percent of the Contract value by way of Guarantee for the due and faithful performance of the contract including this **Letter of Intent** along with the other terms and





ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.

(भारतसरकारकाउधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784



conditions agreed to, in terms of clause 4, Section IIIA (General Terms and Conditions of Contract) of the Detailed Bid Document.

5. Engineer in Charge:

The following officials shall act as Engineer-in-charge:

1. For issue/signing of LOI/DWO/Contract Agreement and acceptance of Contract Performance Guarantee:
The Chief General Manager(C), i/c C&P, NEEPCO,
Lower New Colony, Shillong, Meghalaya – 793003.
2. For execution of works:
The Head of Plant (or his authorized representative)
Ranganadi HPS, NEEPCO Ltd.
Dist-Lower Subansiri, Arunachal Pradesh.
3. For approval of design/drawing/inspection reports etc. after issue of LOI/Detailed Order:
The ED(E/M) D&E, NEEPCO,
NEEPCO Bhawan, R G Baruah Road,
Guwahati, Assam, PIN-781005.

6. Terms and conditions:

The Terms and Conditions of the Notice Inviting Bids, Detailed Bid Document and Corrigenda/Clarifications issued thereto from time to time, shall prevail for execution and completion of the Contract in all respects.


This letter may please be treated as Letter of Intent (LOI) and instruction for commencement of the work in consultation with Engineer-In-Charge (Head of Plant, Ranganadi HPS, Dist-Lower Subansiri, Arunachal Pradesh) and to initiate action towards submission of Drawings, Procurement of materials and mobilization of manpower immediately.

As per Clause No. 10.4, Section IIIA (General Terms and Conditions of Contract), you are requested to submit a bar-chart duly considering the time frame provided and consisting of all activities, covering various key phases of the work, within 30 (thirty) days from the date of Letter of Intent.

You are requested to acknowledge the receipt of this LOI and convey your unconditional acceptance of the same within 3(three) days from the date of issue of this LOI to enable us to issue the Detailed Work Order and signing of the Contract Agreement.

Thanking you,

Yours Sincerely,


(S. Goswami)

Chief General Manager (C)
i/c Contract & Procurement
NEEPCO, Shillong.



ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.
(भारतसरकारकाउधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784



NIO

Memo No. QP/C&P/F/E/Reactor-RHEP/2098/Vol-I/ 2246-55

Dated: 11.01.2022

Copy to: -

1. The Chairman and Managing Director, NEEPCO, Shillong, for favour of kind information please.
2. The Director (Technical), NEEPCO, Shillong, for favour of kind information please.
3. The Director (Finance), NEEPCO, Shillong, for favour of kind information please.
4. The ED (E/M) D&E, NEEPCO, Guwahati, for favour of information please.
5. The ED(O&M), NEEPCO, Shillong, for favour of information please.
6. The HOP, RHPS, NEEPCO, Dist- Lower Subansiri, Arunachal Pradesh, for favour of information please.
7. The Chief General Manager(E/M) CPMG, NEEPCO, Shillong, for information please.
8. The Chief General Manager(F) Concurrence, NEEPCO, Shillong, for favour of information please.
9. The Chief General Manager(F), IC&A, NEEPCO, Shillong, for favour of information please.
10. The GM (IT), NEEPCO, Shillong for information please. She is requested to arrange for uploading the LOI in NEEPCO's website alongside NIB No. 397 dated 01/07/2021.

Chief General Manager(C)
i/c Contract & Procurement
NEEPCO, Shillong.