



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड
NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

भारत सरकार का उद्यम A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd.

Office of the Head of Project, Contracts & Procurement Wing,
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003

Email: hop.tatohep@gmail.com, cnp.tato@gmail.com

Website: www.neepco.co.in, CIN-U40101ML1976GOI001658



No. NEEPCO/HOP/TTH/T- 4/2025-26/ 852

Date: 14-02-2026

To,

M/s NNNN Enterprise,

Village, Tato-Bazar Line, P.O & P.S Tato,

District- Shi Yomi, Arunachal Pradesh-791003

Tel: 9233920737

Email: yamengurak@gmail.com

(Kind Attention: Smt. Yame Ngurak Rinya, Proprietor)

Sub: Letter of Acceptance (LOA) for "Construction of Slope Protection Wall for Assam-Type Staff Hostels No. 01 & 02 at Tato-II H.E. Project, Shi-Yomi District, Arunachal Pradesh".

Ref: (i) NIB No. NEEPCO/HOP/TTH/2025-26/ 07 dated 06-01-2026

(ii) Your submission of online Bid opened on 21-01-2026.

Dear Sir(s),

With reference to above, the North Eastern Electric Power Corporation Limited (hereinafter referred to as the "**Corporation**") is pleased to place this Letter of Award (LOA) for the above-mentioned work, with M/s NNNN Enterprise, District- Shi-Yomi, Arunachal Pradesh-791003 (hereinafter referred to as the "**Contractor**") as per scope, terms & conditions of the NIB No. NEEPCO/HOP/TTH/2025-26/ 07 Dated 06-01-2026 and Bid document.

The salient Terms and Conditions are mentioned below for reference:

1. SCOPE OF WORK:

The overall scope of work covered under this Contract comprises of "**Construction of Slope Protection Wall for Assam-Type Staff Hostels No. 01 & 02 at Tato-II H.E. Project, Shi-Yomi District, Arunachal Pradesh**", complete in all respect, as indicated in Clause 2, Part-1 (Detail NIB) of Bid document.

The quantities of different items of works, as indicated in the Bill of Quantities (BOQ) enclosed at **Annexure-I** are tentative and may undergo changes.

The cost of materials and components not specifically stated in any items of BOQ but are necessary for satisfactory completion of the said item of works as per Technical Specifications in all respect, shall be deemed to have been included in the scope of work, for which no extra claim shall be entertained by the Corporation.

2. TIME OF COMPLETION:

The time of completion for the entire scope of work is 30 (Thirty) days from the date of issue of Letter of Acceptance (LOA).

In the terms of Clause 34, Part -2 (Instruction to Bidders) of Bid document, the Contractor shall submit the following to the Engineer-In-Charge, i.e. GM (Tech) or his authorized representative(s), Tato-II H.E.

[Signature]



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड
NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

भारत सरकार का उद्यम A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd.

Office of the Head of Project, Contracts & Procurement Wing,
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003

Email: hop.tatohep@gmail.com, cnp.tato@gmail.com

Website: www.neepco.co.in, CIN-U40101ML1976GOI001658



Project, NEEPCO Ltd, Tato, Shi-Yomi District, Arunachal Pradesh-791003, Email ccd.neepco.tato@gmail.com, within 15 days from the date of issue of LOA for his approval. The same shall form an integral part of the Contract Agreement.

- i) Work Programme indicating the sequence of various activities and the order of procedure in which he proposes to carry out the awarded work in all respect within the stipulated time of completion.
- ii) Mobilization schedule of manpower.
- iii) Mobilization schedule of plants & equipment.
- iv) Quality Assurance Plan (QAP) for the said works.

The Contractor shall strictly adhere to such Approved Work Programme, Mobilisation schedules and Quality Assurance Plan (QAP).

3. CONTRACT PRICE:

The Contract Price is **Rs. 25,15,577.34 (Rupees Twenty-Five Lakh, Fifteen Thousand, Five Hundred, Seventy-Seven and Paise Thirty-Four only)** including all applicable taxes, cess etc. as indicated in the BOQ enclosed at **Annexure-I**.

4. TAXES, DUTIES, LEVIES ETC.:

The rates as indicated against various item of works in the BOQ are inclusive of all applicable taxes, duties, levies, cess etc. existing 28 (twenty-eight) days (i.e. 23-12-2025) prior to latest date of submission of bids (i.e. 20-01-2026). In this regard, provisions of Clause 11, Part-2(Instruction to Bidders) & Clause 61, Part-3(Conditions of Contract) of Bid Document shall prevail.

5. TERMS OF PAYMENT:

The payment to the Contractor for the works executed under the Contract shall be governed by the provisions of Clause 52, 53, 54 & 55, Part-3 (Conditions of Contract) of Bid document.

Paying Authority: All payments shall be made by the Head of Finance, F&A, Tato-II H.E. Project, NEEPCO Ltd., PO: Tato, Dist.: Shi Yomi, Arunachal Pradesh-791003, who shall release the payment based on certification by the Engineer-in-Charge.

6. PRICE ADJUSTMENT / VARIATION:

The rates indicated in the BOQ under the contract are firm. No price adjustment in respect of any item of work for any variation (increase / decrease) in cost of Labour, Materials and High-Speed Diesel including taxes, duties, levies, cess, etc. shall be admissible against the Contract, as per the provisions of Clause 72, Part-3 (Conditions of Contract) of Bid document.

7. COMMENCEMENT OF WORK:

The work shall be started within 7 (seven) days from the date of issue of Letter of Acceptance, as per the provisions of Clause 27, Part-3 (Conditions of Contract) of Bid document.

K.K. Qan



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड
NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

भारत सरकार का उद्यम A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd.

Office of the Head of Project, Contracts & Procurement Wing,
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003

Email: hop.tatohep@gmail.com, cnp.tato@gmail.com

Website: www.neepco.co.in, CIN-U40101ML1976GOI001658



8. COMPENSATION FOR DELAY:

The compensation to be paid by the Contractor for delay in completing the work shall be governed by the provisions of Clause 25, Part-3 (Conditions of Contract) of Bid document.

9. POWER SUPPLY:

The supply of power for the Contract shall be governed by the provisions of Clause 50, Part-3 (Conditions of Contract) of Bid document.

10. LABOUR:

The Contractor shall employ labour for execution of the work as per the provisions of Clause 35, Part-3 (Conditions of Contract) of Bid document.

11. CONSTRUCTION PLANT AND EQUIPMENT:

The Contractor shall deploy all required plant, equipment and machinery in good and running condition for execution of the work as per Clause 41, Part-3 (Conditions of Contract) of Bid document.

12. CONSTRUCTION MATERIALS:

The Contractor shall arrange and supply all materials required for the works, at his own expense, as per provisions of Clause 31, Part-2 (Instruction to Bidders) and Clause 48, Part-3(Conditions of Contract) of Bid document.

13. TESTING, INSPECTION AND QUALITY ASSURANCE:

The Contractor shall submit a suitable Quality Assurance Programme (QAP) to the Engineer-In-Charge for his approval and approved QAP shall form an integral part of the Contract Agreement. The Contractor shall execute the work following the approved QAP as per the provisions of Clause 46, Part-3 (Conditions of Contract) of Bid document.

14. SAFETY AND SECURITY:

The Contractor shall ensure the Safety and Security Measures as per the provisions of Clause 64, Part-3(Conditions of Contract) of Bid document.

15. ENVIRONMENTAL PROTECTION MEASURES:

The Contractor shall ensure the Environmental Protection Measures as per the provisions of Clause 16, Part-3(Conditions of Contract) of Bid document.

16. SECURITY DEPOSIT/ CONTRACT PERFORMANCE GUARANTEE:

The Contractor shall deposit Contract Performance Guarantee equivalent to 3% (three percent) of the Contract Price i.e. for an amount of Rs. 75,467.00 (Rupees Seventy-Five Thousand, Four Hundred and Sixty-Seven only) in the form of Bank Guarantee/ account payee Demand Draft/ Insurance Surety Bond / Fixed Deposit Receipt / online payment mode, as stipulated at Clause 27, Part-2 of Bid Document, within 7(seven) days from the date of issue of LOA.

K.K. Das



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कार्पोरेशन लिमिटेड
NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

भारत सरकार का उद्यम A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd.

Office of the Head of Project, Contracts & Procurement Wing,
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003

Email: hop.tatohep@gmail.com, cnp.tato@gmail.com

Website: www.neepco.co.in, CIN-U40101ML1976GOI001658



Alternatively, Security Deposit @ 3% (three percent) of executed work value including value of extra works, if any, shall be deducted from every interim payment made on account of this work for the due performance of the Contract under the terms and conditions laid in the Contract, which shall include all works payment and any other payment made to the Contractor for the work during the period of Contract.

17. SIGNING OF CONTRACT AGREEMENT:

- (i) The Contract Agreement shall be signed on Non-Judicial Stamp paper of Rs. 100.00 (Rupees one hundred), between the Corporation and the Contractor, within 21 (twenty-one) days from the date of issue of Letter of Acceptance (LOA) or any period extended by the Corporation, in terms of Clause 26(iii), Part-2 (ITB) of Bid document.
- (ii) Until a formal Contract Agreement is executed, LOA read in conjunction with NIB, Bid document shall constitute a binding Contract between the Contractor and the Corporation in terms of Clause 26(ii), Part-2 (ITB) of Bid document.

You are requested to acknowledge receipt of this Letter of Acceptance and convey your unconditional acceptance of the same within 5(five) days from the date of issue of this LOA. Further, the documents mentioned at Serial 2 (i, ii, iii and iv) and Contract Performance Guarantee shall be submitted within the stipulated date to enable signing of the contract within 21 days of issue of this LOA.

Thanking You,

Enclo.: As above.

Yours sincerely,

(K.K. Das)

DGM (Tech)

C&P Wing, Tato-I, II & Heo HEP
Tato, Shi-Yomi District, Arunachal Pradesh



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड
NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

भारत सरकार का उद्यम A Govt. of India Enterprise
मिनीरत्न : श्रेणी-I Miniratna : Category-I
एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd.
Office of the Head of Project
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003
Email: hop.tatohep@gmail.com



Memo No.: NEEPCO/HOP/TTH/T- 4/2025-26/ 853-857

Date: 14-02-2026

Copy to:

1. The ED-Projects (Hydro), NEEPCO Ltd., Guwahati for kind information please.
2. The HOP, Tato-I, II & HEO HEP, NEEPCO Ltd., Tato, for kind information please.
3. The CGM(IT), NEEPCO Ltd., Shillong with a kind request for hosting the LOA on NEEPCO website.
4. The GM(Fin), Tato-I, II & Heo HEP, NEEPCO Ltd., Tato, for information please.
5. The GM(Tech)/ E-I-C, Tato-II HEP, NEEPCO Ltd., Tato, for information and necessary action please. He is requested that once the Work Programme, Mobilisation Schedules (for man-power and plants & equipment) and QAP to be submitted by the Contractor are approved, the same shall be forwarded to this Office for inclusion in the Contract Agreement.

(K.K. Das)
DGM (Tech)

C&P Wing, Tato-I, II & Heo HEP
Tato, Shi-Yomi District, Arunachal Pradesh

Bill of Quantities (BOQ) for the work of "Construction of Slope Protection Wall for Assam-Type Staff Hostels No. 01 & 02 at Tato-II H.E. Project, Shi-Yomi District, Arunachal Pradesh"

Sl. No.	Description of Work	Unit	Quantity	Rate (in Rs.)	Amount (in Rs.)
1	Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom, backfilling the excavation earth to the extent required and utilising the remaining earth locally for road work.) (i) Ordinary soil. (B). Mechanical Means (Depth upto 3 m)	Cum	96.77	550.20	53,242.85
2	Centring and shuttering including strutting, propping etc and removal of form work for.a) Foundation, footings, bases of columns etc. and mass concrete	Sqm.	71.84	495.39	35,588.82
3	Providing and laying cement concrete 1 : 3 : 6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40 mm nominal size) excluding the cost of centring an shuttering in: a) Foundations and plinth	Cum	20.08	6879.29	1,38,136.14
4	Stone masonry work in cement mortar 1:3 for substructure complete as per drawing and Technical Specifications including loading, unloading, transportation, etc. (A) Random Rubble Masonry	Cum.	225.20	6844.95	15,41,482.74
5	Providing weep holes in Brick masonry/ Plain/ Reinforced concrete abutment, wing wall/ return wall with 100 mm dia AC pipe, extending through the full width of the structure with slope of 1V :20H towards drawing face. Complete as per drawing and Technical specifications including loading, unloading, transportation, etc.	Each	103.00	254.10	26,172.30
6	Pointing on stone work with cement mortar 1 : 3 (1 cement : 3 fine sand).d) Raised and Cut pointing	Sqm.	135.00	282.87	38,187.45
7	Plastering with cement mortar (1:3) on brick work in sub-structure as per Technical specifications including loading, unloading, transportation, etc.	Sqm.	55.00	227.96	12,537.80
8	Neat cement punning including loading, unloading, transportation, etc.	Sqm.	55.00	68.15	3,748.25
9	Loading and Unloading of Stone Boulder / Stone aggregates / Sand / Kanker/Moorum / Lime / Shingle / Earth / Excavated Rock and Kerb Stone for hill roads. Placing tipper at loading point, loading with front end loader, dumping, turning for return trip, excluding time for haulage and return trip.	Cum	429.10	255.15	1,09,484.87
10	Loading and Unloading of Cement / Steel / Structural Steel / RC Pipe / Wooden Logs / Bricks / Bitumen and Timber etc, by Manual Means and Stacking for hill roads.	Tonne	24.17	378.00	9,136.26
11	Cost of Haulage of Bitumen Excluding Loading and Unloading on hill roads. Haulage of materials by truck excluding cost of loading, unloading and stacking.Surfaced Road	tonne.km	33023.50	16.59	5,47,859.87
Total Amount:					25,15,577.34
(Rupees Twenty Five Lakh, Fifteen Thousand, Five Hundred, Seventy Seven and Paise Thirty Four only)					