



ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.
(भारतसरकारकाउधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784


75
Azadi Ka
Amrit Mahotsav

No. QP/C&P/F/E/220 KV Switchyard-KHEP/2097/Vol-I/ 1952

Date: 29.10.2021

To,

Techno Electric and Engineering Company Limited
1B, Park Plaza (South Block), 71 Park Street, Kolkata-700016.

Email Id: techno.email@techno.co.in

Sub: Letter of Intent for the work "Design, Engineering, Manufacture, Testing at Works, Supply on F.O.R. destination/site basis, Inland Transportation including Freight and Insurance, unloading, storage, dismantling, erection/retrofitting, testing and commissioning of 220KV Switchyard Equipment for Kopili HE Power Plant (4X50MW), Dima Hasao, Assam, India".

Ref: 1. LNIB No. 396 dated 21/06/2021

2. Corrigendum No. 1 dated 12/07/2021

3. Pre-Bid Technical Clarification No1 dated 14/07/2021

4. Your online offer No. CE 2594 dated 19.07.2021

5. Our mail dated 23.07.2021 regarding clarification after detail evaluation.

6. Your Letter No. CE 2594/NEEPCO/220Kv Kopili HEPP/Clrfn.Reply/1833 dtd 26.07.2021

7. Our Mail dated 28.07.2021 after preliminary Technical evaluation.

8. Your mail dated 02.08.2021 and Letter No. CE 2594/NEEPCO/220Kv Kopili HEPP/Clrfn.Reply2/1835 dtd 02.08.2021

9. Your mail dated 04.08.2021 regarding submission of GTP of PLCC and Earthing

10. Our mail dated 11.08.2021 regarding submission of Type Test report

11. Your Letter No. CE 2594/NEEPCO/220Kv Kopili HEPP/Clrfn.Reply3/1841 dtd 17.08.2021

12. Minutes of Meeting dated 07.10.2021

Dear Sir(s),

With reference to above, I am pleased to inform you that the North Eastern Electric Power Corporation Limited (NEEPCO) intends to award you the above-mentioned work at your quoted price as per Scope and Terms and Conditions given hereunder:

1. Scope:

The Scope of Supply and Services under the Contract will be as given below:

a. Design, Engineering, Manufacture, Testing at Works, Supply of 220KV Switchyard Equipment as per Schedule of Requirement.





ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.
(भारतसरकारकाउधम)



NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784

b. Inland Transportation including Freight and Insurance, unloading, delivery at site, storage, dismantling, erection/retrofitting, testing and commissioning of 220KV Switchyard Equipment for Kopili HE Power Plant (4X50MW), Dima Hasao, Assam, India.”

c. BOQ item No 1.04 and 1.05 (Circuit Breaker Operational Analyzer & DCRM kit) are excluded from the scope of supply.

The detailed scope of work shall be as per Technical Specification, Sec-IV of the Detailed Bid Document to be read in conjunction with Corrigenda, Pre-Bid Clarifications issued by NEEPCO thereon and Price renegotiation meeting held on 07.10.2021.

2. Contract Price:

The Total Contract Price for the entire scope of work shall be **Rs.18,44,18,563.42 (Eighteen Crore Forty Four Lakh Eighteen Thousand Five Hundred Sixty Three and Paise Forty Two Only)**, inclusive of GST.

As per Cl. No. 21.1 of ITB, Sec-II of the Detailed Bid Document, the rates indicated in the BOQ shall remain FIRM for the period of Contract.

3. Completion Period:

The entire scope of work shall be completed within 12 (Twelve) months from the date of issue of letter of Intent.

4. Contract Performance Guarantee:

Within 30(thirty) days from the date of issue of Letter of Award, / Letter of Intent, the Contractor shall furnish a Bank Guarantee strictly in prescribed format, for an amount equal to 3(Three) percent of the Contract value by way of Guarantee for the due and faithful performance of the contract including this Letter of Intent along with the other terms and conditions agreed to, in terms of clause 4, Section IIIA (General Terms and Conditions of Contract) of the Detailed Bid Document.

5. Engineer in Charge:

The following officials shall act as Engineer-in-charge:

1. For issue/signing of LOI/DWO/Contract Agreement and acceptance of Contract Performance Guarantee:
The Chief General Manager(C), i/c C&P, NEEPCO,
Lower New Colony, Shillong, Meghalaya – 793003.



ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.
(भारतसरकारकाउधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784



2. For execution of works:
The Head of Plant (or his authorized representative)
Kopili HEP, NEEPCO, Umrangso,
Dist-Dima Hasao, Assam.
3. For approval of design/drawing/inspection reports etc. after issue of LOI/DWO:
The ED(E/M) D&E, NEEPCO,
NEEPCO Bhawan, R G Baruah Road,
Guwahati, Assam, PIN-781005.

6. Terms and conditions:

The Terms and Conditions of the Notice Inviting Bids, Detailed Bid Document and Corrigenda/Clarifications issued thereto from time to time and price negotiation meeting, shall prevail for execution and completion of the Contract in all respects.

This letter may please be treated as Letter of Intent (LOI) and instruction for commencement of the work in consultation with Engineer-In-Charge (Head of Plant, Kopili H.E. Plant, Umrangso, Dist-Dima Hasao, Assam-788931). Action may be taken for submission of Drawings, Procurement of materials and mobilization of manpower immediately.

As per Clause No. 10.4, Section IIIA (General Terms and Conditions of Contract), you are requested to submit a bar-chart duly considering the time frame provided and consisting of all activities, covering various key phases of the work, within 30 (thirty) days from the date of Letter of Intent.

You are requested to acknowledge the receipt of this LOI and convey your unconditional acceptance of the same within 3(three) days from the date of issue of this LOI to enable us to issue the Detailed Work Order and signing of the Contract Agreement.

Thanking you,

Yours Sincerely,

(S. Goswami)

Chief General Manager (C)
i/c Contract & Procurement
NEEPCO, Shillong



ISO 9001, 14001
& 45001

नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि.
(भारतसरकारकाउधम)

75
Azadi Ka
Amrit Mahotsav

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(MINI RATNA, CATEGORY-I, GOVT. OF INDIA ENTERPRISE)

Corporate Identity Number (CIN): U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: www.neepco.co.in

E-mail: contract@neepco.co.in, contract_neepco@yahoo.com

Ph: 91-364-2227784

NIO

No. QP/C&P/F/E/220 KV Switchyard-KHEP/2097/Vol-I/ 1953-1961

Date: 29.10.2021

Copy to: -

1. The Chairman and Managing Director, NEEPCO, Shillong, for favour of kind information please.
2. The Director (Technical), NEEPCO, Shillong, for favour of kind information please.
3. The Director (Finance), NEEPCO, Shillong, for favour of kind information please.
4. The ED (E/M) D&E, NEEPCO, Guwahati, for kind information please.
5. The ED(O&M), NEEPCO, Shillong, for kind information please.
6. The HOP, KHEP, NEEPCO, Umrongso, Dima Hasao District, Assam, for favour of kind information and necessary action please.
7. The Chief General Manager(F), Concurrence, NEEPCO, Shillong, for favour of kind information please.
8. The Chief General Manager(F), IC&A, NEEPCO, Shillong, for favour of kind information please.
9. The GM (IT), NEEPCO, Shillong, for information please. She is requested to arrange for uploading the LOI in NEEPCO's website alongside LNIB No. 396 dated 21.06.2021.


29/10/2021
Chief General Manager(C)
i/c Contract & Procurement
NEEPCO, Shillong.