## नॉर्थईस्टर्नइलेक्ट्रिकपावरकॉर्पोरेशनलि

(भारतसरकारकाउधम)





# NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

(Government of India Enterprise)

OFFICE OF THE EXECUTIVE DIRECTOR, CONTRACTS & PROCUREMENT

Brookland Compound, Lower New Colony Shillong-793 003, Meghalaya, India

Tel. No.0364-2227784 : E-mail: contract\_neepco@yahoo.com Website: www.neepco.co.in, CIN-U40101ML1976GOI001658

No.: NEEPCO/QP/ED/C&P/F/C/KaHEP(PP)-560/Vol-I/2022-23/269

Dated 04-05-2022.

To,

### Sri Vijetha Engineers and Infrastructure Pvt Ltd.,

J. R. Residency, H. No. 8-2-1, Flat No. 505,

Srinagar Colony Road, Punjagutta,

Hyderabad-500082. Mobile No. 8498099999

E-Mail: cdsurapaneni@hotmail.com

(Attention: Mr. S. Phaneendra Chowdary, Authorised Signatory)

Sub: Letter of Intent (LOI) for "Construction of Plunge Pool and Extension of Apron at d/s of Bichom Dam under Kameng Hydro Power Station (earlier known as Kameng H.E. Plant), Arunachal Pradesh".

Ref: (i) Minutes of Meeting held on 20-04-2022 on applicability of GST rate.

- (ii) Your clarification vide email Dated 10-04-2022 & 18-04-2022 on rate of GST.
- (iii) This Office email Dated 08-04-2022 & 13-04-2022 seeking clarifications on rate of GST.
- (iv) Minutes of Price Bid Negotiation Meeting held on 30-03-2022 over VC.
- (v) Your email Dated 10-03-2022 submitting clarifications on Price Bid.
- (vi) This Office email Dated 08-03-2022 seeking clarifications on Price Bid.
- (vii) Your email Dated 05-01-2022, 17-01-2022 & 19-01-2022 submitting clarifications on Techno-Commercial Bid.
- (viii) This Office email Dated 03-01-2022 & 12-01-2022 seeking clarifications on Techno-Commercial
- (ix) Your submission of online Bid with ID: 356066 Dated 23-12-2021, opened on 24-12-2021.
- (x) Corrigendum No. 4 Dated 17-12-2021.
- (xi) Pre-bid Clarifications No. 2 Dated 16-12-2021.
- (xii) Corrigendum No. 3 Dated 15-12-2021
- (xiii) Pre-bid Clarifications No. 1 Dated 13-12-2021.
- (xiv) Corrigendum No. 2 Dated 13-12-2021.
- (xv) Corrigendum No. 1 Dated 02-12-2021.
- (xvi) NIB No. 406 Dated 18-11-2021.

Dear Sir(s),

With reference to above, the North Eastern Electric Power Corporation Limited (NEEPCO) intends to award you the work of "Construction of Plunge Pool and Extension of Apron at d/s of Bichom Dam under Kameng Hydro Power Station (erstwhile Kameng H.E. Plant), Arunachal Pradesh" as per scope, terms and conditions of the Bid document, Corrigenda and Pre-Bid Clarifications issued thereto and Minutes of meetings held with you on 30-03-2022 and 20-04-2022 for a Contract Price of Rs. 27,89,34,419.61, which is rounded off to Rs. 27,89,34,420.00 (Rupees twenty seven crore, eighty nine lakh, thirty four thousand, four hundred twenty only). The following may be noted.

- With reference to the Minutes of Price Bid Negotiation Meeting held on 30-03-2022 (Ref iv above), the contract Price is arrived at by application of discount @ 1% on the rates of each BOQ items quoted in Price Bid.
- The Contract price is inclusive of all applicable taxes, duties, levies, cess etc in terms of Bid (ii) conditions.



- GST @18% is considered applicable, as on reference/ base date (25-11-2021, i.e. 28 days prior to the latest date for submission of bids). With reference to Minutes of Meeting held on 20-04-2022 (Ref i above), Sri Vijetha Engineers & Infra Structure Pvt. Ltd. shall approach the GST authority of appropriate jurisdiction seeking advance ruling on applicable rate of GST as on reference date (25-11-2021). Based on the advance ruling to be obtained from the GST authority, adjustment on the GST rate, if admissible shall be made in terms of Clause 73.2, Part-4 (Conditions of Contract) of Bid document.
- The time of completion for the entire scope of work is 26 (Twenty Six) months from the date of issue of Letter of Intent (LOI).
- The rates quoted against BOQ Items No. 1.11, 1.21, 1.41, 9 & 13 are considered as Abnormally High Rates (AHR) in terms of Clause No. 23.1(iii), Part-3 of the Bid document.

In terms of Minutes of Price Negotiation Meeting held on 30-03-2022, Field Hostel accommodation of 9 (nine) rooms and 1 (one) family quarter in Bichom shall be provided to you for accommodation of your field staff during execution of the work under following terms & conditions:

- Electricity charges for these accommodations shall be recovered based on actual consumption.
- The accommodation so provided shall not be misused and shall be maintained with due care during the period of occupation and handed over to the Corporation on completion of the work in (ii) good condition to the satisfaction of the Engineer-in-Charge.

You are requested to submit the following to the Engineer-In-Charge, within 15 (fifteen) days from the date of issue of LOI, for his approval. The same shall form an integral part of the Contract Agreement.

- Work Programme indicating the sequence of various activities and the order of procedure proposes to be adopted to carry out and complete the work in all respect within the stipulated time of completion.
- Mobilisation Schedule of manpower. (ii)
- Mobilisation schedule of plants & equipment. (iii)
- Mobilisation schedule of materials required for the job indicating the source. (iv)
- A Quality Assurance Programme (QAP). (v)

In terms of Clause 27, Part-3 & Clause 3(i) of Part-4 of Bid Document, an Initial Security Deposit (ISD) equivalent to 1% (one percent) of the Contract Sum i.e. for an amount of Rs. 27,89,344.00 (Rupees twenty seven lakh eighty nine thousand three hundred forty four only) shall be submitted to this Office in the form of Bank Guarantee as per the prescribed format provided in Annexure-I of Part-3 of Bid Document, within 21(twenty one) days from the date of issue of the LOI.

This Letter of Intent (LOI) shall be treated as notification for commencement of the work in terms of Clause 26 (i), Part-3 (ITB) of the Bid document. You are requested to commence the work immediately in consultation with the Engineer-In-Charge, whose particulars is provided below.

Head of Plant,

Kameng Hydro Power Station,

Kimi, West Kameng District, Arunachal Pradesh -790114.

E-mail: hop.kahps@neepco.co.in, kpc\_kahep@rediffmail.com

Phone:03787-273504

You are requested to acknowledge the receipt of this LOI and convey your unconditional acceptance of the same within 7(seven) days from the date of issue of this LOI to enable issue the Detailed Work Order.

Thanking You,

Yours sincerely.

Chief General Manager(C) I/c Contracts & Procurement

### **NOT IN ORIGINAL**

Memo No.:NEEPCO/QP/ED/C&P/F/C/KaHEP(PP)-560/Vol-I/2022-232/ 270-281 Dated 04.05.2022.

#### Copy to:

- 1. The Chairman and Managing Director, NEEPCO Ltd., Shillong for favour of kind information please.
- 2. The Director (Technical), NEEPCO Ltd., Shillong for favour of kind information please.
- 3. The Director (Finance), NEEPCO Ltd., Shillong for favour of kind information please.
- 4. The ED-Projects (Hydro), NEEPCO Ltd., Shillong for kind information please.
- 5. The ED(O&M), NEEPCO Ltd., Shillong for kind information please.
- 6. The ED(D&E), NEEPCO Ltd., Guwahati, for kind information please.
- 7. The Head of Plant, Kameng Hydro Power Station, Kimi, West Kameng District, Arunachal Pradesh-790114 for kind information and necessary action please. A copy of Bid document, Corrigenda thereto and Pre-bid Clarifications is attached herewith for reference. He is requested that once the Work Plan, Mobilisation Schedules (for man-power, materials and plants & equipment) and Quality Assurance Programme to be submitted by the Contractor are approved, the same shall be forwarded to this Office, in original, for inclusion in the Contract Agreement.
- 8. The CGM(E/M), CPMG, NEEPCO Ltd., Shillong for kind information.
- 9. The CGM (Fin), IC&A, NEEPCO Ltd., Shillong for kind information.
- 10. The CGM (Fin), Concurrence, NEEPCO Ltd., Shillong for kind information.
- 11. The GM (IT), NEEPCO Ltd., Shillong for hosting the LOI on NEEPCO website alongside NIB No. 406 Dated 18-11-2021.
- 12. The Hindi Officer, NEEPCO Ltd., Shillong for translating the LOI to Rajbhasha Hindi. It is also requested to forward the Hindi version of the LOI to IT Wing, Shillong for uploading in NEEPCO's website (Hindi version).

Chief General Manager (C), i/c C&P