

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JANUARY 2016

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last Date of Receipt of Tender	Nos. of Tenders Received	Nos & names of parties qualified after Technical evaluation	Nos & names of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer / Evaluated LI	Contract No & date	Name of the Contractor	Value of the Contract, in ₹.	Schedule date of completion of supplies	% Value of Contracts issued
NIT No 05	W.O.for repair, servicing & overhaluling of TIL Make crane of 10 TONE Capacity at Power House,Hoz	Open Tender	28.09.16	Single Stage	21.11.16	2	1, Ekta Engineers, Titagarh	1, M/s Craneco Services,Kolkata	Yes	NEEPCO/HOP/RHEP/T-53/16-17/2256 dt.6.1.17	M/s Craneco Services,Kolkata	16,99,816.00	45 days	17.99
NA	Up-keep of PH Colony at Hoz Group-I	Offer	NA	NA	NA	NA	NA	NA	NA	Sr.M©/HCMW/RHEP/T-6/16-17/693 dt.18/01/17	M/s T.T.Enterprise. Hoj	9,90,938.00	June,17	10.49
NA	W.O.for maintenance of radial & Stop log Gates, HRT, intake Gate & Gantry Crane	Offer	NA	NA	NA	NA	NA	NA	NA	NEEPCO/HOP/RHEP/T-35/2016-17/2390 dt. 24/1/17	M/S Sigma Engineering Pvt Ltd.,Orissa	9,53,710.00	31.07.16	10.09
NIT No 06	W.O.for repair, mainteance of OTIS make Freigh elevator, Model No.I NJ-5520 of PH	Open Tender	31.08.16	Single Stage	21.11.16	1	Nil	1,M/s Shiv Sakti Elevator,Guwahati	Yes	NEEPCO/RHEP/HOP/T-53/15-16/2276 dt. 9.1.17	M/s Shiv Sakti Elevator,Guwahati	7,92,230.00	45 days	8.39
NA	Improvement of Power House Colony Road from the junction near SPT Quarter C-4 to the front of Hoz IB (Health Centre Road) at Hoz Group-IV	Open Tender	24.08.16	Single Stage	26.09.16	4	4, *A	Nil	Yes	Sr.M©/HCMW/RHEP/T-6/16-17/624 dt. 6/1/17	M/s Tana Senkam,Hoj	7,67,669.00	30 days	8.13
NA	Up-keep of PH Colony at Hoz(Group-II)	Offer	NA	NA	NA	NA	NA	NA	NA	Sr.M©/HCMW/RHEP/T-6/16-17/699 dt.18/01/17	M/s Taba tad.Hoz	5,39,100.00	June,17	5.71

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last Date of Receipt of Tender	Nos. of Tenders Received	Nos & names of parties qualified after Technical evaluation	Nos & names of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer / Evaluated LI	Contract No & date	Name of the Contractor	Value of the Contract, in ₹.	Schedule date of completion of supplies	% Value of Contract issued
NIT/D GM No 02	Construction of masonry drain in approach road to tunnel intake from Ch.45.00 m to 205.00m	Open Tender	27.10.16	Single Stage	28.11.16	3	3. *B	Nil	Yes	NEEPCO/RHEP/DGM©/201/16-17/246 dt.27/1/17	M/s T.J.Enterprises, Potin	5,22,072.00	60 days	5.57
NA	Confirmatory order for painting of PH(Frontal & Maintenance office side) at Hoz	Offer	NA	NA	NA	NA	NA	NA	NA	Sr.M©/HCMW/RHEP/T-6/16-17/678 dt. 12.1.17 dt. 10/1/17	M/s Taha Tana Tara Construction Agency,Hoj	3,56,365.00	Already Completed on 08/1/16	3.80
NIT/D GM No 01	Supply of 1 No. country Boat	Open Tender	27.10.16	Single Stage	28.11.16	3	3. *C	Nil	Yes	NEEPCO/RHEP/DGM©/201/16-17/235 dt.27/1/17	M/S Chukhu Taro. Contractor, 43 Km	2,99,300.00	60 days	3.20
NA	Supply of HSD for PH,Hoz	Offer	NA	NA	NA	NA	NA	NA	NA	RHEP/Sr.M(E)/P H&SY(O&M)/T-3(M)/16-17/2614 Dtd. 31/01/2017	M/S Pitapool Filling Station, Yazali	2,83,750.00	1 Week	3.03

*A M/s Taba Tad

*B M/s Chukhu Taro

*C M/s Pill Brothers

Total = ₹. 72,04,950.00

76.92%

M/s T T Enterprise

M/s T J Enterprise

M/s Chukhu Taro

Value of total order issued during the Month = ₹. 9367025

M/s Tana Senkam

M/s H B Enterprise

M/s H B Enterprise

M/s Taha Tana Tara Construction Agency,Hoj