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Corrigendum No.03 Dated 12.05.2014

To

NIB No.93 Dated 11.04.2014

Name of Work: Design, Fabrication, Supply, Erection and Commissioning of Spillway Gates
operated by Electrically operated Rope Drum Hoist, Hoist Bridge including
associated Civil works required for erection of the gates in Khandong Dam of
Kopili Hydro Electric Project (275 MW), Umrongso, Assam.

1. Stipulation of Clause 8: Materials of Vol-1, Part-1l, Instruction to Bidders of the Detailed
Bid Documents stands replaced by stipulation at Annexure-I.

2. The tender timeline is hereby extended as below:

SI. No. Description Extended Tender Timeline
1. End date and time for downloading of | Upto 10:00 Hours (IST) of
Detailed Bid Document 21.05.2014
2. Last date & time for receipt of online bids | Upto 12:00 Hours (IST)
on 21.05.2014
3. Last date & time for receipt of offline | Upto 12:00 Hours (IST)
documents on 21.05.2014
4, Date & time for opening of Techno- | At 13:00 Hours (IST) on
Commercial bids online 21.05.2014

All other terms and conditions contained in the Detailed Bid Document shall remain
unchanged.

Deputy General Manager(C)
(Contracts & Procurement)



Annexure-|

(To Corrigendum No. 03 Dated 12.05.2014)
Refer NIB No. 93 Dated 11.04.2014

Reference of

Sl. Clause of - . .
No. | Detailed Bid Modified Stipulations
Documents
1. | Clause 8: CLAUSE 8: MATERIALS
Instructionto | i) General:
Bidders: . . . . .
Volume-1 The Corporatlon will not issue any material suph as Mlld Steel
’ Plates/Joists/Structures, Stainless Steel Plates, Boiler Quality Plates,
Part-11 of . i
. . Reinforcement Steel, Cement, P.O.L., Welding rods, Oxy-acetylene gas etc. for
Detailed Bid . .
Documents execution of the work. The Contractor shall make his own arrangements for all

materials, consumables etc. for incorporation and for completion of the works,
within his quoted rates.

All cement and steel shall be of tested quality conforming to relevant Standards/
Specifications. The Contractor shall submit the manufacturer’s test certificate for
each consignment of material procured by him. The Corporation reserves the
right to ascertain the quality of the materials and, if necessary, test the materials
prior to use/incorporation in the works as per the field quality plan to be approved
by the Owner. The cost of testing including the related cost of transportation of
materials etc. shall be borne by the Contractor.

The Contractor has to ensure availability of adequate quantity of materials at site.
He shall keep sufficient stock of cement, steel, and P.O.L. at site at any point of
time, when the work is in progress, excluding what has already been
incorporated in the works, so that any disruption or delay in availability of these
materials during procurement will not affect the progress of work at site. Unless
otherwise instructed by the Engineer-in-Charge, the minimum quantity of such
materials in stock at site shall not be less than the quantities as indicated below:

Material Minimum Quantity in Contractor’s Store at site at any point of
time

Cement Requirement for next one Month

Steel Requirement for next three Months

The Contractor shall ensure proper storage of materials to the satisfaction of the
Engineer-in-Charge, and has to make the necessary protective and covered
storage facility at site without any extra cost to the Owner. Cement shall be
stored in dry, leak proof and weather proof enclosed sheds. Steel shall be stored
off the ground by at least 150mm and protected by suitable cover or as directed
by Engineer-in-Charge. The Contractor shall plan and make arrangement well in
advance for ensuring availability of materials to be supplied by him for the work
as per schedule. No claim, whatsoever, or time extension shall be entertained by
the Owner for any delay on account of non-availability of materials (to be
supplied by the Contractor).

Cement:

Specification and Quality of Cement shall be as per design requirement. Strength
and other requirements including composition must conform to relevant BIS
stipulations. Procurement of Cement shall be made by the contractor from
reputed manufacturers/ authorized dealers only who fulfil all the codal
requirements in manufacture of cement with prior approval of the Corporation.




Steel:

Steel of indigenous make required for the works as per design specifications
shall be purchased by the contractor from M/s SAIL, TISCO, 1ISCO, RINL,
ESSAR Steel, Jindal Steel & Power Ltd., Shyam Steel Industries Ltd., Shyam
Metallics & Energy Lid., SRMB Srijan Ltd. only, hereinafter referred to as
“Approved Vendors”. Prior and timely action shall be taken by the Contractor to
procure steel materials from these manufacturers, by placing their requirements
to them well in advance, so that the same can be included in the rolling
programme of the manufacturers and made available as per requirement at their
Stockyards. For bulk requirements of steel materials spread over a period of
time, efforts shall be made by the contractor to draw Memorandum of
Understanding (MOU) with these manufacturers for timely supply of materials.

In case of non- availability of steel materials with these manufacturers,
procurement may be resorted to from other reputed manufacturers / authorized
re-rollers of the Approved Vendors, who possess BIS registration and maintain
all relevant BIS standards in manufacturing, only with prior permission of the
Corporation. Before taking any procurement action from manufacturers other
than the Approved Vendors, the credentials of such manufacturers, their past
experience in manufacture/ supply, quality of products manufactured by them,
details of BIS Registration etc. shall be submitted by the Contractor to the
Engineer-in-charge who, on being satisfied of their credentials and performance,
shall accord approval to the same. However, a certificate shall have to be
obtained from the Approved Vendors regarding non-availability of materials with
them from an Officer not below the rank of Branch Manager. Only in extreme and
emergent situations and on case-to-case basis, strictly indicating the quantity of
steel material required but not available with the Approved Vendors, procurement
from other reputed manufacturers/ re-rollers of the Approved Vendors shall be
resorted to. No blanket approval for procurement from such manufactures will be
accorded by the Engineer-in-charge.

Procurement of superior and reputed brands of Steel materials specified in the
Particular Technical Specifications of these Bid Documents (Part-B (H-M Works)
of Volume-3, Part-1l), may be resorted to from sources other than indigenous
make, with prior approval from the Corporation.

Aggregate:

Contractor shall identify suitable quarries for source of collection of boulders,
coarse aggregates, fine aggregates etc. required for the work. Contractor, shall
on its own, arrange collection, transportation to work site and handling of
boulders, coarse aggregates, fine aggregates etc. required for the work from
these quarries. Permission for operation of such quarries from concerned
Authorities shall be obtained by the contractor on its own. The quarries shall be
operated complying with the different environmental requirements as stipulated,
from time to time, by the Ministry of Environment and Forests, Government of
India/Government of Assam and Local Bodies, as applicable. The materials such
as boulders, coarse aggregates, fine aggregates etc. to be supplied under this
contract shall be strictly in accordance with the requirements/ specifications
mentioned in Volume-3, Technical Specifications and Volume-4, Tender
Drawings of Detailed Bid Document.




