



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

भारत सरकार का उद्यम

A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd

Website: www.neepco.co.in, E-mail: contract@neepco.co.in

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound :: Lower New Colony

Shillong-793 003

Corporate Identity Number (CIN): U40101ML1976GOI001658



ISO:9001, 14001 &
45001

CORRIGENDUM NO. 5 DATED. 04.03.2025

TO

NIB NO. 469 DATED 19-12-2024

(DOMESTIC COMPETITIVE BIDDING)

Name of Work: Package-II: Hydro Mechanical & Penstock Steel Liner Works for Tato-I Hydro Electric Project (186 MW), Arunachal Pradesh.

Following corrigenda to the bid document are hereby issued:

Part- 2: Information for Bidders

1. The 1st para of Cl. 1.3.5: Intake Trash Rack of Part-2: Information for Bidders of Bid Document stands modified as below:

Three (3) sets of inclined trash racks, for the bay of bay opening size of 5.0m wide x 20.5 m high complete in all respect. Each set of trash racks consisting of eight (8) panels each of size 5.0 m wide x 2.55 m height.

2. The 1st and 3rd para from start of Cl. 1.3.8: Power Intake Trash Rack of Part-2: Information for Bidders of Bid Document stands modified as below:

Three (3) sets of inclined trash racks, for clear bay opening size of 3.5 m wide x 19.5m high complete in all respect. Each set of trash racks consisting of six (6) panels.

Three (3) sets of first stage insert and second stage embedded parts suitable for inclined trash rack, complete in all respect in accordance with these specifications.

3. Cl. 1.3.10: Adit Gate for HRT of Part-2: Information for Bidders of Bid Document stands modified as below:

Three (3) number hinged type adit gate suitable for opening size of 2.5 m wide x 2.5 m high comprising of skin plate, stiffeners, girders, sealing and bearing members, connecting hinge members and suitable piping and valves (minimum 250 mm Ø) for dewatering purpose and pressure gauge for measuring HRT water pressure.

Three (3) sets of fabricated embedded parts for gate opening of 2.5 m x 2.5 m consisting of track cum sealing frames, embedments required for fixing hinges and locking bolts etc. complete in all respects including first stage anchors.

Part- 5A: General Technical Specifications

4. The 1st and 3rd para from start of Cl. 1.5.8: Power Intake Trash Rack of Part-5A: General Technical Specifications of Bid Document stands modified as below:



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

भारत सरकार का उद्यम

A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd

Website: www.neepco.co.in, E-mail: contract@neepco.co.in

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound :: Lower New Colony

Shillong-793 003

Corporate Identity Number (CIN): U40101ML1976GOI001658



ISO:9001, 14001 &
45001

Three (3) sets of inclined trash racks, for clear bay opening size of 3.5 m wide x 19.5m high complete in all respect. Each set of trash racks consisting of six (6) panels.
Three (3) sets of first stage insert and second stage embedded parts suitable for inclined trash rack, complete in all respect in accordance with these specifications.

5. Cl. 1.5.10: Adit Gate for HRT of Part-5A: General Technical Specifications of Bid Document stand modified as below:

Three (3) number hinged type adit gate suitable for opening size of 2.5 m wide x 2.5 m high comprising of skin plate, stiffeners, girders, sealing and bearing members, connecting hinge members and suitable piping and valves (minimum 250 mm Ø) for dewatering purpose and pressure gauge for measuring HRT water pressure.

Three (3) sets of fabricated embedded parts for gate opening of 2.5 m x 2.5 m consisting of track cum sealing frames, embedments required for fixing hinges and locking bolts etc. complete in all respects including first stage anchors.

Part- 5B: Particular Technical Specifications for Gate and Hoist

6. The 1st para of Cl. 7.1: General of Part – 5B: Particular Technical Specifications for Gate and Hoist stands of Bid Document is modified as below:

3 (Three) set of trash-rack each consisting of 6 (Six) panels suitable for bay opening of size 3.5 m (w) x 19.5 m (inclined height) handling and fixing to the built-in steel support frames, shall be designed, supplied, installed, tested and commissioned at the Inlet of Power Intake as shown in specification drawings.

7. The 1st para Cl. 10.1: Gate Assembly of Part – 5B: Particular Technical Specifications for Gate and Hoist stands of Bid Document is modified as below:

Three (3) set of hinged type gate suitable for clear vent opening size of 2500 mm x 2500 mm (w x h) is proposed at Adits of HRT to facilitate access through adit for inspection, repair & maintenance of HRT in future. During operation of the plant the gate shall be safely and tightly closed to withstand the static water pressure acting on the tunnel side.

8. The provision for **No. of Gates and No. of Embedded Parts** under Cl. No. 10.3: Design data for Stoplogs of Part – 5B: Particular Technical Specifications for Gate and Hoist stands of Bid Document is modified as below:

No. of Gates :3

No. of Embedded Parts: 3

Part- 8: Bill of Quantities and Schedule of Payment

9. The provisions under Sl. No. (A), Cl. 1.4: Schedule of Payment of Part – 8: Bill of Quantities and Schedule of Payment of Bid Document are modified as below:



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

भारत सरकार का उद्यम

A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd

Website: www.neepco.co.in, E-mail: contract@neepco.co.in

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound :: Lower New Colony

Shillong-793 003

Corporate Identity Number (CIN): U40101ML1976GOI001658



ISO:9001, 14001 &
45001

The payment shall be released in phased manner against the progress achieved in the milestones stated below:

1. Milestone- A: Design and Drawings

Payment at 5 % (Five percent) of BoQ amount shall be paid to the Contractor against approval of the design and drawings on certification by the Engineer-In-Charge.

2. Milestone- B: Fabrication and Supply of Equipment

Payment at 60% (Sixty percent) of BoQ amount shall be paid to the Contractor against supply of complete equipment at project site on certification by the Engineer-In-Charge.

3. Milestone- C: Erection of Equipment

Payment at 25% (Twenty five percent) of BoQ amount shall be paid to the Contractor against erection of complete equipment on certification by the Engineer-In-Charge.

4. Milestone- D: Trial Run and commission

Payment at 10% (Ten percent) of BoQ amount shall be paid to the Contractor against successful commissioning and trial run of the equipment on the basis of handing over certificates issue to the Contractor by the Engineer-In-Charge.

10. The provisions under Sl. No. (B), Cl. 1.4: Schedule of Payment of Part – 8: Bill of Quantities and Schedule of Payment of Bid Document are modified as below:

1. Milestone- A: Design and Drawings

Payment at 5 % (Five percent) of BoQ amount shall be paid to the Contractor against approval of the design and drawings on certification by the Engineer-In-Charge.

2. Milestone- B: Supply of Steel plates

Payment at 45% (Forty Five percent) of BoQ amount shall be paid to the Contractor against procurement of materials required for completion of the works progressively on submission of proforma invoice and verification of Mill test certificate etc. by the Owner. However, payment against this milestone shall be restricted to the quantity as per approved fabrication drawings.

3. Milestone- B: Fabrication

Payment at 25 % (Twenty Five percent) of BoQ amount shall be paid to the Contractor after fabrication of the liner ferrules as per approved fabrication drawings progressively on the basis of acceptance certificate issued by the Owner.

4. Milestone- C: Erection

Payment at 20 % (Twenty percent) of the BoQ amount shall be paid to the Contractor after erection of the equipments as per progress achieved in the erection works and acceptance of the same by the Owner. However, payment against this milestone shall be restricted to the quantity as per approved fabrication drawings.

5. Milestone- D: Commissioning and trial run of the Penstock & Steel In-Liner.



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

भारत सरकार का उद्यम

A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd

Website: www.neepco.co.in, E-mail: contract@neepco.co.in

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound :: Lower New Colony

Shillong-793 003

Corporate Identity Number (CIN): U40101ML1976GOI001658



ISO:9001, 14001 &
45001

Payment at 5 % (Five percent) of BoQ amount shall be paid to the Contractor after successful commissioning and trial run of the equipment on the basis of acceptance certificate issued by the Owner. However, payment against this milestone shall be restricted to the quantity as per approved fabrication drawings."

Corrigendum No. 4 Dtd. 27.02.2025

11. The Clause No. mentioned under Sl. No. 6 of the Corrigendum No. 4 Dtd. 27.02.2025 may be read as Clause 71: Advances and Recovery thereof.

All others terms and conditions of the Bid Document shall remain unchanged.


Executive Director
Contracts & Procurement