

'CORRIGENDUM No. 3 Dated 06.08.2021

To

NIB No.397 Dated: 01/07/2021


For

Design, engineering, manufacture, testing at manufacturer's works, packing & forwarding, transportation including transit insurance during transportation as well as intermediate storage if necessary, delivery at site, unloading & handling at site, storage and erection, testing & commissioning of 3X26.666 MVAR Bus Reactor Bank plus 1 (one) spare 26.666 MVAR Single Phase Reactor, 400 kV GIS Bay at the Switchyard Extension Area and extension of existing 400 KV AIS Switch yard including all spares & accessories for Ranganadi H.E. Plant (3x135MW), Arunachal Pradesh, India.

Corrigenda to the NIB are hereby issued as below:

Sl.No.	Bid Stipulation	Amendment
1	Clause No. 8.2: Time Schedule, Section-II (Instruction to Bidders): The Purchaser's requirement of completion schedule for the entire scope of supply and work is 12(Twelve) months from the date of issue of Letter of Intent.	The Purchaser's requirement of completion schedule for the entire scope of supply and work is 14(Fourteen) months from the date of issue of Letter of Intent.
2	Clause No.10.2: Completion Period, Section-IIIA (General Terms & Conditions): Entire scope of supply and work under this contract shall be completed within 12(Twelve) months from the date of issue of Letter of Intent.	Entire scope of supply and work under this contract shall be completed within 14(Fourteen) months from the date of issue of Letter of Intent.
3	Clause No.45.2: Commencement, Execution and Completion of Work, Section-IIIA (General Terms & Conditions)	Last sentence of Clause stands amended as below: "The complete scope of Supply and work is to be completed within 14(Fourteen) months from the date issue of the Letter of Intent."

All other terms and conditions of the NIB shall remain unchanged.


06/08/2021
Chief General Manager(C)
Contracts & Procurement
NEEPCO, Shillong.