



ISO 9001, 14001

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.

(भारत सरकार का उधम)

North Eastern Electric Power Corporation Ltd.

(A Govt of India Enterprise)

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: <http://www.neepco.co.in> E mail: contract@neepco.co.in, contract_neepco@yahoo.com

Fax: 91 364 2222928/2222578



CORRIGENDUM No. 6 Dated 24.11.2022

To

NIB No.427 Dated: 30.09.2022

For

Detailed Design and Engineering, Manufacture, Testing at Works, Despatch, Inland Transportation including Freight and Insurance, Delivery to Project Site, Comprehensive Insurance for taking care of eventualities till Handing Over of the Plant/Work, Storage and Preservation of all Equipment at site or any intermediate locations, Erection, Testing and Commissioning at site of all Electro-Mechanical Equipment along with all station auxiliaries to be installed in Khandong Power Station (2x23MW), Assam, India.

Corrigenda to the Bid Document are hereby issued as below:

Sl.	Bid Stipulation	Proposed Amendment
1.	Last date & time for submission of online bids:	14-00 Hrs on 08.12.2022
2.	Last date & time for receipt of offline documents as per bid condition:	Within 7(seven) days after Techno-Commercial Bid opening.
3.	Date & time of online opening of Techno-Commercial bids	14-00 Hrs on 09.12.2022
4.	<p>Section-II / ITB / Cl. 7: Time Schedule</p> <p>Section-III A / GCC / Cl. 10: Completion Period:</p> <p>Supply of all equipment associated with Unit # I Along with all common systems and Erection, Testing and Commissioning of Unit #I along with common systems: 17(Seventeen) months from LOI.</p> <p>Supply of all equipment associated with Unit # II Along with all common systems and Erection, Testing and Commissioning of Unit #II along with common systems: 18(Eighteen) months from LOI.</p>	<p>Section-II / ITB / Cl. 7: Time Schedule</p> <p>Section-III A / GCC / Cl. 10: Completion Period:</p> <p>Supply of all equipment associated with Unit # I Along with all common systems and Erection, Testing and Commissioning of Unit #I along with common systems: 24(Twenty Four) months from LOI.</p> <p>Supply of all equipment associated with Unit # II Along with all common systems and Erection, Testing and Commissioning of Unit #II along with common systems: 26(Twenty Six) months from LOI.</p>

All other terms and conditions of the Bid Document shall remain unchanged.

24/11/2022

Executive Director
Contract & Procurement
NEEPCO, Shillong.



ISO 9001: 14001

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.

(भारत सरकार का उधम)

North Eastern Electric Power Corporation Ltd.

(A Govt of India Enterprise)

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound, Lower New Colony, Shillong-793003

Website: <http://www.neepco.co.in> E mail: contract@neepco.co.in, contract_neepco@yahoo.com

Fax: 91 364 2222928/2222578



NIO

Memo No. QP/C&P/F/E/Khandong E/M/ /PKG/2104/ VOL-1/1320-29 Dated: 24.11.2022

1. The Chairman and Managing Director, NEEPCO, Shillong, for favour of kind information please.
2. The Director (Finance), NEEPCO, Shillong, for favour of kind information please.
3. The Director (Technical), NEEPCO, Shillong, for favour of kind information please.
4. The ED(D&E), NEEPCO, Guwahati, for favour of kind information please.
5. The ED (O&M), NEEPCO, Guwahati, for favour of kind information please.
6. The CGM(Finance), i/c HOD, NEEPCO, Shillong for favour of information please.
7. The CGM(CPMG), NEEPCO, Guwahati for favour of information please.
8. The CGM(F), Concurrence, NEEPCO, Shillong for favour of information please.
9. The HOP, KHPS, NEEPCO, Dist- Umrangso, Assam for favour of information please.
10. The GM (IT), NEEPCO, Shillong for information please. She is requested to arrange for uploading the Corrigendum against NIB No.427 dated 30.09.2022 at NEEPCO Website.

Executive Director
Contract & Procurement
NEEPCO, Shillong.