



North Eastern Electric Power Corporation Ltd.
(A Government of India Enterprise)
An ISO 9001, 14001 & OHSAS 18001 Corporation

CONTRACT & PROCUREMENT CELL

Website-www.neepco.gov.in , Email : contract_khep@rediffmail.com
Phone: 03670-288241, Fax: 03670-288254/288240

CORRIGENDUM (IV) DATED 22.03.2016

To

KHEP/C&P/2015/247 dated 10.12.2015

For

REPAIRING OF OLD AND DAMAGED STATOR OF BHEL MAKE 25MW HYDRO TURBINE
GENERATOR (Unit #2) of KHANDONG POWER STATION.

The following modifications are made in the tender specification/ bid document for awarding the contract of “**Repairing of old and damaged stator of BHEL make 25 MW Hydro Turbine Generator (Unit # 2) of Khandong Power Station**” at Kopili Hydro Electric Plant , NEEPCO Ltd. , Umrongso , Dima Hasao ,Assam.

- i) The clause no. 29.0 (Terms of Payment) under Section III (Part-A) of GENERAL TERMS AND CONDITIONS in the **tender specification/ bid document** may please be read as follows-

The payment to the Contractor for execution of the work under this Contract will be made by the Corporation as specified herein-

- 29.1. 75% of the contract value along with applicable taxes statutory levis (if any) shall be released only after successful completion of **repairing of the old and damaged stator (including testing)** subject to submission by the contractor the requisite contract performance guarantee (performa enclosed in Annexure-CPG , Section :V) from a nationalized bank for an amount equivalent to 10% (ten percent) of the contract value by way of guarantee for the due and faithful performance of the contract agreement. The BG shall be initially valid for such a period to cover 90 (ninety) days after expiry of the contract.
- 29.2 Balance 25% of the contract value along with applicable taxes statutory levis (if any) shall be released only after commissioning of the repaired stator in the Generator Unit #2 of Khandong Power Station.

- ii) The clause no. 13 (Completion Period) under Section –IV (TECHNICAL SPECIFICATIONS) in the **tender specification/ bid document** may please be read as follows-

COMPLETION PERIOD:

- The **Repairing of old and damaged stator (including testing)** as per Scope of Works shall be completed **within 6(six) months** from zero date.
- The zero date shall be reckoned from the date of **handing over the damaged stator to the contractor for execution of work.**
- The Erection and Commissioning of the stator at Khandong Unit #2 shall be carried out within one year from the date of handing over the repaired stator at site.

- The suitable date for execution of erection & commissioning of the stator shall be solely decided by the Corporation based on availability of shutdown.
- Immediately on issue of LOI, the contractor should mobilize men and machinery so as to report at site within 7 (seven) days of issue of LOI.

However, if the work is not completed within the above completion period due to the following reasons, the Contractor shall apply for necessary time extension:

- a) Any works required to be executed, which are beyond the scope defined above but required for completeness of the works.
- b) Any other reason which is beyond the control of either party

Time extension due to the above shall be granted by the Corporation but shall not result in any financial claim of the Contractor against the Corporation on any account whatsoever.

iii) Further , the last time and date for submission and opening of bid against this tender is extended as follows-

i) Last date and time of receipt of bids : 15:00 hrs. of 25.04.2016

ii) Date and Time of opening of bids : 15:30 hrs. of 25.04.2016

Not to be published

Sr. Manager (E/M), C&P
KHEP, NEEPCO Ltd., Umrongso
Dima Hasao District, Assam
