



ISO 14001: 2015  
ISO 9000: 2015  
ISO 45001: 2018

नॉर्थ ईस्टर्न इलैक्ट्रिक पावर कार्पोरेशन लि  
**NORTH EASTERN ELECTRIC POWER CORPORATION LTD**  
(A GOVT OF INDIA ENTERPRISE)

**ASSAM GAS BASED POWER PLANT**

BOKULONI, DIBRUGARH, ASSAM, 786191

Email:



No. NEPCO/AGBP/PEM/O&M-01/2023-24/48

Dated:08/06/2023

To,

Bharat Heavy Electricals Limited  
Regional Operation Division  
1<sup>st</sup> Floor, Part – 1 B, House No. 01  
Banphool Nagar Path, Beltola  
Basistha Road, Near House Fed Bus Stop  
Opposite Rajdhani Apartment, Dispur  
Dispur, Guwahati – 781006. E mail: [rodguwahati@rediffmail.com](mailto:rodguwahati@rediffmail.com), [rishikesh@bhel.in](mailto:rishikesh@bhel.in)

Sub: Work Order for dismantling of existing 01(one) number 50 MVA Generator Transformer (BHEL) & retrofitting/installation, testing & commissioning of new 50 MVA Generator Transformer at AGBPS, NEEPCO Ltd., Bokuloni, Dibrugarh, Assam.

Ref:

1. Purchase Order No. NEEPCO/AGBP/PEM/O&M-01/2020-21/477 Dated 15/03/2021.
2. Our Letter Ref. No. NEEPCO/AGBP/PEM/O&M-01/2022-23/340 Dated 23/03/2023.
3. Your Offer Ref. No. RE/GAU/0003/2023 Dated 06/04/2023.
4. Our Letter Ref. No. NEEPCO/AGBP/PEM/O&M-01/2023-24/20 Dated 09/05/2023.
5. Our E-mail dated 16/05/2023.
6. Your clarification through E-mail dated 20<sup>th</sup> May, 2023,

Dear Sirs

With reference to the above, the Corporation is placed to place this order for dismantling of existing 01(one) number 50 MVA Generator Transformer (BHEL) & retrofitting/installation, testing & commissioning of new 50 MVA Generator Transformer supplied by BHEL at AGBPS, NEEPCO Ltd., Bokuloni, District Dibrugarh, Assam. The rates and terms & conditions of the order are as follows:

Terms and conditions:

1. Scope of works:

- a) Dismantling of existing 50 MVA Generator Transformer (GT).
- b) Dragging of old and dismantled transformer approx. 200 Mtr. and 01 no. Turning and sifting of its accessories from plinth to destined place (Approx. 200 Mtr) & dragging and placing on plinth of newly procured 50 MVA GT (Approx. 200 Mtr) and one Turning.
- c) Hiring DG set for getting 3 phase power supply and minor civil works.
- d) Complete erection, Testing and commissioning of the new 50 MVA GT as supplied by BHEL.

2. Price: The schedule of price is as follows:

Sl. No.	Description	Amount (₹)
1	Basic price for dismantling of existing 01(one) number 50 MVA Generator Transformer (BHEL) & retrofitting/ installation, testing & commissioning of new 50 MVA Generator Transformer	38,11,500.00
A	Discount @1%	38,115.00
B	Total amount after discount	37,73,385.00

Total amount shall be ₹ 37, 73,385/- (Rupees thirty-seven lakh seventy-three thousand three hundred eighty-five) only excluding GST.



ISO 14001: 2015  
ISO 9000: 2015  
ISO 45001: 2018

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कार्पोरेशन लि  
NORTH EASTERN ELECTRIC POWER CORPORATION LTD  
(A GOVT OF INDIA ENTERPRISE)

ASSAM GAS BASED POWER PLANT

BOKULONI, DIBRUGARH, ASSAM, 786191

Email:

75  
आज़ादी का  
अमृत महोत्सव



3. **GST:** GST shall be paid extra at actual. Present rate of GST is @18%, however, if any change will come on GST rule during execution of work /submission of work bill, the same shall be regularized accordingly. The GSTIN of M/s NEEPCO Ltd. (Assam Gas Based Power Plant) is **18AAACN9991J3ZP**.
4. **Payment Terms:** 100% payment along with applicable taxes & duties shall be made after successful completion of works and against submission GST Invoice in triplicate.
5. **Warranty/Defect Liability Period:** In reference to the Order No. NEEPCO/AGBP/PEM/O&M-01/2020-21/477 dated 15/03/2021, the equipment shall be guaranteed for successful operation for a period of 12 (twelve) months from the date of commissioning or 18 (eighteen) months from date of receipt whichever is earlier.
6. **Schedule of time and work:** To minimize the outage of Generating Unit, effort shall be given for retrofitting/installation, testing & commissioning of the new 50 MVA Generator Transformer (GT) within the shutdown period planned for overhauling works of Generator and Exciter of Unit # 5 to be carried out by BHEL (Hyderabad), tentatively in the 1<sup>st</sup> week of August 2023. Accordingly, BHEL is requested to discuss mutually with BHEL (Hyderabad) so that both the works could be completed during the shutdown periods of Unit # 5. However, advance intimation shall be given in due time for deputation of your dismantling, erection & commissioning team to carry out the works.
7. **Precautionary measure/protection:** All necessary safety measures are to be taken to execute the works in transformer yard. The Corporation shall not be responsible for any kind of accident and shall not liability to pay any compensation.
8. **Accommodation:** Free accommodation at our site will be provided for the retrofitting/commissioning team during the execution of the works. You are requested to submit the list of manpower with designation for necessary accommodation at site.
9. **Paying Authority:** Dy. Manager (Fin), F & A Wing, AGBP, NEEPCO Ltd., Bokuloni, District Dibrugarh, Assam.

Kindly acknowledge the receipt of this order and convey your acceptance.

Thanking you,

Yours faithfully,

(Dinabandhu Baishya)

DGM (E/M), PEM

AGBPS: NEEPCO Ltd.

Bokuloni, Dibrugarh, Assam.

Mobile No. 9435339966