


**Pre-bid Clarifications No. 4 Dated. 20.03.2025 to Pre-bid queries on stipulations of Bid Document against NIB No. 469 Dated 19-12-2024 for "Package-II: Hydro Mechanical & Penstock Steel Liner Works for Tato-I Hydro Electric Project (186 MW), Arunachal Pradesh"**

**(This Pre-bid Clarifications shall supersede the corresponding stipulations of the Bid Document, wherever these are at variance.)**

Sl. No.	Reference to Bid Document Clause	Provision of Bid document/Clarifications	Pre-Bid queries of Bidders	NEEPCO's Clarifications
1	Part-8: Bill of Quantities Pre-Bid Clarifications No. 1		We have noticed that certain items of work mentioned in the construction schedule have not been reflected in either the BOQ or the technical specifications outlined in the tender document. For instance, under Sl. No. 41 to 44 of the construction schedule, the works related to "Raised trench weir, Trash rack & gates, Gantry gates" are listed; however, these items are not specified in the technical specifications provided.	The PIB approved construction schedule were provided as reference to work out availability of civil work fronts only. The HM bidders are required to prepare their work plan as per details of the Equipment in line with the requirements specified under scope of works under technical specifications and BoQ within the stipulated completion time.

*RBm*  
26/03/25

  
N.K. Bora

  
20/03/25