Pre-bid Clarifications No. 1 Dated 23-11-2020 to Pre-bid queries on stipulations of Bid Document against NIB No. 372 Dated 30-09-2020 Name of work: "CIVIL WORKS PERTAINING TO RESTORATION OF KOPILI HYDRO ELECTRIC PLANT, UMRONGSO, ASSAM"

(This Pre-bid Clarifications shall form part of the Bid Document and shall supersede the corresponding stipulations of the Bid Document, wherever these are at variance.)

May 1 / 10 20 .

	methodology, schedule and most competitive offer, which are again time consuming activities in		
	subcontractors etc which generally takes 3-4 days' time. Based on these inputs, we prepare our		
	pertinent site information and collect information regarding materials, local availability of suppliers,		
	We are planning for a site visit this week for the subject tender. Site visit will help us assess		
	would like to associate with an esteemed client like you and make this project a success.		
	Our vast experience makes us Technically competent for such similar work tenders and therefore		
	Umrong Tunnel in Kopili Hydro Electric Project. Following was our scope of work		
	we have worked earlier with your organization in the period of 1987-88 for Remedial Measures to		
	more than 75 dams in India since our inception in 1931. It will be worthwhile to mention here that		
Dated 17-11-2020.	We have more than 75 years of experience of Dam Rehabilitation in India and have rehabilitated		
01-12-2020 respectively. Please refer Corrigendum No. 2	with you on this prestigious work and would like to grow our business relationship with you.		
of Techno-Commercial bids are extended till 30-11-2020 &	With reference to above cited tender, We, would like to inform you that we are keen to associate		
Last date for submission of online bids and date for opening	_	Clause 14 of Part-1 (Detail NIB)	5
	competitively evaluate the work & BID for the tendered work.		
	Accordingly, it is also requested to extend the BID due date by minimum 21 days to allow us to		
	fulfillment of your tender requirements accordingly.		
	Therefore, we request you to please consider the value of our work done for qualifying us towards		
	From the above our competency in the execution of the similar nature of works can be seen.		
	than Rs.48 Crore has been executed having a very high complexity level.		
	more than accumulated work Value of Rs. 100 Crore for UJVNL, however a single contract of more		
	Also the second of the second		
	and other supporting works are more of an expertise intensive work than the volume.		
	You will agree that Civil Works pertaining to Hydro Power projects including penstock anchor blocks		
	same in a timely manner with the entire satisfaction of our client.		
	Similaarly for the other components of the work, we have the required expertise to execute the		
	a hydro power project which is more than the required 80% of the tendered quantity.		
	wish to submit that we have executed more than 30,000 cum of concrete under a single contract for		
	As per the BOQ annexed with the tender, the total concrete work to be executed is 36,275 Cum. We		
	stringent as you have specified the required value of the work on a much higher side.		
Corrigendum No. 2 Dated 17-11-2020.	However we have noted that your criteria with regard to the similar value of work is unduly		
30-11-2020 & 01-12-2020 respectively. Please refer	execute the tendered work within the time specified in the tender.		
opening of Techno-Commercial bids are extended till	We have a qualified team of skilled & experienced Engineers, Machinery and Financial resources to		
(ii) Last date for submission of online bids and date for	as Uttarakhand Jai Vidyut Nigam Ltd.) including Maneri Bhali II Power Station, Vyasi HER etc.		
23-11-2020.	Station, 510 MW Teesta V Power Station etc. & various other projects of UJVN Ltd. (formerly known		
Corrigendum. Please refer Corrigendum No. 3 Dated	Hydro Power Projects of NHPC viz 180 MW Baira Siul Power Station, 280 MW Dhauliganga Power		
Clause 6.2 of Detail NIB has been modified through	We wish to submit that we have successfully executed numerous complex civil works in the major	(Detail NIB)	
(i) Technical Qualitying Requirement subalaces at	Ref: Email dated 16-11-2020 of prospective bidder:	Clause 6.2 & 14 of Part-1	4

Page 2 of 3

Mary Inora

2.3 |11 | 2.0 2.9

wind annead	the next week. We request yo	such compli	Further we r	one year	out of la	2. Minimur	drilling,	1. Similar v	sought are as under.	that we are	However, the	one of the po		_	7 Clause 6.2 & 6.3 (i) of Part-1 Ref: Email da	days i.e. on 1st Dec 2020.	due date of s	participating		6 Clause 14 of Part-1 (Detail NIB) Ref: Email da	that submissi	weeks from	All these abo	addition to p
chance to work with your prestigious organization.	the next week. We request you to kindly accept our request so that we are able to bid for this work and give us a	such complicated jobs will take some time and there are many upcoming holidays due to Diwali in	Further we request you to kindly extend the date of submission by at least one week, as quoting for	one year out of last five years.	out of last 5 financial years. OR Minimum Annual Turnover of the bidder shall be 100 Cr in any	Minimum Average Annual Turnover of the bidder shall be 85 Cr in the best three financial years	drilling, grouting, etc. in Hydro Power Projects or Water Retaining Structures".	Similar work are defined as "Civil works involving pump concreting works, reinforcement,	s under.	that we are able to bid for the above job. The relaxation/ modifications in the pre qualification	However, there are certain conditions given pre qualification which we request you to kindly relax so	one of the potential bidders for this work.	project site and are confident that with our experience in the specialized construction, we can be	We have come across an notice inviting bids for the above subjected works. We have visited the	Ref: Email dated 07-11-2020 of prospective bidder:	1st Dec 2020.	due date of submission of the Tender which is presently scheduled on 16th Nov 2020, by at least 15 Dated 17-11-2020.	participating in this tender as Due Date is 16th Nov 2020, so we request you to kindly extend the 01-12-2020 respectively. Please refer Corrigendum No. 2	Due to COVID 19 pandemic outside environment and Diwali festival, we have very less me for		that submission date to be extended upto 9 th Dec 2020.	weeks from the current submission date of 16th Nov 2020 will be required; therefore, we request	All these above activities combined would require some time and hence an extension of atleast 3	addition to preparing the tender documentation.
								Corrigendum No. 3 Dated 23-11-2020.	modified through Corrigendum. Please refer	stipulated at Clause 6.3 (i) of Detail NIB has been	2. 'Minimum Average Annual Turnover (MAAT)	23-11-2020.	Corrigendum. Please refer Corrigendum No. 3 Dated	6.2 of Detail NIB has been modified through	1. 'Technical Qualifying Requirement' stipulated at Clause		Dated 17-11-2020.	01-12-2020 respectively. Please refer Corrigendum No. 2	of Techno-Commercial bids are extended till 30-11-2020 &	Last date for submission of online bids and date for opening				

23/11/2020 ROS/11/2010

23/11/2200.