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  नॉर्थ ईस्टनथ इलेक्ट्रि क पावर कापोरेशन लललिटेड 
NORTH EASTERN ELECTRIC POWER CORPORATION LTD. 

भारत सरकार का उद्यि   A Govt. of India Enterprise 
  लिनीरत्न : शे्रणी-I   Miniratna : Category-I 

एनटीपीसी लिलिटेड की पूर्ण स्वालित्व वािी सहायक कंपनी  A wholly owned subsidiary of NTPC Ltd. 

Office of the Head of Project, Contracts & Procurement Wing, 
Tato-I, II & Heo H.E Projects, Tato, Shi-Yomi District (Ar.P)-791003 

  Email: hop.tatohep@gmail.com, cnp.tato@gmail.com 
Website: www.neepco.co.in, CIN-U40101ML1976GOI001658 

 

 

         
NIB No. NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026  

  SHORT NOTICE INVITING BIDS (E-TENDER) 

(DOMESTIC COMPETITIVE BIDDING)  

FOR 

Internal Electrification of Staff Hostel No. 02 of Tato-I / II / Heo  HEP,  Tato, Shi-Yomi District,              
Arunachal Pradesh                

 

To, 
 

1. M/s K D Enterprise 

Gapo Village, P.O. & P.S. Mechukha, Shi-Yomi District, Arunachal Pradesh, Pin-791003, 
 Email: bolarduping6@gmail.com 

2. M/s Yordung Trading Centre 

Tato-Bazar Line, P.O. & P.S Tato, Shi-Yomi District, Arunachal Pradesh, Pin-791003. 
 Email: tapeyordung55@gmail.com 

3. M/s M4 Enterprise,  

P.O & P.S Tato, Shi-Yomi District, Arunachal Pradesh, Pin-791003 
 Email: ridamame9@gmail.com 

4. M/s Dumo Enterprise 

Karte, Shi Yomi, Karte, Shi-Yomi District, Arunachal Pradesh, Pin-791003. 
 Email: dumoenterprise7@gmail.com 

5. M/s NNNN Enterprise 

Village, Tato-Bazar Line, P.O & P.S Tato, Distt. Shi-Yomi, Arunachal Pradesh, Pin-791003 

 Email:  yamengurak@gmail.com 
    
Sub:  Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District,  

Arunachal Pradesh – Request for Participation. 

Ref:      NIB No. NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 
 

Dear Sir(s),  
  
 The North Eastern Electric Power Corporation Limited intends to invite Limited tender for “Internal 
Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP,Tato, Shi-Yomi District, Arunachal Pradesh” 
from the above enlisted bidders. The detail Scope of works are indicated in the bid document. 

 The above-mentioned enlisted bidders are requested to register themselves in the e-Procurement 

portal https://etenders.gov.in and download the bid document from the portal for participation in the 

bidding process against NIB No. NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026. The last date & time 

mailto:hop.tatohep@gmail.com
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for receipt of online bid is upto 14:00 Hours on 11.05.2026. 

 

                  Yours sincerely, 
                                                                                                                        

 
                         (K.K. Das) 

         DGM (Tech) 
       i/c C&P Wing, Tato-I, II & Heo HEP 

                                                                                                                    Tato, Shi-Yomi District, Arunachal Pradesh 
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NIB No. NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 

  DETAIL NOTICE INVITING BIDS (E-TENDER) 

(DOMESTIC COMPETITIVE BIDDING)  

FOR 

“Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP,Tato, Shi-Yomi District, Arunachal 

Pradesh” 

1.      North Eastern Electric Power Corporation Limited (NEEPCO Ltd.) invites online limited tender at e-

procurement portal https://etenders.gov.in from the enlisted bidders under Single-Stage Single-

Envelope bidding system through Domestic Competitive Bidding (DCB) route for carrying out the 

work of “Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP,Tato, Shi-Yomi District, 

Arunachal Pradesh” at an approximate estimated cost of Rs. 4,11,094.00 (including GST and Cess).  

2. Scope of work:  

 The scope of work under this tender covers the following: 

Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP,Tato, Shi-Yomi District, 

Arunachal Pradesh, as detailed at Part-4 (Technical Specifications) and Part-6 (Bill of Quantities) of 

Bid Document.  

3.       Bidding Procedure:  

The Bidder shall submit Bids under Single-Stage Single-Envelope bidding system through online. The 

Single Envelope shall contain all the documents such as Tender Forms & Data Sheets and Price Bid. 

4.    Time of Completion:  

The scheduled Time for Completion of Works shall be 30 (thirty) days reckoned from the date of 

issue of Letter of Acceptance or handing over of site by the Employer, whichever is later.   

5. Earnest Money Deposit/ Bid Security: 

Earnest Money Deposit shall be Rs. 8,222.00 (Rupees Eight Thousand Two Hundred Twenty-Two) 

only. 

For bonafide Arunachal Pradesh Schedule Tribe (APST), EMD shall be Rs. Rs. 4,111.00 (Rupees Four 

Thousand One Hundred Eleven) only. The APST bidders shall submit Schedule Tribe Certificate 

issued by the competent authority along with their bid. The EMD shall be paid /deposited as per 

procedure given in Part-2 of Bid Document. Bids without or insufficient EMD shall be rejected.  

6. Qualifying Requirements of Bidders: 

Online limited bids for the instant work have been invited in CPP portal from 5(five) enlisted bidders 

as indicated in Short NIB, who are bonafide residents of Arunachal Pradesh. 

mailto:hop.tatohep@gmail.com
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7. The enlisted Bidders may download the Bid Document from https://etenders.gov.in on Bidder 

registration in the portal.  

8. This tender is conducted for procurement of works. Therefore, the benefits admissible to MSE 

bidders in terms of Public Procurement Policy (for MSEs)-2012 including EMD exemption, 

purchase preference etc. shall not apply. 

9.      The detailed scope of works and other terms and conditions are elaborated in the bid document. For 

any clarification related to terms and conditions of Bid Document, bidders are requested to send 

their queries online at https://etenders.gov.in under “Seek Clarifications” within the timeline 

stipulated in the system. 

Alternatively, the bidders may also forward e-mail clearly stating their queries to tendering 
authority at e-mail id: cnp.tato@gmail.com. Bidders may contact in regard to the instant NIB at 
9435002389/ 9863089081. 

10. Participation in Bids 

10.1   E-Tendering / E-Procurement: 

This tender is being processed through e-tendering/e-procurement system. The bidding documents 

are to be downloaded from https://etenders.gov.in and bids are to be submitted/ uploaded through 

above e-tendering system. Guidelines for e- tendering system are available on e- tender portal.  

10.2   Registration for Participation in Bids: 

a)    Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder 

Enrolment” on the CPP Portal which is free of charge. 

b)  As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts.  

c)    Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  

d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 

CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.  

e)    Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSCs to others which may lead to misuse. 

f)    Bidder can then log in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token.  

Bidders are requested to get themselves enrolled on the e-Procurement Portal (URL: 

https://etenders.gov.in/eprocure/app) well in advance and no extra time will be considered for 

submission of bids for the delay in enrolling on the e-Procurement portal.  

For Registration and other e-procurement portal related queries, bidders may contact NIC at: 

 
  Sri Lastbornson Pyngrope 

https://etenders.gov.in/
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  Rollout Support Engineer, GePNIC, 

  National Informatics Centre, Shillong, 

  Mobile No. 9774764136; Email Id: L.pyngrope29@gmail.com 

10.3  The procedure/steps for payment by SB-COLLECT of State Bank of India (for payment of EMD): 

 

 

 

11. Submission and Opening of Bids 

Step-1 The bidder shall visit url/web page 
https://www.onlinesbi.com/prelogin/institutiontypedisplay.htm on any internet 
browser. 

Step-2 State Bank Collect page will appear.  

Select “ALL India” for “State of Corporate/Institution”. 

Select “PSU” for “Type of Corporate/Institution”. 

Click “GO”. 

Step-3 In the new screen, select PSU Name as “North Eastern Electric Power Corporation 

Limited” and Submit. 

STEP-4 In the new screen, select Payment Category as “SHILLONG- PARTIES” in this case. 

STEP-5 New Screen will appear, here the bidder has to fill all the required information for 

the payment as under: 

i) Under Name of Payer : The Bidder is to filled up his Company/ Firm Name and 

Address. 

ii) Under Short Details of Payment:  The Bidder shall indicate EMD as applicable 

and the NIB No. (Example: for payment of EMD against NIB No. …. Dated ……, 

the bidder has to fill under this option as “EMD for NIB No. ….. Dated …….).  

iii) Under Type of PAYER : The Bidder is to select VENDOR.  

iv) Under CIN in case the Payer is a company : The bidder is to fill up his CIN in case 

of a company, otherwise may be kept blank. 

v) Under Payment amount : The bidders is to fill up the amount as per Bid 

Condition. 

vi) Subsequent information for Name, Date of Birth/Incorporation, Mobile 

Numbers are to be filled as required. 

vii) Fill Captcha. 

viii)  Then Submit. 

STEP-6 In the new screen, check the details and click “CONFIRM”, if correct.  

STEP-7 The Multi Option Payment System will be available for making the payment. 

The Bidder may select option as per convenient and make the payment. 

STEP-8 After successful payment, the system will generate receipt.  

The receipts may also be generated from Reports - i.e. SB Collect (Request Report/ 

Download Report).  

This system generated receipt shall be downloaded for submission as per bid 

condition. 

mailto:L.pyngrope29@gmail.com
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11.1 Bidders shall prepare and submit their bids online in https://etenders.gov.in as per timeline 

mentioned in Clause 13 below. Submission of online bids is mandatory for consideration of the bids 

by NEEPCO.  

Besides online submission, the following document is required to be compulsorily submitted 

physically (offline mode) as stipulated at Clause 10.1(iii), Part-2 (ITB) of Bid Document: 

a) Bid Security in the form of Bank Guarantee or e-receipt of money paid through SB-COLLECT of 

State Bank of India or through other mode of payment, as provided at Clause 15, Part-2 of Bid 

Document (in original). 

The above-mentioned documents shall be submitted by hand or by registered Post/ Courier in a 

sealed envelope superscripted as Hard Copy of documents against NIB No. 

NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 for “Internal Electrification of Staff Hostel No. 

02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” at the following address 

within the scheduled date and time mentioned under Clause 13 below.  

  The DGM (Tech), 

  Contracts & Procurement Department, 

  Tato-I, II & Heo HEP, NEEPCO Ltd.,  
  Tato – 791 003, Arunachal Pradesh, India 

E-mail: cnp.tato@gmail.com 

12. Bid validity: 120 (One Hundred Twenty) days from the date of opening of Bids. 

13. Tender timeline: 

a) Date of commencement of downloading of Bid 
Document from https://etenders.gov.in 

W.e.f. 11:00 Hours of 29.04.2026 

b) End date and time for downloading of Bid 
Document 

Upto 12:00 Hours of 11.05.2026 

c) Last date & time of receipt of queries from 
prospective bidders 

Upto 14:00 Hours of 04.05.2026 

d) Last date & time for submission of online bids Upto 14:00 Hours of 11.05.2026 

e) Last date & time for receipt of offline 
documents to be submitted as per bid 
conditions 

Upto 14:00 Hours of 15.05.2026 

f) Date & time for opening of bids online At 14:00 Hours on 12.05.2026 

In the event the last date specified for submission of offline documents and date of online opening 

of bids is declared as a closed holiday for NEEPCO, the last date for submission of offline documents 

and date of online opening of bids will be the following working day at the appointed times. 

14. Bidders are requested to visit https://etenders.gov.in and NEEPCO website www.neepco.co.in, 

regularly for any subsequent notice of Clarification/Amendment/ Addendum/ Corrigendum to this 

Notice Inviting Bids.  

15. Submission of bids shall not automatically construe qualification for evaluation. NEEPCO reserves 

the right to reject any or all bids, or to annul the bidding process and reject all the bids for any 

https://etenders.gov.in/
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justified and genuine grounds without thereby incurring any liability to the affected bidders, nor 

does it have any obligation to inform the bidders of the ground for the action of NEEPCO. 

                                                                                                                      
   
                                                                                                                                      

 
                               (K.K. Das) 

         DGM (Tech) 
       i/c C&P Wing, Tato-I, II & Heo HEP 

                                                                                                                    Tato, Shi-Yomi District, Arunachal Pradesh 
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 INSTRUCTION TO BIDDERS 

 

1  SCOPE OF BID:  

1.1 North Eastern Electric Power Corporation Limited (hereafter referred as NEEPCO or Employer), 

invites online Limited tender from the enlisted bidders under Single-Stage Single-Envelope bidding 

system through Domestic Competitive Bidding (DCB) for “Internal Electrification of Staff Hostel No. 

02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh”, as described in this Bid 

Document, hereinafter referred to as the “Works". The electronic bids shall be submitted online 

through https://etenders.gov.in. 

1.2 The successful bidder shall complete the Works in all respect within the Time for Completion, as 

specified under Detail Notice Inviting Bids (DNIB). 

1.3 Project Information & Access to site: 

The Project here means “Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, 

Shi-Yomi District, Arunachal Pradesh”, as described in Technical Specifications and BOQ of the Bid 

document. 

The Project site is located at Colony area, Tato-II H.E Project, Tato, Shi-Yomi District, Arunachal 

Pradesh-791003. 

2  ELIGIBLE BIDDERS:  

(A)         Eligible Bidders 

 This invitation to bid is exclusively for the enlisted bidders, as indicated in para 6 of Detail NIB, 

subject to the following: 

a)     A bidder’s participation is not barred by any sanction issued by the UN Security Council. 

b)    A bidder is not affiliated with a firm or entity that has provided consulting services related to 

the Works to Employer during the preparatory stages of the Works or of the Project of which 

the Works form a part, or that has been hired (or is proposed to be hired) by the Employer as 

Engineer-in-Charge for the Contract. 

c)     Participation is not allowed, if the bidder is legally barred from the procurement process in 

India on any grounds including previous violations of regulations on fraud and/or corruption. 

A Declaration to this effect (Sl. 2(A) a, b and c above) under Form-E, Part-5 (Tender Forms and Data 

Sheets) of Bid Document shall be submitted by the bidders.  

(B)         Disqualification/Ineligibility of Bidders:  

Even though the bidders meet the above qualifications/qualifying criteria, they are subject to be 

disqualified if they either directly in its own name or indirectly in any other name in carrying out of 

its business have: 

(a)  been convicted by any Investigating Agencies of Central/State Government or if any 

criminal, fraud, corruption cases or charges that may be proceeding against them in a 

court of law as on the last date for submission of bids;   

https://etenders.gov.in/
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(b)  been involved in the corrupt or fraudulent or collusive or coercive practices as defined in 

Clause 25(ii) hereof; and/or 

(c)  made misleading or false representation(s) in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

(d)   been either declared ineligible/ blacklisted /terminated/ debarred from qualification, 
participating or bidding in/award of tenders/ projects/ works/ bids, or have had any 
record of poor performance/ poor workmanship/ defaults/ failure in execution of 
awarded works, discharge any obligations or abandonment of any works/contracts 
awarded by NEEPCO or the Ministry of Power, Govt. of India, during last 5(five) years as 
on the latest date of submission of bids.   

A Declaration to this effect (Clause  2(B) a, b, c, d above) under Form-F, Part-5 (Tender Forms and 

Data Sheets) of Bid Document shall be submitted by the bidders.  

3  INFORMATION TO BE INCLUDED IN THE BID: 

(i) Bidders shall, as part of their bid, submit a written Power of Attorney, authorizing the signatory of 

the bid to commit on behalf of the bidder. 

(ii)       Bidders shall submit Forms & Data Sheets as stipulated at Part-5: Tender Forms and Data Sheets, in 

sufficient detail to demonstrate the adequacy of the bidders’ proposals to meet the technical 

specifications and the completion of Works within Time for Completion referred to in the relevant 

clauses of the Bid Document. 

(iii)     Bidders shall be registered under the Employee’s Provident Fund (EPF) and MP Act ‘52 and schemes 

thereunder and shall specify its independent Code Number at the time of submission of bid. In the 

event the bidder is liable under the said Act but is not a registered establishment, the said bidder 

shall obtain Code Number/Sub-Code Number as per the prescribed law. The Employer shall not 

make any payment under the Contract in case the Contractor fails to comply with the provision of 

the said Act. 

(iv)     In terms of Order (Public Procurement No. 4) dated 23-02-2023 issued vide No. F.7/10/2021-PPD(1) 
by Procurement Policy Division, Department of Expenditure, Ministry of Finance, Government of 
India (on the subject “Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017), 
the following stipulations, inter-alia, shall prevail: 
(I) Certificate regarding Compliance: The bidders shall submit the following Certificate regarding 

their compliance with this Order along with their Bids. If such certificate given by a bidder 
whose bid has been accepted is found to be false, this would be a ground for debarment and 
further legal action in accordance with law. 
 

‘I/We ……...(Name of the Bidder)….. have read the clause regarding restrictions on 
procurement from a bidder of a country which shares a land border with India and on sub-
contracting to contractors from such countries as given in Order (Public Procurement No. 4) 
dated 23.02.2023 vide No. F.7/10/2021-PPD(1) issued by Procurement Policy Division, 
Department of Expenditure, Ministry of Finance, Government of India . I/We certify that this 
bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority and shall not sub-contract any work to a contractor from such countries 
unless such contractor is registered with the Competent Authority. I/We hereby certify that 
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this bidder fulfills all requirements in this regard and is eligible to be considered. [Where 
applicable, evidence of valid registration by the Competent Authority shall be attached.] 

          (Signature of the Bidder)’ 

(II) The definition of ‘Bidder (or entity) from a country which shares a land border with India”, 
Competent Authority and Procedure for Registration, validity of registration etc. for the 
purpose of this Order shall be as per the said Order (Public Procurement No. 4) dated 
23.02.2023 and subsequent clarifications thereof. 

(v)     The above requirements are minimum and the Employer reserves the right to request for any 

additional information and also reserves the right to reject the proposal of any bidder if, in the 

opinion of Employer, the qualification data furnished by the bidder is incomplete or the bidder is 

found to be not qualified to satisfactorily perform the Works. 

(vi)    In case any of the information furnished by the bidder is found to be false/mis represented in the 

bidding process, then the bid shall be cancelled with forfeiture of his Bid Security and banning of the 

concerned bidder for participating in future tenders. 

4  ONE BID PER BIDDER:  

Each bidder shall submit only one bid. A bidder who submits or participates in more than one bids, 

all such bid participated by it shall be rejected.  

5  COST OF BIDDING:  

The bidder shall bear all costs for preparation and submission of bids. The Employer shall, in no case, 

be responsible or liable for those costs incurred by the bidder, regardless of the conduct or outcome 

of the bidding process.  

6  SITE VISIT AND PRE-BID CONFERENCE:  

i)  The bidders, in their own interest and cost, are advised to inspect and examine the Site and its 

surroundings and satisfy themselves, before submitting their bids, in respect of the site 

conditions including, but not restricting to, the following which may influence or affect the 

Works or cost thereof under the Contract:  

a)  Site conditions, including access to the Site.  

b)  Requirement and availability of land and other facilities for his enabling works, colonies, stores 

and workshop etc., ground condition, including those bearing upon transportation, local 

handling and storage of materials.  

c)  Source and extent of availability of suitable construction materials, including water etc. and 

labour (skilled and unskilled) required for the Works and Laws and Regulations governing their 

use and employment. 

d) Details of taxes, royalties, cess, duties and levies as applicable.  

e)  Geological, meteorological, topographical, hydrological and other general features of the site 

and its surroundings as are pertaining to and needed for the performance of the Works.  

f)  The limit and extent of surface and sub-surface water to be encountered during the 

performance of the Works and the requirement of drainage and pumping.  
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g)  The type of Contractor’s Equipment and facilities needed for transportation, loading, 

unloading of materials etc. required in the performance of the Works.  

h)  All other information as to the risks, contingencies and other circumstances, which may 

influence or affect the Works or the cost thereof under the Contract.  

i)  The bidders should note that information, if any, in regard to the Site and local conditions, as 

contained in these Bid Document, has been given merely to assist the bidders and is not 

warranted to be complete.  

ii)  The bidders should note and bear in mind that the Employer shall bear no responsibility for the lack 

of acquaintance of the Site and other conditions or any information relating thereto, on their part. 

The consequences of the lack of any knowledge, including as aforesaid, on the part of the bidders 

shall be at their risk and cost and no charges or claims, whatsoever, consequent upon the lack of 

information or knowledge of understanding shall be entertained or payable by the Employer.  

The costs of visiting the Site shall be at the bidder’ own expense. The bidder and/or any of its 

personnel or agents shall be granted permission by the Employer to enter upon its premises and 

lands for the purpose of such visit. The Employer shall not be responsible for any death or personal 

injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection. 

iii) Pre-bid Conference: 

All bidders query shall be clarified by the Employer and published in the tender portal 

https://etenders.gov.in. Holding of pre-bid conference shall be at the sole discretion of the 

Employer. And in case the Employer feels it necessary to have a pre-bid conference amongst the 

bidders, then the same shall be held prior to the submission of bids where the queries received from 

the bidders shall be clarified as set out below:  

a)  The purpose of the meeting shall be to clarify issues and to answer questions on any matter 

connected with the bid. 

b)  Minutes of the meeting, including the text of the questions raised and the responses given, together 

with any responses prepared after the meeting, shall be hosted in the e-tender portal. Any 

modification of the Bid Document listed in Clause 7 hereof, which may become necessary as a result 

of the pre-bid meeting, shall be made by the Employer exclusively through the issue of an 

addendum pursuant to Clause 8 hereof and not through the minutes of the pre-bid meeting.  

c)  Non-attendance at the pre-bid meeting shall not be a cause for disqualification of a bidder.  

B  BIDDING DOCUMENTS  

7  CONTENT OF BID DOCUMENT:  

The Bid Document shall comprise of the following documents, including Corrigenda/Addenda issued 

in accordance with Clause-8 hereof:  

Part-1 Detail Notice Inviting Bids (DNIB) 

Part-2 Instructions to Bidders (ITB) 
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Part-3 Conditions of Contract (CC)  

Part-4 Technical Specifications (TS) 

Part-5 Tender Forms and Data Sheets 

Part-6 Bill of Quantities (BOQ) 

Part-7 Tender Drawings 

8  CLARIFICATION OF BID DOCUMENT:  

i) Before opening of bids, the Employer may modify the Bid Document by issuing 

Addenda/Corrigenda. 

ii) Any Addendum/Corrigendum thus issued shall form integral part of the Bid Document and 

shall be published in the tender portal https://etenders.gov.in.   

iii) The Employer may extend the date of submission and opening of bids by issuing an 

Addendum/Corrigendum, if required, which shall form part of the Bid Document.  

iv) Bidders may seek clarification, if any on the Bid Document. Such request for 

clarification/queries shall be submitted online in the e-procurement portal 

https://etenders.gov.in under “Seek Clarifications”, well before the expiry of clarification 

date & time given in the portal. Additionally, bidders may submit their queries by email to 

Employer’s email address i.e. cnp.tato@gmail.com. Query(ies) raised by intending bidder 

after expiry of clarification date & time, shall not be entertained. If the query of any bidder is 

not addressed by the Employer for any reason including irrelevant query, it shall be 

construed that bid conditions relevant to the bid query shall prevail. Clarification to any bid 

query which does not ask for any change in the bid condition shall not attract necessity of 

extension of the last date for submission of bids. Further, the mere request for clarification 

from the bidders shall not be a ground for seeking extension in the deadline for submission of 

bids. Employer’s response/clarification/reply to such queries (but without identifying the 

source of inquiry) shall be hoisted in the e-tender portal https://etenders.gov.in, not later 

than 7(seven) days before the latest date of submission of Bids. 

v) Any modification of the Bid Document listed in Clause-7 above, which may become necessary 

and/or required to be incorporated as a result of the Employer’s response to bidder’s 

queries, shall be made by the Employer exclusively through the issue of an 

addendum/corrigendum pursuant to Clause-8(i) to 8(iii) above.   

C  PREPARATION OF BIDS  

9  LANGUAGE OF BID:  

a) Language of Bid: The bids prepared by bidders and all correspondences and document 

relating to the bid exchanged by the bidder and the Employer shall be in English only. 

Supporting documents and printed literature that are part of the bid may be in another 

language, provided they are accompanied by an accurate translation of the relevant 

passages into the English language and certified by approved/recognized English translator, 
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in which case, for purposes of interpretation of the bids and for all future purposes, the 

translation shall govern. 

b) Bids must contain name and places of business of the person or persons making the bid. 

c) Every page of the bid must be signed and sealed by the duly authorised representative of 

the bidder with his usual signature before scanning and uploading. The names of all persons 

signing should also be typed or printed below the signature.  

d) Bid(s) by corporation/company/firm must be signed with the legal name of the 

corporation/company/firm and by the president, Managing Director or by the secretary or 

other person or persons authorized to bid on behalf of such corporation/company in the 

matter. 

e) A bid by a person who affixes to his signature the word ‘president’, ‘Managing Director’, 

‘secretary’, ‘agent’ or other designation without disclosing the details concerning the 

principal on whose authority he is signing the bid is liable to be rejected. 

f) Satisfactory evidence of authority of the person(s) signing on behalf of the bidder shall 

invariably be furnished with the bid. 

g) The Bidder’s name stated on the proposal shall be the exact legal name of the 

company/firm. 

h) Erasures or other changes in the Bid Document, including the proposal documents, shall be 

over the initials of the persons signing the bid. Bids not confirming to the above 

requirements of signing are liable to be rejected. 

 

10  DOCUMENTS COMPRISING THE BID:  

10.1 Techno-Commercial bid: 

(i) The bidder shall submit the following documents / information duly filled up along with their bid, 

failing which the bid shall be treated as incomplete and non-responsive. 

A  Bid Form. 

B  Warranty Form. 

C  Bid Security Form 

D  Power of Attorney Form.  

E          Declaration of Bidder covering Clause 2(A) hereof. 

F            Declaration of Bidder covering Clause 2(B) hereof. 

G           Certificate regarding Compliance as per Clause 3(v) hereof, 
H            Bank Details for e–Payment 

I            Data Sheet:      
1. No Deviation Certificate  

2. Check-list of documents to be submitted with the bids. 

J All other information/data required to be submitted by bidder in accordance with 

Instruction to Bidders, including all supporting documentation, which the bidder wishes to 

submit as part of his Bid. 
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ii) The above information/ documents as listed under Tender Forms & Data Sheets, Part-5 of Bid 

Document shall be filled in without exception, subject to extensions thereof in the same format, 

shall be scanned and uploaded by the bidder on the e-procurement portal only. 

iii) Apart from online submission, the following documents are also required to be compulsorily 

submitted physically by the due date and time of receipt of offline documents, which shall be 

addressed to the address as mentioned in Clause 11.1 of Detail NIB, either through registered 

post or by hand under an envelope superscripted as Hard Copy of documents against NIB No. 

NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 for “Internal Electrification of Staff Hostel No. 

02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh        ”.  

a) Bid Security in the form of Bank Guarantee or e-receipt of money paid through SB-COLLECT 

of State Bank of India or through other mode of payment, as provided at Clause 15, Part-2 of 

Bid Document (in original). 

iv) The Bidder shall submit all the above documents and information, duly signed and sealed/stamped 

on each and every page by the bidder. 

10.2 PRICE BID: 

(i) Price Bid, which shall be submitted online, shall contain the following forms. Bidder must complete 

the same provided under Part-6 in all respect in accordance with the Instruction to Bidders, terms 

and conditions of the Bid Document. 

Form A: Bill of Quantities   

(ii)    Bidder shall fill up & submit Form-A (‘Bill of Quantities’) in electronic form in the ONLINE BIDDING 

FORM available on the portal https://etenders.gov.in in conformity with the Instruction to Bidders 

and relevant terms and conditions of Bid Document.  

10.3  TIME FOR COMPLETION:  

The scheduled Time for Completion of Works shall be 30 (Thirty) days from the date of issue of 

Letter of Acceptance or handing over of site by the Employer, whichever is later. 

The bidder shall submit a construction programme considering Contractor’s Equipment mobilization, 

manpower mobilization, and resource mobilization so as to complete the Works in all respect within 

the aforesaid stipulated Time for Completion. 

11 BID PRICES:  

i)  The Contract is for the whole Works, as described in Sub-Clause 1.1 above, based on the priced Bill 

of Quantities as submitted by the bidder.  

ii)  The bidder shall quote rates & prices for all items of the Works as described in the Bill of Quantities 

(Part-6, Form-A). Items for which no rate or price is entered by the bidder shall not be paid for by 

the Employer and shall be deemed to be covered by the rates and prices of other items of the Bill of 

Quantities.  

iii) The quantities indicated in the Bill of Quantities shall be treated as approximate only and for 

comparing Bids. The Contractor shall execute the whole of the work as per Specifications and 

direction of the Engineer-in-Charge irrespective of any quantity variation, at the rates entered in the 

https://etenders.gov.in/
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Bill of Quantities, subject to the provisions of Clause 29 (iii), Part-3 (Conditions of Contract) of Bid 

document; and rates of other items to be regulated by Clause 33, Part-3(Conditions of Contract) of 

Bid document, wherever applicable. 

iv)  The rates quoted by the bidder shall be inclusive of all applicable taxes, duties, levies, royalty, octroi, 

cess, fees, etc. that may be leviable by Government or any other agency unless otherwise 

specifically mentioned herein or for any other cause as on the Base Date of tender i.e. the date 28 

(twenty-eight) days prior to the latest date for submission of bids, subject to Clause 61 (Part-3: 

Conditions of Contract). The Contractor shall be liable to pay all taxes, duties, cess, levies, royalty, 

octroi, fees etc. in pursuance of the Contract and his personnel effects. The Contractor shall be 

solely responsible for the compliance of all the formalities as required under all the taxation laws in 

force in India. 

v)  The rates quoted by the bidder in BOQ shall not be subject to adjustment during the performance of 

the Contract, as provided in Clause-72 of Conditions of Contract. 

12  CURRENCIES OF BID AND PAYMENT:  

 The unit rates and prices shall be quoted by the Bidder entirely in Indian Currency (INR). 

13  PAYMENT PROCEDURE:   

Refer Clause No: 52, 53, 54 & 55 of Conditions of Contract. 

14  BID VALIDITY:  

i) Bids shall remain valid for the period of 120 (One Hundred Twenty) days from the date of opening of 

Bids, exclusive of the date of opening. 

ii) The Employer may request the bidders to extend the period of validity of their bids for a specified 

additional period. The request and the bidders’ responses shall be made in writing or by 

cable/facsimile/e-mail. A bidder may refuse the request without forfeiting its Bid Security/Earnest 

Money Deposit. A bidder agreeing to the request shall not be permitted to modify its bid, but shall 

be required to extend the validity of its Bid Security/Earnest Money Deposit for the period of the 

extension, and in compliance with Clause-15 below in all respects.  

15  BID SECURITY/EARNEST MONEY DEPOSIT/EMD: 

i)  A bidder shall furnish, along with, his bid, a Bid Security in Indian Currency, for the amount as 

specified in the Detail Notice Inviting Bid. 

ii)  The Bid Security shall be in the form of a Bank Guarantee from a Nationalised/Scheduled bank 

located in the country of the Employer or any foreign bank confirmed by State Bank of India, London 

or New Delhi Main Branch. The Bank Guarantee shall be in accordance with the prescribed form of 

Bid Security provided under Form-C, Part-5 of Bid Document and shall remain valid for a period of 45 

days, beyond the original validity period of the bid or beyond any period of extension subsequently 

requested under sub-clause 14(ii).  

Alternatively, the Bidder shall submit the Bid Security in the form of account payee Demand Draft/ 

Fixed Deposit Receipt/ Banker's Cheque /Insurance Surety Bond (the format of Insurance Surety 

Bond for Bid Security is also provided under Form-C, Part-5 of Bid Document) / payment through 
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“SB-COLLECT” of State Bank of India or payment online also. The Demand Draft should be drawn on 

Nationalised Bank/Scheduled Bank only located in the country of the Employer in favour of NEEPCO 

Ltd. payable at Aalo.  

For payment of Bid Security through “SB-COLLECT” of State Bank of India, procedures/steps 

elaborated in Clause No. 11.3 of Detail NIB may be referred. During payment of Bid Security through 

online payment mode, Bidders shall clearly indicate the NIB No. against which the EMD is paid. 

Particulars of NEEPCO bank account is given below: 

a) Name of the Bank: SBI, Main Branch, Shillong 

b) Name as per bank record: North Eastern Electric Power Corporation Ltd.  

c) Bank A/c No: 10881522463 

d) Type of A/c: Cash Credit A/c 

e) IFS Code: SBIN0000181 

iii)  Any bid not accompanied by an acceptable Bid Security in prescribed format shall be rejected by the 

Employer. 

iv) Release of Bid Security: 

a) The Bid Security of unsuccessful bidders, will be returned within 30(thirty) days from the date of 

issue of Letter of Acceptance to the successful bidder.  

v) The Bid Security of the successful bidder (L-1 Bidder) will be discharged when the bidder has 

furnished the required Contract Performance Guarantee, as specified in the Conditions of Contract 

and has signed the Contract Agreement. 

vi) Forfeiture of Bid Security: 

The Bid Security may be forfeited;  

a) if the bidder withdraws or modifies his bid or varies any terms & conditions in regard thereto 

after the bid opening during the period of bid validity and extension thereof.  

b) if the Bidder engages in corrupt, fraudulent, collusive, coercive practices as defined in Clause 

25(ii) hereunder, during bidding process; or 

c) in the case of successful bidder, if the bidder fails within the specified time limit to  

  -  sign the Contract Agreement; or  

-  furnish the required Contract Performance Guarantee.  

 vii)  No interest will be payable on the above Bid Security and its extension.  

16  CHECK LIST:  

The bidders shall submit Check List of documents in the prescribed format provided under Tender 

Forms & Data Sheets, Part-5 of the Bid Document, enclosed with his Bid for quick check of the 

enclosures. This check list includes important items to facilitate the bidder to make sure that 

necessary data / information is provided by him in his bid. Bidders are advised to mark page 

numbers serially of their Bids and also indicate the relevant page numbers of particular 

documents under Data Sheet-2: Check List, Part-5 of Bid Document, for ease of scrutiny of the 

Bids. 
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17  SIGNING AND SUBMISSION OF BID:  

(i) Bidders shall prepare and submit their bids online in https://etenders.gov.in by signing and sealing 

every page of the bid by the duly authorised representative of the bidder with his usual signature 

before scanning and uploading. Online bidding forms shall be available in the above website. Bid 

Document can be downloaded from this website after bidder registration as mentioned in Part-1 

(NIB) of Bid Document. Bidders shall submit their Price Bids in the format provided in 

https://etenders.gov.in. The bidder may refer to the instruction for online submission of bids in CPP 

portal as annexed as Appendix-A to this Part. 

(ii) In the online bid submission, bidders shall submit their Bids using their digital signatures. However, 

documents mentioned in Clause 10.1(iii) hereof, in addition to electronic form, shall also 

compulsorily be submitted physically/ off line.  

18 DEADLINE FOR SUBMISSION OF BIDS:  

(i) The Bids shall be submitted online as per timeline contained in Clause 14 of Detail NIB. 

(ii) The Employer may extend the date for submission and opening of bids by issuing a corrigendum 

in accordance with Clause- 8 hereof and the bidders shall comply with this. 

(iii) The documents received by the Employer in offline mode as specified at Clause 10.1(iii) hereof 

after the stipulated date and time shall be returned unopened to the bidder and his online bid 

shall not be considered for evaluation. 

(iv) The bidders are requested to submit the bid through online e-tendering system well before the 

bid submission end date and time (as per server system clock). The Employer shall not be 

responsible for any sort of delay or the difficulties faced during the submission of Bids online by 

the bidders at the eleventh hour. 

19  MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS: 

i) The bidder may modify, substitute, or withdraw his bid after its submission and re-submit the 

same but in any case before the official deadline for submission of bids as per the provisions at 

the portal.  

ii) Any alteration/modification in the bid supplied subsequently to the Bid Due Date and time, shall 

not be entertained.  

iii) Withdrawal of a Bid during the interval between the deadline for submission of Bids and 

expiration of the period of Bid validity specified in Clause 14 shall result in the forfeiture of the 

Bid Security pursuant to Sub-Clause 15(vi) hereby. 

D  OPENING AND EVALUATION 

20  BID OPENING:  

i) The Bids shall be opened online on the scheduled date and time as stipulated in Notice Inviting 

Bids.  

 The original documents submitted in offline mode shall be opened on receipt within the 

stipulated time.  

 The bids of the bidders would be analysed and evaluate the bid in terms of the requirements of 

Bid Document. 

https://etenders.gov.in/
https://etenders.gov.in/
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ii) Bidders may view the tender opening results of Bids in https://etenders.gov.in by marking their 

presence for online tender opening. 

21  PROCESS TO BE CONFIDENTIAL:  

Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a Contract shall not be disclosed to bidders or any other persons 

not officially concerned with such process until the award to the successful bidder has been 

announced. From the time of bid opening to the time of contract award, no bidder shall contact the 

Employer on any matter related to the bid, except on request and prior written permission. Any 

effort by a bidder to influence the Employer during the processing of bids or contract award 

decisions may result in the rejection of his bid.  

22  CLARIFICATION OF BIDS:  

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at its discretion, 

ask any bidder for clarification of their bids including breakdown of unit rates. The decision of the 

Employer shall be final and binding on all bidders. 

The request for clarification and the response shall be in writing or by e-mail. Scanned copies of 

letters seeking clarifications and replies thereof may also be sent through e-mail/fax/post. 

Bidders shall not be permitted to change the Price Bid or substance of the bid after the bid has been 

opened. 

If the Bidder withdraws his Bid while it is under consideration and within the validity period of Bids, 

the Bid Security shall be forfeited, along with other action, as the Purchaser /Employer deems fit. 

23  EVALUATION AND COMPARISON OF BIDS:  

23.1      General  

i)  The bids shall be evaluated by the Employer to ascertain the lowest evaluated Price Bid, which is 

technically and commercially acceptable to the Employer, for the complete scope of the proposal as 

detailed in the Bidding Document.  

ii)  If the rates/ prices quoted by the successful bidder for certain items of the Bill of Quantities are 

found to be abnormally high or low in relation to the estimated cost, then the Employer may request 

the bidders to produce detailed rate/ price analysis for any or all items of the Bill of Quantities, to 

determine the internal consistency of these rates/prices with the Construction Method and 

construction Schedule proposed. After evaluation of the rates/prices analysis, and explanation given 

by the bidder, the Employer reserves the right to declare rates of such items as Abnormally High 

Rate (AHR) / Abnormally Low Rate (ALR). In the event a  bid, which results in the lowest Evaluated 

Bid Price, is front loaded in relation to the Employer's estimate of the items of work to be performed 

at early stage under the Contract, the Employer  may require that the amount of the performance 

security be increased at the expense of the successful bidder to a level sufficient to protect 

Employer against financial loss in the event of default by the Contractor under the Contract, if award 

is placed on recommended bidder.  
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 Items whose rates are identified as Abnormally High Rate (AHR) shall not be taken as reference to 

evaluate rates of extra, substituted items etc.   

AHR or ALR are those items of work for which the bidder’s quoted rates are higher or lower than 

25% (twenty five percent) of the Employer’s estimated rate for such items of work. 

iii)  Prior to or after formal acceptance of the bid, the bidders shall submit to the Employer, if and when 

called upon to do so, the data in support of the rates quoted in the format set out in the Forms 

provided for this purpose. It is presumed that the bidder shall quote rates for each item in Bill of 

Quantities on the basis of data worked out by him, in which case there should be no difficulty on the 

part of the bidder to submit details of data when called for. If the details of data are not furnished 

when called for, satisfactory reasons for not furnishing such data should be indicated, or otherwise 

it shall be presumed that the rates quoted are policy rates and that these rates shall not form the 

basis on which extra claims are worked out. 

23.2 Evaluation of Bids: 

23.2.1 The documents submitted along with the bids shall be examined for compliance of the bid 

provisions. 

23.2.2 As the programme for bid evaluation is necessarily short, the Employer shall not accept any 

obligation to request clarifications or substantiating information after bids have been submitted, 

although the Employer at its discretion reserves the right to do this. In consequence, any such 

inadequacies in data submitted in any bid may adversely affect the ranking of that tender during 

evaluation.   

23.2.3 Deviation from bid document / additional clauses: 

Bidders shall not take any deviation from the bid stipulations in any form or quote any additional 

clause/conditions in their bids. However, the bidders, if feel necessary, may bring out such 

deviations/additional clauses for consideration of the Employer during pre-bid stage. 

Acceptability/non-acceptability of the deviation from the bid conditions shall be judged by the 

Employer. The deviations/additional clauses that are considered as acceptable shall only be included 

in the Bid Document by issuing addendum/corrigendum. The Employer shall be the sole judge for 

assessment of acceptability/non-acceptability of deviations / additional clauses and the decision of 

the Employer in this respect shall be final and binding. All bidders are cautioned that the bids 

containing any deviation or additional clause/conditions shall be rejected. 

23.2.4  To facilitate completion of the bids evaluation in the limited time available, bidders are strongly 

recommended: 

a) To submit their method statement and all other data in the form and order indicated in the 

forms & data sheets and/or as instructed above, and to ensure that all specific points on which 

information has to be submitted, as detailed in the Instruction to Bidders (ITB), are fully 

covered. 

b) To ensure that all material submitted is complete in all respects but also concise, and to avoid 

including material of marginal relevance or importance. 
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c) To avoid submission of confusing statements in the bid, if any statement / information found to 

be confusing in a bid such information shall not be considered for evaluation purpose and such 

statement shall automatically stand withdrawn. 

23.3  Evaluation of Price Bids  

i)  The Employer shall examine the Bids to determine whether they are complete, whether the 

documents have been properly signed, whether the Bill of Quantities have been filled up as per the 

formats provided in the Bid Document and whether the Price Bids are generally in order. 

ii)       The Price Bids duly filled in electronic form in conformity with the bid conditions shall be posted on 

the e-procurement portal only. 

 iii)  The Price Bids shall be evaluated considering the following factor:   

a)   Total quoted price for the entire scope of Works. 

iv)  During evaluation of Price Bids, if it is found that same price (corrected to two decimal) is quoted by 

more than one bidder, then the system generated L1 bidder shall be considered as Lowest.  

23.3.1  Currency of Bid Evaluation  

Bids shall be evaluated in Indian currency in accordance with Sub-clause 12 hereof.  

E  AWARD OF CONTRACT  

24  AWARD CRITERIA:  

(i) The Work shall be awarded to the bidder meeting the specified qualifying requirement and also 

whose Bid has been determined to be substantially responsive to the Bid Document and who has 

offered the lowest Evaluated Bid Price and in conformity with the requirements of the Bid 

Document, provided that the bidder’s price is reasonable compared to Employer’s estimated cost of 

Works put to tender. The Employer shall be the sole judge in this regard. The Notice of Award of the 

tendered Works shall be made in writing to the successful bidder by the Employer.  

25  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:  

i) Notwithstanding Clause 24 hereof, the Employer reserves the right to accept or reject any bid, and 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract for any 
justified and genuine grounds, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected bidder or bidders of the grounds for the Employer’s 
action. 

The bidding process may be cancelled if: 

• The responsive bids substantially exceed the budget; or 

• The bid bases of the procurement have changed materially prior to the award of the tendered 

Works, or  

• The rates of the bid are obviously and clearly unreasonably high, or  

• None of the bids is substantially responsive to the requirements of the Bid Document, or  

• In case, the bidder, whose bids has been found to be the lowest evaluated bid withdraws or 

whose bid has been accepted, fails to sign the Contract Agreement as may be required or fails to 

provide the Performance Security as may be required for the performance of the contract or 

otherwise withdraws from the procurement process. 
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ii) The Employer requires the bidders/contractors under this Contract observe the highest standard of 

ethics during the procurement and execution of this Contract. Accordingly, the Employer:  

(a)  shall reject the proposal for Award of tendered Works if he determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for the 

bid, in question.  

(b)   shall declare a bidder ineligible, either indefinitely or for a stated period of time, to be awarded 

a Contract if he, at any time, determines that the bidder has engaged in corrupt or fraudulent 

practices in competing for, or in executing, the Contract. 

In pursuance of this policy, the Employer defines, for the purpose of these provisions, the terms set 

forth below as follows: 

➢ “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of Value to 

influence the action of a public official in the procurement process or in contract execution; 

and 

➢ “Fraudulent Practice” means a misrepresentation of facts in order to influence a Procurement 

process or the execution of a Contract to be detriment of the Employer, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

➢ “Collusive practice” means a scheme or arrangement between two or more bidders, with or 

without the knowledge of the Employer, designed to establish bid price at artificial, non-

competitive levels; 

➢ “Coercive practice” means harming or threatening to harm, directly or indirectly, person or 

their property to influence their participation in the tendering process or affect the execution 

of a contract. 

➢ “Undesirable practice” means establishing contact with any person connected with or 

employed by the authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the bidding process; and 

➢ “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among bidders with the objective of restricting or manipulating a full and fair competition in 

the bidding process. 

iii)  The documents/information submitted by bidder may be verified by the officials of the Employer for 

its authenticity at any time and the bidder shall provide all facilities/co-operation in this regard. If it 

is found that any of the documents/information submitted by the bidder is not genuine, the 

Employer shall have full rights to cancel his bid with forfeiture of his Bid Security and suspend him 

from participating in future tenders of the Employer for a period of 2(two) years from the date of 

issue of notice of such suspension by the Employer and terminate the Contract, if awarded with 

forfeiture of his Performance Security.  
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26  NOTIFICATION OF AWARD AND SIGNING OF CONTRACT AGREEMENT:    

(i) The bidder whose bid has been accepted for award of tendered Works, shall be informed by the 

Employer by issuing Letter of Acceptance (LOA) within the validity period of the bid through post/ 

facsimile/e-mail. The LOA shall be treated as Notification for commencement of work.    

(ii) The LOA shall constitute the formation of the Contract, subject to the successful Bidder furnishing 

Performance Security in accordance with Clause 27 hereunder and signing the Contract Agreement 

as per prescribed format (Appendix-B of this Part) for the performance of the work as specified 

under Clause 26 (iii). Until a formal Contract Agreement is executed, the LOA read in conjunction 

with Bid Document shall constitute a binding Contract between the Contractor and the Purchaser.   

(iii) After notifying the successful Bidder that its Bid has been accepted, the Employer shall prepare the 

Agreement in the form provided in the Bid Document, incorporating all agreements between the 

parties. After issue of Letter of Acceptance, the Employer shall notify the contractor about the 

readiness of the Agreement. The Employer and the successful Bidder shall sign the Agreement 

within 21(twenty-one) days from the date of issue of Letter of Acceptance (or any period extended 

by the Employer). The Contract Agreement shall be signed on Non-Judicial Stamp paper of Rs.100.00 

(Rupees one hundred), to be purchased by the successful bidder/Contractor in the State of 

Arunachal Pradesh, India. 

27 Contract Performance Guarantee / Security Deposit:  

(i) Security Deposit @ 3% (three percent) of executed work value including value of extra works, if any, 

shall be deducted from every interim payment made on account of this work for the due 

performance of the Contract under the terms and conditions laid in the Contract, which shall include 

all works payment and any other payment made to the Contractor for the work during the period of 

Contract. 

(ii)  Security Deposit shall be released after 60 (sixty) days beyond the date of completion of all 

contractual obligations of the contractor, including the Defect Liability Period (DLP). No interest shall 

be payable to the Contractor by the Employer against the Security Deposit.  

(ii) The cost of complying with the requirements of this Clause shall be borne by the Contractor. 

28  ADVANCE PAYMENT:  

Shall be regulated by Clause 70 of Conditions of Contract, Part-3 of Bid document. 

29  CHANGES IN CONSTITUTION:  

Where the Contractor for the work is a Partnership firm, Private Limited or Public Limited Company 

or a Joint Venture, prior approval in writing of the Engineer-in-Charge shall be obtained before any 

change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid, shall likewise be obtained before the 

Contractor enters into any Partnership, which would have the right to carry out the work 

undertaken by the Contractor. If prior approval as aforesaid is not obtained, action shall be taken as 

per Clause No. 23 of Conditions of Contract of Bid Document. 
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30  ERECTION OF PLANT AND EQUIPMENT:  

The Contractor shall make his own arrangements for all necessary plants and equipment required 

for execution of the work at his own expense.  

31 MATERIALS:  

i) All materials, consumables etc. required for incorporation and completion of the works shall be 
arranged & supplied by the contractor conforming to specification, Part-4 of Bid Document and 
accordingly include the cost within his quoted rates. No materials shall be issued to the contractor 
by the Employer. 

For details, please refer to the relevant Sub-Clause 48 of Part-3 (Conditions of Contract) of Bid 
Document. 

ii) Contractor’s obligation for mandatory procurement from Micro and Small Enterprises: 

Public Procurement Policy for Micro and Small Enterprises (MSEs)-2012 has reserved 358 items 
(items as listed in the Public Procurement Policy for MSEs Order dated 23.03.2012 and as amended 
from time to time to be procured exclusively from MSEs. Accordingly, the Contractor shall procure 
the required items included in the list as per latest amendment exclusively from MSEs. 

A compliance report to the above attaching documentary evidence shall be submitted to the 

Engineer-in-Charge quarterly.  

32  POWER SUPPLY:  

The contractor shall make his own arrangement at his own cost for supply of power to meet the 
requirement for execution of the work and for domestic purposes. The Contractor shall install, 
operate and maintain electrical distribution systems for power distribution throughout his working 
site and temporary facilities. The power supply shall be disconnected on completion of the Work 
and vacation of the site, as early as possible. 

33  ROYALTY:  

The rates quoted by the bidders shall be inclusive of royalty, monopoly, mahal charges, and octroi (if 
applicable), that may be levied by the Government or any other body, unless otherwise mentioned 
herein. 

34  E-PAYMENT: 

The successful bidder shall have to furnish the following information for receiving payments against 

the Work through e-payment system: 

1.  Name of Beneficiaries: 

2.  Name of the Bank: 

3.  Branch of the Bank: 

4.  IFSC Code of the Branch: 

5.    Account No.: 

6.  City/Town: 

7.  Fax No.: 

8. Telephone No.: 

9.  E-mail address: 
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35 Planning and Designing in purview of Vulnerability Atlas of India:  

Vulnerability Atlas of lndia (VAl) is a comprehensive document which provides existing hazard 

scenario for the entire country and presents the digitized State/UT-wise hazard, maps with respect 

to earthquakes, winds and floods for district-wise identification of vulnerable areas. lt also includes 

additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas 

is its use for disaster preparedness and mitigation at policy planning and project formulation stage. 

This Atlas is one of its kind single point source for the various stakeholders including policy makers, 

administrators, municipal commissioners, urban managers, engineers, architects, planners, public 

etc. to ascertain proneness of any city/location/site to multi-hazard which includes earthquakes, 

winds, floods, thunderstorms, cyclones and landslides. While project formulation, approvals and 

implementation of various urban housing, buildings and infrastructures schemes, this Atlas provides 

necessary information for risk analysis and hazard assessment. 

The Vulnerability Atlas of lndia has been prepared by Building Materials and Technology Promotion 

Council under Ministry of Housing and Urban Affairs, Government of lndia and available at their 

website www.bmtpc.org. 

It is mandatory for the bidders to refer Vulnerability Atlas of lndia for multi-hazard risk assessment 

and include the relevant hazard proneness specific to project location while planning and designing 

the Works, as applicable for his scope of responsibility in terms of: 

i) Seismic zone (ll to V) for earthquakes, 

ii) Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s), 

iii) Area liable to floods and probable max. surge height, 

iv) Thunderstorms history, 

v) Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal 

region, 

vi) Landslides incidences with annual rainfall normal, and 

vii) District wise probable max. precipitation. 

http://www.bmtpc.org/
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APPENDIX-A 

Instructions for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 

Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on 

the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on 

the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://etenders.gov.in/eprocure/app.  

REGISTRATION  

1)  Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal 

(URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the 

CPP Portal which is free of charge.  

2)  As part of the enrolment process, the bidders shall be required to choose a unique username and 

assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration 

process. These would be used for any communication from the CPP Portal.  

4)  Upon enrolment, the bidders shall be required to register their valid Digital Signature Certificate (Class 

III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. 

Sify / nCode / eMudhra etc.), with their profile.  

5)  Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 

ensure that they do not lend their DSC’s to others which may lead to misuse.  

6)  Bidder then logs in to the site through the secured log-in by entering their user ID / password and the 

password of the DSC / e-Token.  

SEARCHING FOR BID DOCUMENT  

1)  There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 

several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 

Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 

number of search parameters such as organization name, form of contract, location, date, other 

keywords etc. to search for a tender published on the CPP Portal.  

2)  Once the bidders have selected the tenders they are interested in, they may download the required 

documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This 

would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 

corrigendum issued to the Bid Document.  

3)  The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 

obtain any clarification / help from the Helpdesk.  
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PREPARATION OF BIDS  

1)  Bidder shall take into account any corrigendum published on the Bid Document before submitting their 

bids.  

2)  Please go through the NIB advertisement and the Bid Document carefully to understand the documents 

required to be submitted as part of the bid. Please note the number of covers in which the Bid 

Document have to be submitted, the number of documents - including the names and content of each 

of the document that need to be submitted. Any deviations from these may lead to rejection of the bid.  

3)  Bidder, in advance, should get ready the Bid Document to be submitted as indicated in the Bid 

Document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid Document 

may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned 

document.  

4)  To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 

PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can 

use “My Space” or ‘’Other Important Documents’’ area available to them to upload such documents. 

These documents may be directly submitted from the “My Space” area while submitting a bid, and 

need not be uploaded again and again. This shall lead to a reduction in the time required for bid 

submission process.  

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If Bidder 

has uploaded his Documents in My Documents space, this does not automatically ensure these 

Documents being part of Technical Bid.  

SUBMISSION OF BIDS  

1)  Bidder shall log into the site well in advance for bid submission so that they can upload the bid in time 

i.e. on or before the bid submission time. Bidder shall be responsible for any delay due to other issues.  

2)  The bidder has to digitally sign and upload the required Bid Document one by one as indicated in the 

Bid Document.  

3)  Bidder has to select the payment option as “offline” to pay the ‘tender fee’ and/or Bid Security as 

applicable and enter details of the instrument.  

4)  Bidder should prepare the Bid Security as per the instructions specified in the Bid Document. The 

original should be posted/couriered/given in person to the concerned official, latest by the last date of 

bid submission or as specified in the Bid Document. The details of the accepted instrument, physically 

sent, should tally with the details available in the scanned copy and the data entered during bid 

submission time. Otherwise the uploaded bid shall be liable for rejection.    

5)  Bidders are requested to note that they shall necessarily submit their financial bids in the format 

provided and no other format is acceptable. If the Price Bid has been given as a standard BOQ format 

with the Bid Document, then the same is to be downloaded and to be filled by all the bidders. Bidders 
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are required to download the BOQ file, open it and complete the white coloured (unprotected) cells 

with their respective financial quotes and other details (such as name of the bidder). No other cells 

should be changed. Once the details have been completed, the bidder should save it and submit it 

online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid 

shall be rejected.  

6)  The server time (which is displayed on the bidders’ dashboard) shall be considered as the standard time 

for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 

shall follow this time during bid submission.  

7)   All the documents being submitted by the bidders would be encrypted using PKI encryption techniques 

to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until 

the time of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 

128 bit encryption technology. Data storage encryption of sensitive fields is done. Any bid that is 

uploaded to the server is subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, 

the uploaded Bid Document become readable only after the tender opening by the authorized bid 

openers.  

7)   The uploaded Bid Document become readable only after the tender opening by the authorized bid 

openers.  

8)   Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the 

portal), the portal shall give a successful bid submission message & a bid summary shall be displayed 

with the bid no. and the date & time of submission of the bid with all other relevant details.  

9)   The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This 

acknowledgement may be used as an entry pass for any bid opening meetings.  

ASSISTANCE TO BIDDERS  

1)  Any queries relating to the Bid Document and the terms and conditions contained therein shall be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 

Bid Document.  

2)  Any queries relating to the process of online bid submission or queries relating to CPP Portal in general 

may be directed to the 24x7 CPP Portal Helpdesk.  
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APPENDIX-B 
 

DRAFT CONTRACT AGREEMENT FORM 
    (To Be Drawn Up In Non Judicial Stamp Paper of requisite value)  

 This Agreement is made on this ________day of 20__________at Shillong between 
____________________having their registered office at ___________________________________ 
(hereinafter referred to as the ‘Contractor’) and the North Eastern Electric Power Corporation Limited 
(hereinafter referred to as the ‘Employer’) having their registered office at Brook Land Compound, Lower 
New Colony, Shillong-793003, Meghalaya, India. 
  

Whereas the Employer has decided to execute the work of “Internal Electrification of Staff Hostel 
No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” (hereinafter called the ‘Works’) as 
mentioned, enumerated and referred to in the Conditions of Contract, Technical Specifications, etc. for the 
Works of “Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, 
Arunachal Pradesh” (hereinafter called the ‘Bid Document’) issued by the Employer and whereas the terms 
and conditions stipulated in the Bid Document for the said Works were further negotiated and settled 
between parties and whereas the Employer did accept the bid of the Contractor for execution of the said 
Works.  

Now this agreement witnesses and it is hereby agreed and decided as follows: -  

1. In considered of payments to be made to the Contractor by the Employer as herein mentioned, the 
Contractor hereby covenants with the Employer, its successors and assigns that the Contractor shall 
do and perform the said Works and things in the Contract mentioned and described or which are 
implied therefrom or therein respectively within and at the times and in the manner and subject to 
the terms, conditions and stipulations mentioned in the Contract; and in consideration of the 
provisions and, execution, and completion of the said Works  as aforesaid, the  Employer  covenants 
with the Contractor to pay the Contractor the sums as per Bill of Quantities and rates and such other 
sums as may become payable, such payment to be made at such time and in such manner as is 
provided by the Contract. 

2. This Contract consists of the following covenant parts all of which are as fully a part of this Contract 
as if herein set out verbatim or if not attached as if hereto attached. 

       (A)  General Description of Work: -  
      (B)  Letter of Acceptance date:  

 (C)  Contract Sum: 
  (D) CPG/ Security Deposit: 
  (E)  Percentage to be deducted from the Bill (if any): - 
  (F) Time for Completion:  

3. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz: 

i) the Letter of Acceptance; 
ii) the Bid Form; 
iii) the Conditions of the Contract, 
iv) the Technical Specifications  
v) the Bill of Quantities; 
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vi) Data Sheets; 
vii) any other accepted documents forming part of the Contract.  

------------------------------------------------------------------------------------------------------------------------------ 
IN WITNESS THEREOF THE PARTIES HERETO HAVE EXECUTED THIS AGREEMENT AT SHILLONG ON THE DATE 

FIRST HEREIN BEFORE MENTIONED  
 
Constituted Attorney  
for the Contractor 

 

                                
                                      For & on behalf of 
              North Eastern Electric Power Corporation Limited 
 
 
 

Name:   
Designation: 
 
 

             
    Name:                                              ………………. 
    Designation                                    DGM (Tech) 

                                     Contracts & Procurement Wing, 
                                      Tato – I, II & Heo HEP, NEEPCO Ltd.,  

                                    Tato, Arunachal Pradesh, Shillong-791003                            
 

In presence of: 
 

(1) Signature: 

Name: 

Address: 

 

   

(2) Signature: 

Name: 

Address: 

 
          

 
 
 

 
 

xxxx 
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CONDITIONS OF CONTRACT 

1 DEFINITIONS: 

In the Contract, the following expression shall, unless the context otherwise requires, have the 
meanings, thereby respectively assigned to them: 

a) The “Government” shall mean the Government of India or any State Government, as the 
case may be. 

b) The “Corporation” or “Department” or “Purchaser” or “Owner” shall mean the North 
Eastern Electric Power Corporation Limited (NEEPCO) having its Registered Office at 
Brookland Compound, Lower New Colony, Laitumkhrah, Shillong-793 003, Meghalaya, 
India and includes therein its legal representatives, successors and assigns. 

c) The “Chairman and Managing Director” shall mean the administrative head of the North 
Eastern Electric Power Corporation Limited, Shillong. 

d) The “Contract” shall mean the documents forming the bid, acceptance thereof and the 
formal Agreement executed between the North Eastern Electric Power Corporation 
Limited and the Contractor, together with documents referred to therein. 

e) “Contract Sum” or “Contract Price” shall mean the sum of the amounts arrived at by 
multiplying the quantities shown in the Schedule of Rates/ Bill of Quantities and Prices by 
the respective item rates as allowed and as indicated in the LOA/DWO. 

f) The “Successful Bidder” or “Contractor” shall mean the person or Corporation or firm 
whose bid for the work has been accepted to carry out the works and his/its executors, 
administrators or permitted assigns. 

g) “Work” or “Works” shall mean the materials to be supplied and the permanent and 

temporary works to be executed for “Internal Electrification of Staff Hostel No. 02 of 

Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” as defined and set out in 

the specifications and includes all extra works, additions, deletions, substitutions and 

variations ordered by the Engineer-in-Charge in accordance with the provisions of the 

Contract and any other items not specifically written but essential to complete the entire 

activity defined in the Contract. 

(h)  “Engineer-in-Charge” shall mean the Engineer Officer(s) appointed by the Corporation to 
sign the Contract Agreement and/or to examine, and/or to direct, supervise and be in 
charge of the works defined as below for the purpose of the Contract: 

a) DGM (Tech), Contracts & Procurement Wing, Tato-I, II & Heo HEP, NEEPCO Ltd., Tato, 
Arunachal Pradesh or his authorized representative(s) shall be the Engineer-In-
Charge for tendering process till award including signing of Contract Agreement and 
acceptance of Contract Performance Guarantee; 

b) GM(Tech), Tato-II H.E. Project, NEEPCO, Tato, Shi Yomi district, Arunachal Pradesh 
791003 or his authorized representative(s) shall be the Engineer-In-Charge for the 
post award management of contract including supervision and execution of work, 
payment, contract closure, and fulfilment of all obligation including arbitration as per 
contract provision; 
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(i) “Representative of the Engineer-in-Charge” shall mean the person appointed by the 
Corporation as representative of the Engineer-in-Charge for supervising the execution of 
the work and administering the Contract. 

(j) “Specifications” shall mean collectively all the terms and stipulations contained in the 
Contract Agreement, including, but not limited to, the General Terms and Conditions, 
Technical Specifications and Drawings and Tender Forms and Annexures, corrections and 
amendments thereto made in accordance with the Contract. 

(k) “Site” shall mean the land on/under, in or through which the works are to be executed or 
carried out and such lands as may be agreed upon between the Corporation and the 
Contractor as being reasonable and necessary for carrying out of the works. 

(l) “Drawings” shall mean collectively the tender drawings as well as all detailed / 
construction drawings, which may be issued from time to time. 

(m) “Tender Drawings” shall mean the drawings furnished by the purchaser as basis for the 
Bid along with the Bid Document. 

(n) “Detailed/Construction Drawings” shall mean drawings approved by the Purchaser and 
furnished to the Contractor for execution of the work and they will form part of the 
Contract. 

(o) “Labourer” shall mean all categories of labour engaged by the Contractor, his sub-
Contractors and his piece workers for work in connection with the execution of the work 
covered by the specifications. All these labourers will be deemed to be employed primarily 
by the Contractor. 

(p) “Fiscal Year” shall mean a year beginning on the first of April and ending on the thirty first 
of March of the succeeding year. 

(q) “Day” shall mean a calendar day. 

(r) “Month” or “Calendar Month” shall mean not only the period from the first of a particular 
month, but also any period between a date in a particular month and the date previous to 
the corresponding date in the subsequent month unless specifically stated otherwise. 

(s) “Week” shall mean 7(seven) consecutive calendar days. 

(t) “Corporation’s Store” shall mean the Stores owned by the North Eastern Electric Power 
Corporation Limited at the Project under execution under this Contract, unless otherwise 
specifically mentioned in the Contract. 

(u) “Bid Security” shall mean the Earnest Money as indicated in the Notice Inviting Bids (NIB) 
to be submitted along with the bid. 

(v) “Contract Performance Guarantee/ Security Deposit” shall mean all deposits, whether in 
Government Securities or Bank Guarantees, from Nationalised/Scheduled Banks of India 
or a Foreign Bank confirmed by any Nationalized Bank of India, amounts deducted from 
interim payments or in any other form pledged to the Corporation for due performance of 
the Contract.  

(w) “Urgent Works” shall mean the works to be carried out by taking any urgent measures, 
which in opinion of the Engineer-in-Charge, become necessary at the time of execution 
and/or during the progress of work to obviate any risk of damage to the structures, or 
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required to accelerate the progress of work or which become necessary for security or for 
any other reason the Engineer-in-Charge may deem expedient. 

(x) “Project” shall mean “Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, 
Tato, Shi-Yomi District, Arunachal Pradesh” as described in Technical Specifications and 
BOQ of the Bid document. 

(y) “Plant, Equipment, Stores” shall mean and includes plants and materials to be provided 
under the Contract.   

(z) “Letter of Acceptance” shall mean the official notice issued by the purchaser notifying the 
Contractor that his proposal/ Bid is accepted for award subject to such reservations as 
may have been stated therein. The LOA shall deem to be the effective date of the 
Contract.  

(aa) “Sub-Contractor(s)” shall mean a party or parties having direct contact with the 
Contractor and to whom any part of the Contract has been sublet by the Contractor with 
the consent in writing from the Engineer-in-Charge. 

(bb) “Elevations/Reduced Levels or R.L.”- Wherever figures representing elevation or reduced 
level are given, they mean the height in metres based on Bench Marks established by the 
North Eastern Electric Power Corporation Limited, Shillong at site. 

(cc)  “Defect” shall mean any part of the work not executed in accordance with the Contract. 

(dd) “Bid” shall mean the documents submitted by the bidder in accordance with the Notice 
Inviting Bids (NIB).   

(ee) “Bidder” shall mean an Individual/Company/ firm submitting his Bid in response to the 
NIB. 

(ff) The Word “Tender” is synonymous with “Bid”, and the words ‘tender documents’ is 
synonymous with ‘bid documents’. 

(gg) “Tonne” shall mean a metric tonne (MT) or 1000 Kilogram (Kg.)  

(hh) “Commencement Date” shall mean the date of commencement of work as stipulated in 
the LOA. 

(ii) “Foreign Currency” shall mean a currency of a country other than that of the country in 
which the works are to be located. 

(jj)  “Bid Document” / “Bidding Documents” will comprise of documents stipulated in the 
Instruction to Bidders. 

(kk) “Domestic Bidder”- shall mean a bidder, Individual/ firm/Company registered in India.   
(ll) “Foreign Bidder”- shall mean a bidder, Individual/ firm/Company registered in a country 

other than India. 

2   INTERPRETATION: 

i) Words, imparting the singular only shall also include the plural; he includes she and / or it and 
vice versa, unless this is repugnant to the context. 

ii) Heading and notes in these general conditions shall not be deemed to form part thereof or be 
taken into consideration in the interpretation or construction thereof of the Contract. 
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iii) Unless otherwise provided, all reference to sums of money shall refer to Indian Currency and 
shall be made in Indian Rupees (INR). 

iv) Words imparting persons or parties shall include firms and Corporations and/or any 
Organisation having legal capacity/entity. 

3    CONTRACT PERFORMANCE GUARANTEE / SECURITY DEPOSIT (SD): 

Clause No. 27, Part-2 (ITB) of Bid Document shall prevail. 

4     REFUND OF SECURITY DEPOSIT / CPG: 

i) If the Final Bill is paid before the expiry of Defects Liability period, entire amount of Security 
Deposit shall be released within 14(fourteen) days of the issue of the Defects Liability 
Certificate only, provided that the Engineer-in-Charge is satisfied that there is no demand 
outstanding against the Contractor. 

ii) If the Final Bill is paid after the expiry of Defects Liability period, 50% (fifty percent) of the 
Security Deposit less any amount due to the Corporation shall, on demand, be returned to the 
Contractor within 14(fourteen) days of the issue of the Defects Liability Certificate, provided 
time extension, if any, for the work is granted. Balance payment of the Security Deposit shall 
be released to the Contractor only after the payment of Final Bill, provided that the Engineer-
in-Charge is satisfied that there is no demand outstanding against the Contractor. 

iii) No interest shall be payable to the Contractor by NEEPCO against the Security Deposit 
furnished/deducted from the Contractor. 

5  CONTRACT DOCUMENTS: 

i) The language in which the Contract documents shall be drawn up shall be in English only and if 
the said documents are written in more than 1 (one) language, the language according to 
which the Contract is to be constructed and interpreted shall be English and designated as the 
“Ruling Language”. 

ii) A copy of the Contract documents furnished to the Contractor as aforesaid shall be kept by the 
Contractor at the site of work in good order and the same shall, at all reasonable times, be 
available for inspection and use by the Engineer-in-Charge or his representatives or by other 
Inspecting Officers. 

iii) The documents shall not be used by the Contractor for any purpose, other than that of the 
Contract. 

iv) The documents forming the Contract Agreement are to be taken as mutually explanatory of 
one another, but in case of ambiguities or discrepancies, the same shall be explained and 
adjusted by the Engineer-in Charge, who shall thereupon issue to the Contractor instructions 
thereon and, in such event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows: 

a) Agreement  

b) Letter of Acceptance (LOA) 

c) Contract Negotiation Agreement (if any)   

d) Minutes of Pre-bid meeting (if any) 

e) Conditions of Contract 

f) Bill of Quantities 
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g) Technical Specifications 

h) Tender Drawings  

i) Instructions to Bidders, Tender forms & Data Sheets  

j) Any other accepted document forming part of the contract.    

6   DUTIES AND POWERS OF ENGINEER-IN-CHARGE AND HIS REPRESENTATIVES: 

i) The duties of the Engineer-in-Charge and his representatives are to watch and supervise the 
work and to test and examine any materials to be used or workmanship employed in 
connection with the works.  

ii) The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of 
the power and authority vested upon the Engineer-in-Charge and appoint Officers at site to 
assist his representative and shall furnish to the Contractor a copy of all such written 
delegation of power and authorities. Any written instruction or any written approval given by 
the representative of the Engineer-in-Charge to the Contractor within the term of such 
delegation shall bind the Contractor and the Corporation as if it has been given by the 
Engineer-in-Charge. 

iii) If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in-Charge, who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in-Charge in this regard 
shall be final and binding on the Contractor. 

7   ASSIGNMENT AND SUB-LETTING: 

i) Neither the Employer nor the Contractor shall, without the express prior written consent of 

the other (which consent shall not be unreasonably withheld), assign to any third Party the 

Contract or any part thereof, or any right, benefit, obligation or interest therein or thereunder, 

except that the Contractor shall be entitled to assign either absolutely or by way of charge any 

monies due and payable to it or that may become due and payable to it under the Contract. 

ii) The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 

Contract. However, the employment of piece rate workers shall not be construed as sub-

letting. 

8   FACILITIES TO OTHER CONTRACTORS: 

The Contractor shall, in accordance with the requirements of the works as decided by the 
Engineer-in-Charge, afford all reasonable facilities to other Contractors, engaged 
simultaneously on separate Contracts, departmental labour and labour of any other properly 
authorised authority or statutory body which may be employed at site for execution of any 
work, not included in the Contract, in connection with or ancillary to the works. In all matters 
of conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 
and his decision shall be final and binding on the parties. The Contractor shall permit, without 
charge, the Corporation, any other Contractor and any other properly authorised Authority or 
statutory body to use the roads, bridges, lighting installations, and any other facilities 
constructed or acquired by the Contractor for use in the performance of the work under these 
specifications as are available, without any extra payment to the Contractor. 

9   HANDING OVER OF SITE AND USE AND CARE OF SITE: 

i) The site will be handed over to the Contractor in parts progressively and the Contractor will be 
permitted to use the site and lands under the control of the Corporation and required for 
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execution of work in accordance with the approved construction programme, subject to such 
conditions as detailed below. The Contractor shall not commence any operation on such lands 
except with the prior approval of the Engineer-in-Charge. 

ii) Rights of way required by the Contractor for accessing the site shall be provided by NEEPCO. 
However, the Contractor shall provide at his own cost any additional facilities outside the site 
required by him for the purpose of the works. 

iii) All areas of operation, including those for his staff and labour colonies handed over to the 
Contractor, shall be cleared and handed over back to the Engineer-in-Charge by the Contractor 
at his own cost and expenses whatsoever. The Contractor shall make good at his own cost to 
the satisfaction of the Engineer-in-Charge any damage or alterations made to areas or other 
properties or land handed over to him for purpose of these works. Contractor shall provide 
and maintain at his own expense such temporary fences, guards, bridges, and routes as may 
be necessary for the execution of his preliminary and ancillary works or for safeguarding the 
public. 

iv) On completion of the work and before payment of the Final Bill, the Contractor shall duly make 
good the damage, if any, done to the site and hand over vacant possession of the land made 
available to him in connection with work duly cleared to the satisfaction of the Engineer-in-
Charge. 

v) Provided that the Contractor shall be entitled to retain on Site, until the end of the Defect 
Liability Period, such materials, Contractor's Equipment and Temporary Works as are required 
by him for the purpose of fulfilling his obligations during the Defect Liability Period. 

10    APPROACH TO WORK SITE:    

i) Approach Roads exist near to the work site. The bidder is advised to assess the availability of 
such facilities at site before submission of his bid. All other additional approaches, as may be 
required for timely completion of the work, shall have to be constructed and maintained by 
the Contractor without any extra cost to the Corporation. 

Occasional obstruction to all access roads, such as upgrading activities, landslides etc. are not 
ruled out. The Contractor shall plan all transportation activities of machineries / materials etc. 
including construction activities, suitably. No additional cost, whatsoever, on account of such 
disruption, shall be entertained by the Corporation. 

11   CONTRACTOR’S GENERAL OBLIGATIONS AND SUPERVISION 

i) The Contractor shall, with due care and diligence, design (to the extent provided for by the 
Contract), execute and complete the Works and remedy any defects therein in accordance 
with the provisions of the Contract. The Contractor shall provide all superintendence, labour, 
materials, Plant, Contractor's Equipment and all other things, required in and for such design, 
execution, completion and remedying of any defects, so far as the necessity for providing the 
same is specified in or is reasonably to be inferred from the Contract. 

ii) The Contractor shall give prompt notice to the Engineer-in-Charge of any error, omission, fault 
or other defect in the design of or Specification for the Works, which he discovers when 
reviewing the Contract or executing the Works.  

iii) The Contractor shall take full responsibility for the adequacy, stability and safety of all design, 
site operations and methods of construction.  



North Eastern Electric Power Corporation Ltd. 

  Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh         

  
 
 

 
Bid Document 

Part-3: Conditions of Contract 

 

Page 8 of 70 

 

ISO: 9001, 14001, 

& 45001 

iv) The Contractor shall himself supervise the execution of the works. If the Contractor fails to 
supervise the execution of the works, the Engineer-in-Charge shall have full powers to suspend 
the execution of works until such date the Contractor takes over the supervision. For any such 
suspension, the Contractor shall be solely responsible for delay so caused to the works. 

v) If the Contractor’s authorised representative is not, in the opinion of the Engineer-in-Charge, 
fluent in English, the Contractor shall have available at site, at all times, a competent 
interpreter to ensure proper transmission of instructions and information. 

vi) The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 
labour with appropriate qualifications and experience from sources within India. 

vii) The operation of this Clause shall not be deemed to imply any approval by the Engineer-in-
Charge of the materials or other matters referred to therein nor shall it prevent the rejection 
of any such materials at any time by the Engineer-in-Charge. 

12  INSTRUCTIONS AND NOTICES 

i) Except as otherwise provided in the Contract, all notices to be given on behalf of the 
Corporation and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any Officer for the time being entrusted with the functional duties and 
powers of the Engineer-in-Charge. 

ii) All instructions, notices and communications etc. under the Contract shall be given in writing 
or any such oral order/instructions given shall be confirmed in writing and no such 
communication which is not given or confirmed in writing shall be valid. Provided that, if the 
Contractor, within 7 (seven) days, confirms in writing any oral instruction received and such 
confirmation is not contradicted in writing within 7 (seven) days it shall be deemed to be an 
instruction under the Contract. 

iii) All certificates, notices or instructions to be given to the Contractor by the Corporation or the 
Engineer-in-Charge under the terms of the Contract shall be sent by post, cable/ facsimile/ e-
mail to or left at the Contractor's principal place of business or such other address as the 
Contractor shall nominate for that purpose. 

iv) Any notice to be given to the Corporation under the terms of the Contract shall be submitted 
to the Engineer-in-Charge, to be sent by post/ cable/ facsimile /e-mail to or delivered by hand. 

v) Either party may change a nominated address to another address in the country where the 
Works are being executed by prior notice to the other party. 

13   WATER SUPPLY 

i) The Contractor shall make his own arrangement of water required for the purpose of 
construction and drinking water at construction site at his cost from available sources. The 
Contractor has to ensure the quality of water for construction & drinking purposes as per the 
technical specifications. The treatment of water, if any, will have to be provided by the 
Contractor at his own cost.  

14    WATCHING AND LIGHTING 

The Contractor shall provide and maintain at his expenses all light, guards, fencing and watch 
and ward staff when and where necessary or as required by the Engineer-in-Charge for the 
protection of the works or for the safety of those employed on the works or the public. 
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15   WORK ON NATIONAL HOLIDAYS / WORKING HOURS 

Subject to any provisions to the contrary contained in the Contract, none of the works shall be 
carried out during National Holidays without the permission in writing of the Engineer-in-
Charge. However, when it is unavoidable or necessary for safety of life, property or works, the 
Contractor shall take prior permission immediately from the Engineer-in-Charge accordingly. 

Subject to any provision to the contrary contained in the Contract, the Contractor shall have 
the option to work continuously by day and by night and on locally recognized holidays or days 
of rest, without any additional cost to the Employer. 

16   ENVIRONMENTAL PROTECTION MEASURES 

16.1 The Contractor shall preserve and protect all existing vegetation, such as trees on or adjacent 
to the sites, which do not unreasonably interfere with the construction, as may be determined 
by the Engineer-in-Charge. The Contractor will be held responsible for all unauthorised cutting 
of tree, including damage, due to careless operation of equipment, stock piling of materials or 
tracking of grass by equipment. Care shall be taken by the Contractor in felling trees authorised 
for removal, to avoid any unnecessary damage to vegetation that are to remain in place and to 
structures under construction and workmen. 

16.2 The Contractor shall maintain ecological balance by preventing deforestation, water pollution 
and defacing of natural landscape in the vicinity of work areas. The Contractor shall so conduct 
his construction operations as to prevent any unnecessary destruction of, scarring or defacing 
the natural surroundings in the vicinity of the work area. In order to maintain the ecological 
balance, the Contractor shall specifically observe the following instructions: 

a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the 
Contractor’s operation, the same shall be repaired, replanted or otherwise corrected at 
the Contractor's expense.  The Contractor will prevent scattering of rocks or other debris 
outside the work areas.  All work areas shall be smoothened and graded in a manner to 
conform to the natural appearance of the landscape as directed by the 
Engineer-in-Charge. 

b) All trees and shrubs, which are not specifically required to be cleared or removed for 
construction purposes, shall be preserved and protected from any damage that may be 
caused by the Contractor's Construction Operation and equipment. The removal of trees 
or shrubs will be permitted only after prior approval by the Engineer-in-Charge.  Special 
care shall be exercised where trees or shrubs are exposed to injuries by construction 
equipment, blasting, excavating, dumping, chemical damage or other operation and the 
Contractor shall adequately protect such trees by use of protective barriers or other 
methods approved by the Engineer-in-Charge. Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will prevent 
entrance or accidental spillage of solid matter contaminants, debris and other 
objectionable pollutants and wastage into the river. Pollutants and wastes shall be 
disposed of in a manner and at sites approved by the Engineer-in-Charge. 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall 
utilize such practicable methods and devices as are reasonably available to control, 
prevent and otherwise minimize air pollution. Burning of materials resulting from Clearing 
of tree, bush, combustible construction materials and rubbish may be permitted only 
when atmospheric conditions for burning are considered favourable.    
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16.3   Unless otherwise provided in the Contract, water which may accumulate on the Site during 
the progress of work or in trenches and excavations from any cause or source, whatsoever, 
shall be removed from the Site by the Contractor to the satisfaction of the Engineer-in-charge, 
and at the Contractor's expense. 

16.4  The Contractor shall endeavour to protect from damage, trees marked by the 
Engineer-in-charge at the Site. Where necessary, the Contractor shall provide at his expense, 
temporary fencing to protect such trees. 

16.5  The Contractor shall, at no time, cause or permit any nuisance on the Site or cause anything 
which will cause unnecessary disturbance or inconvenience to the public in general and 
owners/tenants/occupants of adjacent properties. 

16.6  Separate payment will not be admissible to the Contractor for complying with the provisions 
of this clause and all costs shall be deemed to have been included in the items mentioned in 
Bill of Quantities. If any provision(s) is not complied with within a reasonable time even after 
issue of a notice in this respect, the necessary operations would be carried out by the 
Engineer-in-Charge at the cost of the Contractor.  

16.7  The Contractor/Sub-Contractor shall identify environmental aspects, occupational & health 
hazard of its activities/operations which it can control and those that it can influence taking 
into account of significance.  

16.8     The Contractor/ Sub-Contractor shall comply with the provisions of Union and State 
Governments’ environmental regulations relevant to the execution of the work and the 
protection of the Project area, such as "Indian Environment Protection Act, 1986". 

17 FORCE MAJEURE  

17.1  In this Clause, “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 
(b) which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) which is not substantially attributable to the other Party. 
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, 
(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane/ Cyclone, floods, lightning, typhoon 
or volcanic activity. 

17.2  In the event of either party being rendered unable by “Force Majeure”  to  perform  any 
obligation required to be performed by them under the Contract, the relative obligation of the 
party affected by such “Force Majeure” shall be treated as suspended for the period during 
which such “Force Majeure” cause lasts, provided the party alleging that it has been rendered 
unable, as aforesaid, thereby shall notify within 14 (fourteen) days of the alleged beginning 
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and ending  thereof  giving  full  particulars  and  satisfactory evidence in support of such 
cause. Engineer-in-Charge will subsequently confirm regarding the Force Majeure including 
period of occurrence. 

17.3 Loss to any party due to occurrence of Force Majeure risk shall be borne by the respective 
Party. However, in the event of any damage caused to the Works by Force Majeure Risks, the 
Contractor upon receiving instructions from the Engineer-in-Charge, shall remove the debris 
and re-construct the Works, cost of which shall be paid by the Owner at the contract rates.  

  If however, the Force Majeure events causing such damage are insurable (as per Clause 19 
hereof), removal of debris and re-construction/ repair shall also be done by the contractor 
upon receiving instructions from the Engineer-in-Charge at owner’s cost and the claim 
proceeds received from the Insurer against such damage shall be passed on to the Owner.  

17.4  The Party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such Party’s performance is prevented, hindered or 
delayed. The Time for Completion shall be extended in accordance with CC Clause 24 
(Completion Time and Extension). No cost compensation, whatsoever, will be allowed to the 
Contractor for the delay arising out of Force Majeure condition. 

17.5  The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect thereof upon its or their performance of the Contract and to fulfil its or 
their obligations under the Contract. 

17.6  If the execution of substantially all the Works in progress is prevented, hindered or delayed for 
a continuous period of 60 days by reason of Force Majeure of which notice has been given 
under Sub-Clause 16.2, or for multiple periods which total more than 120 days due to the same 
notified Force Majeure, then either Party may at its option terminate the contract by giving 
notice to the other party as per the respective procedure given in CC Clause 23 (Termination). 

17.7  Notwithstanding any other provision of this Clause, Force Majeure shall not apply to any 
obligation of the Employer to make payments to the Contractor herein. 

18   LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTION AND RECTIFICATIONS 

i) If the Contractor or his labour or Sub-Contractor injures, destroys or damages roads, fences, 
enclosures, water pipes, drains, electricity or telephone posts, wires, trees, grass line, 
cultivated land in the area in which they may be working or in the areas contiguous to the 
premises on which the work or any part of it is being executed or if any damage is caused 
during the progress of work, the Contractor shall, upon receipt of  notice in writing on that 
behalf from the Engineer-in-Charge, make the same good at his own cost.  

ii) If it appears to the Engineer-in-Charge or his Representative at any time during construction or 
reconstruction or prior to the expiry of the Defect Liability Period, as specified elsewhere, that 
any work has been executed with unsound, imperfect, or unskilled workmanship or that any 
materials or articles provided by the Contractor for execution of the work are unsound or of a 
quality inferior to that contracted for, or otherwise not in accordance with the Contract or that 
any defect, shrinkage or other faults found in the work arising out of defective or improper 
materials or workmanship, the Contractor shall, upon receipt of a notice in writing on that 
behalf from the Engineer-in-Charge, forthwith rectify or remove or reconstruct the works so 
specified in whole or in part as the case may be and/or remove the materials/articles so 
specified and provide other proper and suitable materials at his expense. 
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iii) If the Contractor does not carry out his obligations under the above clauses, the Corporation 
shall carry out the same at the risk and cost of the Contractor. 

19   INSURANCE AND INDEMNITY   

19.1 Without in any manner limiting its obligations and responsibilities, the Contractor shall 
arrange, secure and maintain at his own cost in the joint names of the Owner and the 
Contractor, any and all insurances so as to cover the Works, entire materials, equipment and 
plant or other items fixed and used or unfixed and intended and procured for the Works 
against all risks (insurance of which are available as per IRDA as on Base Date i.e. 28 days prior 
to the latest date of submission of bids) for their replacement value, for  which  the  
Contractor shall  be  responsible according to the Contract. The said insurance shall be valid 
from the Date of commencement up to the Date of Completion of the work(s) and shall 
further provide cover during the Defects Liability Period in respect of all liabilities of the 
Contractor under the Contract. In the event of any loss or damage, it shall be the responsibility 
of contractor to lodge the claim with insurer within 30 (Thirty) days of occurrence and the 
settled amount against the claim shall be deposited by the insurer in owner’s account. 
Contractor shall put his best effort with the insurer for early settlement of the claim. If 
Contractor fails to settle the claims with the insurer before completion of the entire work, the 
amount equivalent to the loss or damage shall be recovered from any amount due to 
contractor.  

 In the event of any other risks declared insurable by IRDA after the Base date (i.e. 28 days 
prior to the latest date of submission of bids), the Contractor shall within 30(thirty) days of 
such declaration arrange such insurance cover. The cost of such additional insurance cover 
shall be reimbursed to the Contractor by the Owner on submission of documentary proof.  

  In case the Contractor fails to arrange the Insurance as mentioned above against any or all 
insurable risks (as per IRDA), the Contractor shall be liable for loss or damage arising from 
such events or causes. Re-construction of such damaged Work along with removal of debris 
shall be done by the Contractor at his own cost.   

19.2         Without prejudice to the provisions contained in Article 19.1 hereinabove, the Contractor 
shall take, at his own cost, the insurance pertinent to the works to cover all risks including 
those arising out of execution of Works.  

19.3 Without in any manner limiting its obligations and responsibilities, the Contractor shall, 
throughout the period of the execution of Works up to the date of completion, insure against 
his liability for damage, loss or injury which may occur to any property or to any person 
arising out of the execution of the Works. 

19.4  The Contractor shall be liable for any damage or loss that may happen to the Works or any 
part thereof except the loss or damage occasioned by Force Majeure risks. Any such loss or 
damage shall be made good conforming to the requirements of the Contract on receipt of 
instructions from the Engineer-in-Charge at Contractor’s cost. In case, redoing of the Works 
damaged or lost is decided to be not required by the Owner and such decision is notified by 
the Engineer-in-Charge, then the claim proceeds received from the Insurer against such loss 
or damage shall be passed on to the Owner. 

19.5  The Contractor shall, save and except, if and so far as the Contract specifically provides 
otherwise, indemnify and keep indemnified and saved harmless, the Owner at all times in 
respect of all injuries, losses or damages to the person or property of the Owner, its other 
Contractors, their servants, agents and workmen and third parties, which may arise out of or 
as a consequence of the execution and maintenance of the Works or performance of the 
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Contractor's obligations under the Contract. The indemnity hereunder shall include all costs, 
charges and expenses on account of any claims, demands, actions and proceedings against 
the Owner in respect of such injuries, loss or damage. 

19.6  The Contractor shall be responsible for making good to the satisfaction of the Owner any loss 
of, and any damage to all structures and properties moveable or immovable belonging to the 
Owner or being executed or procured or being procured by the Owner or belonging to other 
agencies engaged by the Owner and working within the Site, if such loss or damage is due to 
the fault and/or the negligence or acts or omissions of the Contractor, his sub-Contractors 
and their employees, agents and representatives. 

19.7 The Contractor shall indemnify and keep indemnified and saved harmless the Owner, against 
all claims for damage to property arising under or by reason of this Contract if such claims 
result from the fault and/or negligence or act or omission of the Contractor, his Sub-
Contractors and their employees, agents and representatives. 

19.8 Under the Contract, the Contractor shall be responsible for loss or damage to the Works for 
which the Contractor is liable under the provisions of the Contract until the date of expiry of 
the Defect Liability Period in accordance with the provisions of the Contract. 

20   SUSPENSION OF WORKS 

i) The Contractor shall, on the instructions of Engineer-in-Charge, suspend the progress of the 
works or any part thereof for such time and in such manner as the Engineer-in-charge may 
consider necessary and shall, during such suspension, properly protect and secure the works or 
such part thereof so far as is necessary in the opinion of the Engineer-in-charge. Unless such 
suspension is: 

(a) otherwise provided for in the Contract, 

(b) necessary by reason of some default of or breach of Contract by the Contractor or for 
which he is responsible, 

(c)    necessary by reason of climatic conditions on the site, or 

(d) necessary for the proper execution of the works or for the safety of the works or any part 
thereof,  

the sub-clause 20(ii) shall apply.  
ii)  Determination of the Engineer-in-charge following the suspension: Where pursuant to sub-

clause 20(i), this sub-clause applies and the Engineer-in-Charge, after due consultation with 
the Contractor, shall determine: 

(a) any extension of time to which the Contractor is entitled to under Clause 24, and 

(b) the amount which shall be entitled to the Contractor in respect of the cost incurred by 
him by reason of such suspension. Such amount shall be payable to the Contractor, in 
accordance with GCC Clause 20 (iii) below. 

iii) Suspension 
(a)  The Employer may request the Engineer In-Charge, by notice to the Contractor, to order 

the Contractor to suspend performance of any or all of its obligations under the Contract. 
Such notice shall specify the obligation of which performance is to be suspended, the 
effective date of the suspension and the reasons therefore. The Contractor shall 
thereupon suspend performance of such obligation (except those obligations necessary 
for the care or preservation of the Facilities) until ordered in writing to resume such 
performance by the Engineer In-Charge. If, by virtue of a suspension order given by the 
Engineer In-Charge, other than by reason of the Contractor’s default or breach of the 
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Contract and other reasons as specified in Clause 20(i) above, the Contractor’s 
performance of any of its obligations is suspended for an aggregate period of more than 
ninety (90) days, then at any time thereafter and provided that at that time such 
performance is still suspended, the Contractor may give a notice to the Engineer In-
Charge requiring that the Employer shall, within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or request and subsequently order a 
change in accordance with CC Clause 33 (Deviations), excluding the performance of the 
suspended obligations from the Contract. If the Employer fails to do so within such period, 
the Contractor may, by a further notice to the Engineer In-Charge, elect to treat the 
suspension, where it affects a part only of the Facilities/ works, as a deletion of such part 
in accordance with CC Clause 33 (Deviations) or, where it affects the whole of the 
Facilities/ works, as termination of the Contract under CC Sub-Clause 23.1 (Termination 
for Employer’s Convenience).   

(b)   If,  
(i)  The Employer has failed to pay the Contractor any sum due under the Contract 

within the specified period, has failed to approve any invoice or supporting 
documents without just cause pursuant to CC Clause 52 or commits a substantial 
breach of the Contract, the Contractor may give a notice to the Employer that 
requires payment of such sum, with interest thereon as stipulated in CC Sub-Clause 
55, requires approval of such invoice or supporting documents, or specifies the 
breach and requires the Employer to remedy the same, as the case may be. If the 
Employer fails to pay such sum together with such interest, fails to approve such 
invoice or supporting documents or give its reasons for withholding such approval, or 
fails to remedy the breach or take steps to remedy the breach within fourteen (14) 
days after receipt of the Contractor’s notice or 

 
(ii) The Contractor is unable to carry out any of its obligations under the Contract for any 

reason attributable to the Employer, including but not limited to the Employer’s 
failure to provide possession of or access to the Site or other areas in accordance 
with CC Sub-Clause 9, or failure to obtain any governmental permit necessary for the 
execution and/or completion of the Facilities/works; 

Then the Contractor may by fourteen (14) days’ notice to the Employer suspend 
performance of all or any of its obligations under the Contract, or reduce the rate of 
progress. 

(c)  If the Contractor’s performance of its obligations is suspended or the rate of progress is 
reduced pursuant to this CC Clause 20, then the Time for Completion shall be extended 
in accordance with CC Sub-Clause 24, and any and all additional costs or expenses 
incurred by the Contractor as a result of such suspension or reduction as determined 
based on Annexure-I to CC shall be paid by the Employer to the Contractor in addition to 
the Contract Price, except in the case of suspension order or reduction in the rate of 
progress by reason of the Contractor’s default or breach of the Contract and other 
reasons as specified in Clause 20(i) above. 

(d) During the period of suspension, the Contractor shall not remove from the Site any Plant 
and Equipment, any part of the Facilities/works or any Contractor’s Equipment, without 
the prior written consent of the Employer, which shall not be unreasonably withheld. 

21 FORECLOSURE OF CONTRACT IN FULL OR PART DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK 

i) If, at any time after acceptance of the bid, the Corporation decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part of 
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the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to 
the Contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he could not derive in consequence of the 
foreclosure of the whole or part of the works. 

ii) In the event of foreclosure, the Contractor shall be paid at Contract rates for actual amount of 
the works executed at site.  

22 TERMINATION OF CONTRACT ON DEATH  

If the Contractor is an individual or a proprietary concern and if the individual or the proprietor 
dies, or if the Contractor is a partnership concern and one of the partner dies, then, unless the 
Engineer-in-Charge is satisfied that the legal representatives of the individual Contractor or the 
proprietor of the proprietary concern and in the case of partnership, the surviving partners are 
capable of carrying out and completing the Contract, the Engineer-in-Charge shall be entitled to 
terminate the Contract as to its incomplete part without the Corporation being, in any way, 
liable for payment of any compensation whatsoever on any account to the estate of the 
deceased Contractor and/or to the surviving partners of the Contractor’s firm on account of 
termination of the Contract. The decision of the Engineer-in-Charge that the legal 
representatives of the deceased Contractor or the surviving partners of the Contractor’s firm 
cannot carry out and complete the works under the Contract shall be final and binding on the 
parties. In the event of such termination, the Corporation shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the Contractor’s firm liable for damage for 
not completing the Contract. Provided that the power of the Engineer-in-Charge in such case of 
termination of Contract shall be without prejudice to any other right or remedy which shall have 
accrued or shall accrue to him under the Contract. 

23 TERMINATION  

23.0 The Contractor shall not neglect to execute the works with due diligence and expedition or shall 
not refuse or neglect to comply with any reasonable orders given to him, in writing, by the 
Engineer-in-Charge in connection with the works or shall not contravene the provisions of the 
Contract. 

23.1  Termination for Employer’s Convenience 
23.1.1  The Employer may at any time terminate the Contract for any reason by giving the Contractor a 

notice of termination that refers to this CC Sub-Clause 23.1.  
23.1.2  Upon receipt of the notice of termination under CC Sub-Clause 23.1.1, the Contractor shall 

either immediately or upon the date specified in the notice of termination 
(a)  Cease all further work, except for such work as the Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, 
or any work required to leave the Site in a clean and safe condition 

(b)  Terminate all subcontracts, except those to be assigned to the Employer pursuant to 
paragraph (d)(ii) below 

(c)  Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 
Subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a clean and safe condition; and  

(d)  subject to the payment specified in CC Sub-Clause 23.1.3 
(i)  Deliver to the Employer the parts of the Facilities executed by the Contractor up to 

the date of termination  
(ii)  To the extent legally possible, assign to the Employer all right, title and benefit of the 

Contractor to the Facilities and to the Plant and Equipment as of the date of 
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termination, and, as may be required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors; and  

(iii)  Deliver to the Employer all non-proprietary drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities/works. 

23.1.3  In the event of termination of the Contract under CC Sub-Clause 23.1.1, the Employer shall pay 
to the Contractor the following amounts:  
(a)  The Contract Price, properly attributable to the parts of the Facilities /works executed by 

the Contractor as of the date of termination  
(b)  The costs reasonably incurred by the Contractor in the removal of the Contractor’s 

Equipment from the Site and in the repatriation of the Contractor’s and its Subcontractors’ 
personnel 

(c)  Any amounts to be paid by the Contractor to its Subcontractors in connection with the 
termination of any subcontracts, including any cancellation charges 

(d)  Costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean 
and safe condition pursuant to paragraph (a) of CC Sub-Clause 23.1.2 

(e)  The cost of satisfying all other obligations, commitments and claims that the Contractor 
may in good faith have undertaken with third parties in connection with the Contract and 
that are not covered by paragraphs (a) through (d) above. 

23.2  Termination for Contractor’s Default  
23.2.1 The Employer, without prejudice to any other rights or remedies it may possess, may terminate 

the Contract forthwith in the following circumstances by giving a notice of termination and its 
reasons therefor to the Contractor, referring to this CC Sub-Clause 23.2: 
(a)  If the Contractor becomes bankrupt or insolvent, has a receiving order issued against it, 

compounds with its creditors, or, if the Contractor is a corporation, a resolution is passed 
or order is made for its winding up (other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed over any part of its undertaking 
or assets, or if the Contractor takes or suffers any other analogous action in consequence 
of debt 

(b) If the Contractor assigns or transfers the Contract or any right or interest therein in 
violation of the provision of CC Clause 7 (Assignment and Sub-letting).  

(c)  If the Contractor, in the judgment of the Employer has engaged in corrupt, collusive, 
coercive or fraudulent practices in competing for or in executing the Contract. 
For the purpose of this Sub-Clause: 
“Corrupt practice “means the offering, giving, receiving or soliciting directly or indirectly, of 
any thing of value to influence the action of a public official in the procurement process or 
in contract execution. 
"Fraudulent practice" means a misrepresentation/ omission of facts in order to influence a 
procurement process or the execution of a contract. 
“Collusive practice” means a scheme or arrangement between two or more bidders, with 
or without the knowledge of the Employer, designed to establish bid prices at artificial, 
non-competitive levels; and 
“Coercive practice” means harming or threatening to harm, directly or indirectly, person or 
their property to influence their participation in a procurement process, or affect the 
execution of a contract. 

23.2.2  If the Contractor 
(a)  has abandoned or repudiated the Contract  
(b)  has without valid reason failed to commence work on the Facilities /works promptly or 

has suspended (other than pursuant to CC Sub-Clause 20(iii) b) the progress of Contract 
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performance for more than twenty-eight (28) days after receiving a written instruction 
from the Employer to proceed 

(c) Persistently fails to execute the Contract in accordance with the Contract or persistently 
neglects to carry out its obligations under the Contract without just cause  

(d) refuses or is unable to provide sufficient materials, services or labour to execute and 
complete the Facilities/works in the manner specified in the program furnished under 
CC Clause 27 at rates of progress that give reasonable assurance to the Employer that 
the Contractor can attain Completion of the Facilities/works by the Time for Completion 
as extended 

then the Employer may, without prejudice to any other rights it may possess under the Contract, 
give a notice to the Contractor stating the nature of the default and requiring the Contractor to 
remedy the same. If the Contractor fails to remedy or to take steps to remedy the same within 
fourteen (14) days of its receipt of such notice, then the Employer may terminate the Contract 
forthwith by giving a notice of termination to the Contractor that refers to this CC Sub-Clause 
23.2.  

23.2.3  Upon receipt of the notice of termination under CC Sub-Clauses 23.2.1 or 23.2.2, the Contractor 
shall, either immediately or upon such date as is specified in the notice of termination,  
(a)  cease all further work, except for such work as the Employer may specify in the notice of 

 termination for the sole purpose of protecting that part of the Facilities already 
executed, or any work required to leave the Site in a clean and safe condition 

(b)  Terminate all subcontracts, except those to be assigned to the Employer pursuant to 
paragraph (d) below 

(c) Deliver to the Employer the parts of the Facilities executed by the Contractor up to the 
date of termination 

(d)  to the extent legally possible, assign to the Employer all right, title and benefit of the 
Contractor to the Facilities and to the Plant and Equipment as at the date of 
termination, and, as may be required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors 

(e) Deliver to the Employer all drawings, specifications and other documents prepared by 
the Contractor or its Subcontractors as of the date of termination in connection with the 
Facilities 

23.2.4  The Employer may enter upon the Site, expel the Contractor, and complete the Facilities/works 
itself or by employing any third party. The Employer may, to the exclusion of any right of the 
Contractor over the same, take over and use with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of the Employer and with an 
indemnification by the Employer for all liability including damage or injury to persons arising out 
of the Employer’s use of such equipment, any Contractor’s Equipment owned by the Contractor 
and on the Site in connection with the Facilities/works for such reasonable period as the 
Employer considers expedient for the supply and installation of the Facilities. Upon completion 
of the Facilities or at such earlier date as the Employer thinks appropriate, the Employer shall 
give notice to the Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

23.2.5  Subject to CC Sub-Clause 23.2.6, the Contractor shall be entitled to be paid the Contract Price 
attributable to the Facilities executed as of the date of termination, the value of any unused or 
partially used Plant and Equipment on the Site, and the costs, if any, incurred in protecting the 
Facilities / works and in leaving the Site in a clean and safe condition pursuant to paragraph (a) 
of CC Sub-Clause 23.2.3. Any sums due the Employer from the Contractor accruing prior to the 
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date of termination shall be deducted from the amount to be paid to the Contractor under this 
Contract. 

23.2.6  If the Employer completes the Facilities, the cost of completing the Facilities by the Employer 
shall be determined 
If the sum that the Contractor is entitled to be paid, pursuant to CC Sub-Clause 23.2.5, plus the 
reasonable costs incurred by the Employer in completing the Facilities/works, exceeds the 
Contract Price, the Contractor shall be liable for such excess. If such excess is greater than the 
sums due the Contractor under CC Sub-Clause 23.2.5, the Contractor shall pay the balance to 
the Employer, and if such excess is less than the sums due the Contractor under CC Sub-Clause 
23.2.5, the Employer shall pay the balance to the Contractor. The Employer and the Contractor 
shall agree, in writing, on the computation described above and the manner in which any sums 
shall be paid. 

23.3 Termination by the Contractor 
23.3.1  If  

(a)  the Employer has failed to pay the Contractor any sum due under the Contract within the 
specified period, has failed to approve any invoice or supporting documents without just 
cause pursuant to CC Clause 52, or commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires payment of such sum, with 
interest thereon as stipulated in CC Clause 55, requires approval of such invoice or 
supporting documents, or specifies the breach and requires the Employer to remedy the 
same, as the case may be. If the Employer fails to pay such sum together with such interest, 
fails to approve such invoice or supporting documents or give its reasons for withholding 
such approval, fails to remedy the breach or take steps to remedy the breach within 
fourteen (14) days after receipt of the Contractor’s notice, or 

(b) the Contractor is unable to carry out any of its obligations under the Contract for any 
reason attributable to the Employer, including but not limited to the Employer’s failure to 
provide possession of or access to the Site or other areas or failure to obtain any 
governmental permit necessary for the execution and/or completion of the Facilities, which 
the Employer is required to obtain as per provision of the Contract or as per relevant 
applicable laws of the Country. 

then the Contractor may give a notice to the Employer thereof, and if the Employer has failed to 
pay the outstanding sum, to approve the invoice or supporting documents, to give its reasons 
for withholding such approval, or to remedy the breach within twenty-eight (28) days of such 
notice, or if the Contractor is still unable to carry out any of its obligations under the Contract for 
any reason attributable to the Employer within twenty-eight (28) days of the said notice, the 
Contractor may by a further notice to the Employer referring to this CC Sub-Clause 23.3.1, 
forthwith terminate the Contract. 

23.3.2  The Contractor may terminate the Contract forthwith by giving a notice to the Employer to that 
effect, referring to this CC Sub-Clause 23.3.2, if the Employer becomes bankrupt or insolvent, 
has a receiving order issued against it, compounds with its creditors, or, being a corporation, if a 
resolution is passed or order is made for its winding up (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), a receiver is appointed over any part of its 
undertaking or assets, or if the Employer takes or suffers any other analogous action in 
consequence of debt. 

23.3.3  If the Contract is terminated under CC Sub-Clauses 23.3.1 or 23.3.2, then the Contractor shall 
immediately  
(a)  cease all further work, except for such work as may be necessary for the purpose of 

protecting that part of the Facilities already executed, or any work required to leave the 
Site in a clean and safe condition  
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(b)  terminate all subcontracts, except those to be assigned to the Employer pursuant to 
paragraph (d)(ii) 

(c)  remove all Contractor’s Equipment from the Site and repatriate the Contractor’s and its 
Subcontractor’s personnel from the Site; and  

(d)  subject to the payment specified in CC Sub-Clause 23.3.4, 
(i) Deliver to the Employer the parts of the Facilities /works executed by the Contractor 

up to the date of termination  
(ii)  to the extent legally possible, assign to the Employer all right, title and benefit of the 

Contractor to the Facilities and to the Plant and Equipment as of the date of 
termination, and, as may be required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors; and 

(iii) Deliver to the Employer all drawings, specifications and other documents prepared 
by the Contractor or its Subcontractors as of the date of termination in connection 
with the Facilities. 

23.3.4 If the Contract is terminated under CC Sub-Clauses 23.3.1 or 23.3.2, the Employer shall pay to 
the Contractor all payments specified in CC Sub-Clause 23.1.3, and reasonable compensation 
for all loss, except for loss of profit or damage sustained by the Contractor arising out of, in 
connection with or in consequence of such termination.  

23.3.5  Termination by the Contractor pursuant to this CC Sub-Clause 23.3 is without prejudice to any 
other rights or remedies of the Contractor that may be exercised in lieu of or in addition to 
rights conferred by CC Sub-Clause 23.3. 

23.4  In this CC Clause 23, the expression “Facilities/works executed” shall include all work executed, 
Installation Services provided, and all Plant and Equipment acquired (or subject to a legally 
binding obligation to purchase) by the Contractor and used or intended to be used for the 
purpose of the Facilities/works, up to and including the date of termination. 

23.5 In this CC Clause 23, in calculating any monies due from the Employer to the Contractor, 
account shall be taken of any sum previously paid by the Employer to the Contractor under the 
Contract, including any advance payment paid pursuant to CC Clause 71. 

24   COMPLETION TIME AND EXTENSION 

i) Entire scope of work under this contract shall be executed as per the time of completion as 
allowed in the contract or the extended time, if any, in accordance with contract conditions. 
The Contractor shall so organise his resources and perform his work as to complete it not later 
than the date agreed to. 

ii) The whole of the Works and, if applicable, any Section required to be completed within a 
particular time shall be completed, in accordance with the provisions of Clause 38, within the 
time stated in the Contract for the whole of the Works or the Section (as the case may be), 
calculated from the date specified in the Letter of Intent/ Detailed Work Order or such 
extended time as may be allowed under this clause. 

iii) However, if the work is delayed on account of: 

a) Increase in quantity of work to be done under the contract as per Clause 29 or  

b) Suspension of work as per Clause 20 for reasons attributable to the Corporation or  

c) Rebuilding of work as per Clause No. 18, or 

d) “Force Majeure” Clause 17, or 

e) Non-availability of working fronts for reasons attributable to the Corporation or  

f) Any other clause which, at the absolute discretion of the Engineer-in-Charge, is beyond the 

Contractor’s control,  
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Then immediately upon the happening of any such event as aforesaid, the Contractor shall 
inform the Engineer-in-Charge accordingly, but the Contractor shall nevertheless use 
constantly his best endeavours to prevent and/or make good the delay and shall do all that 
may be required in this regard. The Contractor shall also request, in writing, for extension of 
time to which he may consider himself eligible under the Contract within 7 (Seven) days of the 
date of happening of any such event as indicated above. The Contractor will be entirely 
responsible to keep a Hindrance register, wherein each and every record of Hindrance (in 
detail), which affect the work, should be maintained under joint-signatures of the Contractor 
and Engineer-in-Charge. Further, the Contractor shall submit the said register during 
submission of application for time extension. 

However, the time extension, if granted by the Corporation, will not relieve the Contractor 
from the payment of compensation for delay, and the decision of the Engineer-in-Charge shall 
be final and binding. 

iv) In any such case as may have arisen due to any of the events, as aforesaid, and which may have 
been notified by the Contractor in writing, the Engineer-in-Charge may give a fair and 
reasonable extension of time, after taking into consideration the nature of the work delayed and 
practicability of execution of the work during the period of extension. 

 When the period fixed for completion of the Contract is about to expire, the question of 
extension of the Contract shall be considered based on the request in writing made by the 
Contractor. In case the Contractor does not apply for grant of extension of time in execution of 
the work and the Corporation wants to continue with the work beyond the stipulated date of 
completion for reasons of the work having been hindered, the Engineer-in-Charge at his sole 
discretion can grant extension of time even in the absence of application from the Contractor. 
Such extension of time shall be without prejudice to right of the Corporation to levy 
compensation under Clause 25 hereunder. 

v) Provided also that where an event has a continuing effect such that it is not practicable for the 
Contractor to submit detailed particulars within the period of 7 (seven) days referred to in Sub-
Clause 24(iii), he shall nevertheless be entitled to an extension of time, provided that he has 
submitted to the Engineer-in-Charge interim particulars at intervals of not more than 7 (seven) 
days and final particulars within 7 (seven) days of the end of the effects resulting from the 
event. On receipt of such interim particulars, the Engineer-in-Charge shall, without undue delay, 
make an interim determination of extension of time and, on receipt of the final particulars, the 
Engineer-in-Charge shall review all the circumstances and shall determine an overall extension 
of time in regard to the event. In both such cases, the Engineer-in-Charge shall make his 
determination after due consultation with the Contractor and shall notify the Contractor of the 
determination.  

vi) If, for any reason, which does not entitle the Contractor to an extension of time, the rate of 
progress of the Works or any Section is at any time, in the opinion of the Engineer-in-Charge, 
too slow to comply with the Time for Completion, the Engineer-in-Charge shall so notify the 
Contractor, who shall thereupon take such steps as are necessary, subject to the consent of the 
Engineer-in-Charge, to expedite progress so as to comply with the Time for Completion. The 
Contractor shall not be entitled to any additional payment for taking such steps. If, as a result of 
any notice given by the Engineer-in-Charge under this Clause, the Contractor considers that it is 
necessary to do any work at night or on locally recognised days of rest, he shall be entitled to 
seek the consent of the Engineer-in-Charge so to do. Provided that, if any steps, taken by the 
Contractor in meeting his obligations under this Clause, involve the Corporation in additional 
supervision costs, such costs shall, after due consultation with the Corporation and the 
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Contractor, be determined by the Engineer-in-Charge and shall be recoverable from the 
Contractor by the Corporation, and may be deducted by the Corporation from any amount due 
or to become due to the Contractor.  

25 COMPENSATION FOR DELAY 

i) If the Contractor fails to complete the Works within the time stipulated in the Approved 
Construction Schedule or any extended period as may be allowed, he shall, without prejudice to 
any other right or remedy of the Corporation on account of such default, pay compensation @ 
0.5 % of Contract Price per week of delay or part thereof subject to maximum 10% of Contract 
Price. 

ii) The amount of compensation may be adjusted/withhold/deducted or set off against any sum 
payable to the Contractor under this or any other contract with the Corporation. 

26 SITE INVESTIGATION AND REPRESENTATIONS 

i) It shall be clearly understood that the Contractor has fully satisfied himself as to the nature and 
location of the work, the general location conditions, including those bearing upon 
transportation, disposal, handling and storage of materials, availability and nature of labour, 
availability of water etc. or similar physical conditions at site, the configuration and condition of 
ground, the character, quality and quantity of the surface and the sub-surface materials to be 
encountered, the character and capacity of equipment and facilities needed preliminary to and 
during the execution of the work and all other materials whichever in any way affect the work, 
or the cost thereof under the Contract. Any default or failure by the Contractor to acquaint 
himself with all the available information concerning these conditions will not relieve him from 
the responsibility for the execution of the Contract unless the Contract expressly provides that 
the responsibility for such is assumed by the Corporation. 

ii) If the drawings, specifications or description of items in the Bill of Quantities do not contain 
particulars of materials and work which are obviously necessary for the proper completion of 
the items of work specified in Bill of Quantities all such materials and works shall be supplied 
and executed by the Contractor without extra charge, and the Corporation will furnish such 
details to the Contractor with reasonable expedition after receiving a request from the 
Contractor in writing.  

27 COMMENCEMENT OF WORK 

i) The Contractor shall commence the work(s) immediately but not later than 7(seven) days after 
the issue of Letter of Acceptance and shall proceed with the same without delay as may be 
expressly sanctioned or ordered by the Engineer-in-Charge. If the Contractor commits default in 
the commencement of work as aforesaid, the Engineer-in -Charge shall, without prejudice to 
any other right or remedy, be at liberty to cancel the Contract and forfeit the Bid Security. 

ii) The Contractor shall strictly adhere to the approved Construction Schedule/ Programme.  

iii) The Contractor shall submit along with his bid, the construction planning, phasing and sequence 
of construction, time and progress chart within the framework of the Construction Programme 
as a whole and also of each group/subgroup of work(s) showing the order or procedure and a 
statement showing the method and techniques of construction by which the Contractor 
proposes to carry out the work(s). Such chart or programme shall be prepared considering the 
best possible effort, which is in direct relation to the Construction Programme approved & 
incorporated in the Contract for completion of items of works. It shall indicate commencement 
and completion of various trades and sections of the work, distribution and balancing of work 
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load pertaining to construction activities in various structures/component parts of work into the 
working season duly taking into account working months available in the working season and 
working and number of working days available for working months to arrive at seasonal monthly 
average and seasonal monthly peak progress with corresponding time periods. Such 
construction planning shall form an integral part of the Contract. 

iv) The Contractor shall have to strictly adhere to such an agreed planning and Programme. 
However, it shall not relieve the Contractor of any of his duties, obligations or responsibilities 
under the Contract. 

28 WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS AND ORDERS 
ETC 

i) The Contractor shall, with due care and diligence, execute and complete the Works and remedy 
any defects therein in accordance with the provisions of the Contract. The Contractor shall 
provide all supervision, labour, materials, Plant, Contractor's Equipment and all other things, 
whether of a temporary or permanent nature, required in and for such execution, completion 
and remedying of any defects, so far as the necessity for providing the same is specified in or is 
reasonably to be inferred from the Contract. The Contractor shall give prompt notice to the 
Engineer-in-Charge of any error, omission, fault or other defect in the Specification for the 
Works which he discovers when reviewing the Contract or executing the Works. 

ii) The Contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards materials and otherwise in every respect in strict 
conformity with the specification laid down by the Engineer-in-Charge under the terms and 
conditions of the Contract. The Contractor shall also conform exactly, fully and faithfully to the 
drawings, specifications and instructions in writing in respect of the work duly signed by the 
Engineer-in-Charge as may be issued from time to time. 

iii) All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 
writing. However, verbal instructions or orders shall be deemed to be valid provided they are 
confirmed in writing by the Engineer-in-Charge as soon as practicable and without loss of time. 

29 VARIATION IN THE VALUE OF WORK BEYOND CONTRACT SUM DUE TO VARIATION IN 
QUANTITY AGAINST SCHEDULE ITEMS OF WORK 

i) The quantities indicated in Bill of Quantities shall be treated as approximate and only for 

comparing Bids. The Contractor shall execute the entire quantity of work required for 

completing the job as per specifications, drawings and direction of Engineer-in- Charge at the 

rates entered in the Bill/Schedule of Quantities, subject to the provisions of Sub-Clause 29 (iii), 

Part-3 (Conditions of Contract) of Bid document; and rates of other items to be regulated by 

Clause 33, Part-3 (Conditions of Contract) of Bid document, wherever applicable. 

ii) Cost of Materials and components not specifically stated in any items of BOQ but are necessary 
for satisfactory completion of the said item of works as per Technical Specification in all 
respect, shall be deemed to have been included in the scope of work, for which no extra claim 
shall be entertained. 

iii) The rates quoted by the Contractor shall remain firm for all the items of Bill of Quantities, 
irrespective of any quantity variation thereupon. No adjustment of any rate or any escalation of 
whatsoever nature would be admissible to the Contractor. 

iv)    The Contractor shall be entitled for payment for the work actually done by him as per the 
procedure mentioned above. No claim for any work included in the Contract, but not done by 
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him either in part or in full, will be entertained. 

30 SETTING OUT OF THE WORK 

i) The Contractor shall be responsible for: 

a) the accurate setting-out of the Works in relation to original points, lines and levels of 
reference given by the Engineer-in-Charge in writing, 

b) the correctness, subject as above mentioned, of the position, levels, dimensions and 
alignment of all parts of the Works, and 

c) the provision of all necessary instruments, appliances and labour in connection with the 
foregoing responsibilities. 

ii) If, at any time during the execution of the Works, any error appears in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor, on being required to do so by 
the Engineer-in-Charge shall, at his own cost, rectify such error to the satisfaction of the 
Engineer-in-Charge. 

iii) The checking of any setting-out or of any line or level by the Engineer-in-Charge shall not in any 
way relieve the Contractor of his responsibility for the accuracy thereof and the Contractor shall 
carefully protect and preserve all bench-marks, sight-rails, pegs and other things used in setting-
out the Works. 

31 URGENT WORKS 

If any urgent work (in respect of which, the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the Contractor shall execute the same as may be directed. 

32 DATA TO BE FURNISHED BY THE CONTRACTOR 

i) The log book of working machinery shall be properly maintained and any information 
concerning operation and maintenance of machinery shall be furnished to the Engineer-in-
Charge, as and when required, along with information on similar nature, if required. 

ii) In case power is supplied by the Corporation, an updated programme of requirement of electric 
power with reference to the approved Construction Programme shall be submitted to the 
Engineer-in-Charge at least 25 (twenty-five) days before the commencement of the actual 
execution of the Works.  

iii) The detailed methodology of execution and the equipment required for the Works or group or 
sub-group of the Works shall be submitted by the Contractor to the Engineer-in-Charge at least 
25(twenty-five) days before the programmed date of execution, if the Contractor has not 
submitted the same earlier. In case a preliminary methodology has been submitted by the 
Contractor, the same may be elaborated or revised, considering the actual site condition and 
early completion of the work. Any heavy or special equipment required by the Contractor for 
this work shall be arranged by the Contractor well in advance to avoid delay. 

iv) If, at any time, it should appear to the Engineer-in-Charge that the actual progress of the Works 
does not conform to the programme to which consent has been given under Sub-Clause 27(ii), 
the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme 
showing the modifications to such programme necessary to ensure completion of the Works 
within the time allowed for execution of the work. 
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v) The submission to and consent by the Engineer-in-Charge of such programmes or the provision 
of such general descriptions or cash flow estimates shall not relieve the Contractor of any of his 
duties or responsibilities under the Contract. 

33 DEVIATIONS 

i) The Engineer-in-Charge shall have power to make any deviations in the original specifications 
or drawings or designs of the scope of works or any part thereof that are, in his opinion, 
necessary at the time of or during the course of execution of the Works. In the aforesaid 
purpose or for any other reason, if it shall, in the opinion of the Engineer-in-Charge, be 
desirable, he will also have the powers to make deviations, such as: 

a) variations, 

b) extra item, 

c) additions/omissions and 

d) alterations or substitution of any kind. 

    No such deviations in the specifications or drawings or designs or Bill of Quantities, as 
aforesaid, shall, in any way, vitiate or invalidate the Contract and any such deviations which the 
Contractor may be directed to do shall form integral part of the Contract as if originally 
provided therein, and the Contractor shall carry out the same on the same conditions in all 
respects on which he agreed to do the works under the Contract. 

ii) The rates for such items of works as required to be executed due to deviations as stated in sub-
clause, shall be evaluated in the following sequence: 

a) The rates already provided in the Bill of Quantities shall apply in respect of the same 
item(s) of work to be executed due to variation, subject to the provisions of Clause 29.  

b) In case of items for which rates are not available in the Bill of Quantities, the rates of 
such items, as far as practicable, shall be derived from the contracted rates of 
analogous /similar item(s) in the Bill of Quantities after submission of details by the 
Contractor after actual observation at Site. The decision to select analogous/similar 
item(s) shall be taken by the Engineer-in-Charge, which shall be conclusive and binding 
on the Contractor. 

        Items whose rates are identified as abnormally high (AHR) shall not be taken as 
reference to evaluate rates of such extra, substituted items etc.   

c)    In the cases, where analogous/similar items are not available in the Bill of Quantities, such 
items shall be termed as extra items. The Contractor, within 14 days (or as agreed by the 
Engineer-in-Charge) from the receipt of order to execute such items, shall submit rate 
analysis to the Engineer–in-Charge supported by documentary evidence of basic rates 
adopted therein, notwithstanding the fact that the rates for such items exist in the 
Contract; having regard to the cost of materials, actual wages of labour and ownership & 
operational cost of Construction Equipment required as per standard norms or if 
standard norms are not specified/available then on the basis of 
labour/materials/Construction Equipment actually engaged for the particular work. The 
parameters which includes labour/Materials/Construction Equipment engaged /utilized 
for the particular item of work which are considered in the rate analysis shall be as per 
actual observation at site. However, whenever standard norms/ values of parameters 
considered in the rate analysis are available /specified, in that case, these values shall not 
exceed those standard norms/ values. The standard norms for including Indirect Charges 
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for labour and material specified herein shall mean as those specified in “Guidelines for 
preparation of Project Estimates for River Valley Projects (latest version)'' of Central 
Water Commission, Govt. of India, and if not available therein, then those of State’s 
Public Works Department. Standard norms for Construction Equipment use shall mean 
those of Bureau of Indian Standards (IS: 11590: 1995 – latest version) and if not available 
therein, then those specified in “Guidelines for preparation of Project Estimates for River 
Valley Projects (latest version)” of Central Water Commission, Govt. of India.  

 Over and above the cost of labour, materials arranged by the Contractor and ownership 
& operational cost of Construction Equipment, an element of 20% shall be allowed to 
cover the Contractor's overheads, profits, and supervision charges.  

 However, for materials issued by the Corporation to the Contractor and/or Construction 
Equipment supplied on rental charge(s) by Corporation to the Contractor during the 
course of execution of Works, the Contractor shall be entitled to only 10% (ten percent) 
of such costs to cover transportation, overheads, supervision, profits etc. The 
Corporation shall examine the rate analysis submitted by the Contractor and fix the rates 
accordingly.  

iii)  If there is delay in the Corporation and the Contractor coming to an agreement on the rate of 
extra, altered, substituted items of work, provisional rates @ 75% (in case of extra works 
executed at BOQ rates or analogous rates) and 50% (in case of extra works executed as per 
analyzed rates) of the rates as determined by the Corporation shall be payable till such time as 
the rates are finally determined. Under no circumstances, the Contractor shall, at any stage, 
suspend the work on account of non-settlement of rates of such deviated items. 

iv)  Items of Work for which rates have been derived as per clause 33 (ii) (a), (b) & (c) above, shall 
remain firm (no price variation /adjustment shall apply as per clause 72 of this Part). 

34 PATENTS AND/OR COPYRIGHTS 

The Contractor shall hold and save the Corporation, its Officers, Agents, servants and employees 
harmless from liabilities of any nature or kind, including cost and expenses on account of any 
copyrighted composition, secret process, patented or unpatented invention, article or appliance 
manufactured or used in the performance of the Contract including their use in the Corporation, 
unless otherwise specifically stipulated in the Contract. On any patented invention, the use of 
which by these specifications is required or permitted in the alternative to be used, and which 
the Government of India has the right to use, royalty free use shall be available to the 
Contractor without the payment of royalty. In the event of any claim being made or action 
brought against the Corporation in respect of any such matter as aforesaid, the Contractor with 
the assistance of the Corporation, if required, but at his own expense, shall conduct all 
negotiations for settlement of the same or any litigation that may arise there from. 

35 LABOUR 

i) The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. The Contractor shall employ labour in sufficient numbers to maintain the 
required rates of progress and quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ, in 
connection with the works, any person who has not completed 18 (eighteen) years of age. 

ii) The Contractor shall be responsible for return to the place where they were recruited or to their 
domicile of all such persons as he recruited and employed for the purposes of or in connection 
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with the Contract and shall maintain such persons as are to be so returned in a suitable manner 
until they shall have left the site or, in the case of persons who are not nationals of India and 
have been recruited outside India, shall have left India. 

iii) The Contractor shall, at all times, take the necessary precautions to protect all staff and labour 
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to 
health and the general nuisance caused by the same. The Contractor shall provide his staff and 
labour with suitable prophylactics for the prevention of malaria, and shall take steps to prevent 
the formation of stagnant pools of water. He shall comply with all the regulations of the local 
health authorities in these respects and shall, in particular, arrange to spray thoroughly with 
approved insecticide all buildings erected on the Site. Such treatment shall be carried out at 
least once a year or as instructed by the Engineer-in-Charge. The Contractor shall warn his staff 
and labour of the dangers of bilharzias and wild animals. 

iv) In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 
and carry out such regulations, orders, and requirements as may be made by the Government or 
the local medical or sanitary authorities for the purpose of dealing with and overcoming the 
same. 

v) The Contractor shall make any necessary arrangements for the transport, to any place as 
required for burial, of any of his expatriate employees or members of their families who may die 
in India. The Contractor shall also be responsible, to the extent required by the local regulations, 
for making any arrangements with regard to burial of any of his local employees who may die 
while engaged upon the Works. 

vi) The Contractor shall arrange for the provision of a sufficient supply of suitable food at 
reasonable prices for all his staff, labour, and Sub-Contractors for the purposes of or in 
connection with the Contract. 

vii) The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances, and 
Government Regulations or Orders for the time being in force, import, sell, give, barter, or 
otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, 
sale, gift, barter, or disposal by his sub-contractors, agents, staff, or labour. 

viii) The Contractor shall not give, barter, or otherwise dispose of, to any person or persons, any 
arms or ammunition of any kind or permit or suffer the same as aforesaid. 

ix) The Contractor shall, in all dealings with his staff and labour, have due regard to all recognized 
festivals, days of rest, and religious and other customs. 

x) The Contractor shall, at all times, take all reasonable precautions to prevent any unlawful, 
riotous, or disorderly conduct by or among his staff and labour and take all reasonable 
precautions for the preservation of peace and protection of persons and property in the 
neighbourhood of the Works against the same. 

xi) The Contractor shall report to the Engineer-in-Charge details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
addition, notify the Engineer-in-Charge immediately by the quickest available means. 

xii) The Contractor shall deliver to the Engineer-in-Charge a return in detail, in such form and at 
such intervals as the Engineer-in-Charge may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the Site. 
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xiii) The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge a statement in 
respect of the followings for the preceding fortnight: 

a) Accidents that have occurred during the fortnight indicating the circumstances under 
which the accident occurred, and the extent of damage and injury so caused.  

b) The number of female workers who have been allowed maternity benefit as provided in 
the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to them. 

xiv) The Contractor shall pay to labour employed to him, either directly or through Sub-
Contractors, wages as defined in the Contract Labour (Regulation and Abolition) Act, 1970 with 
general Rules framed there under and amendments made from time to time. 

xv) The Contractor shall, in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the Contract Labour (Regulation and 
Abolition) Act, 1970 and Rules framed there under in regard to all matters provided therein. 

xvi) The Contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
laws of any local or other statutory Authority applicable in relation to the execution of the 
works, such as: 

a) Payment of wages Act, 1936 (Amended). 

b) Minimum wages Act, 1948 (Amended). 

c) The Contract Labour (Regulation and Abolition) Act, 1970 with rules framed there under as 
amended. 

d) Workman Compensation Act, 1923 as amended by Amendment Act, No.65 of 1976. 

e) Corporation’s Liability Act, 1938 (Amended). 

f) Maternity Benefit Act, 1961 (Amended).  

g) The Industrial Employment (Standing Orders) Act, 1946 (Amended). 

h) The Industrial Disputes Act, 1947 (Amended). 

i) Payment of Bonus Act, 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 and 
any amendments thereof. 

j) The Personal Injuries (Compensation Insurance) Act, 1963 and any modification thereof 
and Rules made there under from time to time. The Contractor shall take into account all 
the above said financial liabilities in his quoted rates and nothing extra whatsoever, shall 
be payable to him on this account. 

k) E.P.F. and M.P. Act, 1952  

l) The Building & Other Construction Workers (Regulation of Employment & Conditions of 
Service) Act, 1996 

m) Forest Conservation Act ‘1980 and subsequent amendment thereof. 

n) Environment (Protection) Act ‘1986 and subsequent amendment thereof. 

xvii) The Contractor shall be liable to pay his contribution and employees contribution to the state 
insurance scheme in respect of all labour employed by him for the execution of the Contract in 
accordance with the provision of the “Employees State Insurance Act, 1948” as amended from 
time to time. In case the Contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in-Charge shall recover from the running 
bills of the Contractor an amount of contribution as assessed by him, the amount so recovered 
shall be adjusted against the actual contribution payable for employees state insurance. 
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xviii) The Engineer-in-Charge shall, on a report having been made by an Inspecting Officer as defined 
in the Contract Labour (Regulation and Abolition) Act and Rules or on his own, in his capacity 
as Principal Employer, have the power to deduct from the amount due to the Contractor any 
sum required or estimated to be required for making good any loss suffered by worker(s) by 
reason of non-fulfilment of the conditions of the Contract for the benefit of workers or non-
payment of wages or of deductions made from him for wages, which are not justified by the 
terms of the Contract or non-observance of the said Act, and Rules framed there under with 
amendments from time to time. 

xix) The Contractor shall indemnify the Corporation against any payments to be made under and 
for observance of the Regulations, Laws, Rules, as stipulated in Clause 35(xvi) above, without 
prejudice to his right to claim indemnity from his Sub-Contractors. In the event of the 
Contractor’s failure to comply with the provisions of all the Acts/Laws stipulated in Clause 
35(xvi), or in the event of decree or award of order against the Contractor having been 
received from the competent authority on account of any default or breach or in connection 
with any of the provisions of the Act/Law/Rules mentioned above, the Engineer-in-Charge, 
without prejudice to any other right or remedy under the Contract, shall be empowered to 
deduct such sum(s) from the bills of the Contractor or from his Security Deposit or from other 
payment due under the Contract or any other contract to satisfy within a reasonable time the 
provisions  of the various Acts/ Laws/ Rules/ Codes as mentioned under sub-clause 35.xvii) 
above, on part of the Contractor under the Contract on behalf of and under the expenses of 
the Contractor and make payment and/or provide amenities/facilities/services accordingly. In 
this regard, the decision of the Engineer-in-Charge shall be conclusive and binding on the 
Contractor. 

xx) In the event of the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract Labour (Regulation and Abolition) Act, and Rules as amended from time to 
time or furnishing any information or submitting or filling any Form/Register/Slip under the 
provisions of these regulations which is materially incorrect, then, on the report of the 
Inspecting Officers as defined in the relevant Acts and Rules as referred above, the Contractor 
shall, without prejudice to any other liability, pay to the Corporation a sum not exceeding the 
amount as stipulated in the relevant Labour act as Liquidated Damage for every default, 
breach, or furnishing, making, submitting, filling materially incorrect statement as may be fixed 
by the Engineer-in-Charge. However, if Contractor’s default is continuing in this respect, the 
Liquidated Damage may be enhanced for each day of default, subject to a maximum of 5% 
(five percent) of the Contract Price. The Engineer-in-Charge shall deduct such amount from 
bills or Security Deposit of the Contractor and credit the same to the Welfare Fund constituted 
under the regulations. The decision of the Engineer-in-Charge in this respect shall be final. 

xxi) The Contractor shall, at his own expense, comply with or cause to be complied with the 
Provisions/Rules provided for welfare and health of Contract labour (Regulation and Abolition) 
Act and other relevant Acts and Rules framed there under or any other instructions issued by 
the Corporation in this regard, including, but not limited to, the provisions set out in Appendix-
I “Labour Welfare” of this Part, for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the Contractor 
fails to make arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 

xxii) The Contractor shall, at his own expense, arrange for safety provisions as laid down in the 
Safety Manual of the Corporation enclosed as Appendix-II “Safety Engineering & Safety Code” 
of this Part or as required by the Engineer-in-Charge in respect of all labour directly or 
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indirectly employed for performance of the Works and shall provide all facilities in connection 
therewith. In case the Contractor fails to make arrangements and provide necessary facilities 
as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost thereof 
from the Contractor. However, this will not absolve the Contractor of his responsibility or 
otherwise thereof. 

xxiii) Failure to comply with “Provisions/Rules made for welfare and health of Contract Labour,” 
including, but not limited to, the provisions as set out in Appendix II “Labour Welfare” of this 
Part and the Corporation’s Safety Manual as enclosed in Appendix-II “Safety Engineering & 
Safety Code” of this Part or the provisions relating to report on accidents and grants of 
maternity benefits to female workers and all the relevant Acts/Rules referred in Clause No. 
35(xvii) above, shall make the Contractor liable to pay the Corporation as Liquidated Damage 
an amount of Rs.50/- or as provided in the relevant Regulation/Act, whichever is higher, for 
each default or materially incorrect statements. The decisions of the Engineer-in-Charge in 
such matters based on reports from the Inspecting Officers as defined in relevant Acts and 
Rules as referred in Clause No. 35 (xvi) above shall be final and binding and deductions for 
recovery of such Liquidated Damage may be made from any amount payable to the 
Contractor. In the event of any injury, disability or death of any workman in or about the 
worker employed by the Contractor either directly or through his Sub-Contractor, the 
Contractor shall, at  all times, indemnify and save harmless the Corporation against all claims, 
damages and compensation under the Workman’s Compensation Act, 1923 as amended from 
time to time, or in other law for the time being in force and Rules there under from time to 
time, and also against all cost, charges and expenses of any such action or proceeding arising 
out of such accidents or injury, disability or death of a workman and against all sum or sums 
which may, at the consent of the Contractor, be paid to compromise or compensate any claim 
in this respect. If any award, decree or order is passed against the Contractor for recovery of 
any compensation under the Workman’s Compensation Act, 1923, for the injury, disability or 
death by any competent court, the said sum or sums shall be deducted by the Engineer-in-
Charge from any sum that are due or that may become due to the Contractor or from his 
Security Deposit or sale thereof in full or part under the Contract, or any other Contract with 
Corporation towards fulfilment of the said decree, award or orders. 

xxiv) The Contractor shall submit to the Engineer-in-Charge a complete list of foreign field personnel 
(including necessary data as may be requested by the Engineer-in-Charge) required for the 
performance of the works in India. He shall also intimate the programme of their visit to and 
departure from India during the currency of the Contract. The Engineer-in-Charge shall have 
the right to review the list of such personnel and ask for increase in strength or re-schedule the 
visit of such personnel for effective performance of the Contract.  

xxv) The Contractor shall have no right to demand payments/claims whatsoever on account of his 
compliance with his obligations under this clause and labour regulations, except those 
specifically mentioned in the clause pertaining to price adjustment/variation. 

xxvi) Adequate alternate fuel arrangement should be made for the labour force engaged in the 
construction work at Project site, so that indiscriminate felling of trees is prevented. 

xxvii) The Contractor should ensure that all the labourers to be engaged for construction works 
should be thoroughly examined by Health Personnel and adequately treated before issuing 
them work permit for the Project. 
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36   REMOVAL OF CONTRACTOR’S MAN 

The Contractor shall employ, for execution of the works, only such persons as are skilled and 
experienced in their respective trades and the Engineer-in-Charge shall be at liberty to object 
to and require the Contractor to remove from the works any person employed by the 
Contractor for the execution of the Works who, in the opinion of the Engineer-in-Charge 
indulges in any misconduct or is incompetent or negligent in proper performance of his duties. 
The Contractor shall forthwith comply with such instructions and such persons shall not be 
again employed in the Works without permission of the Engineer-in-Charge. 

37   INSPECTION AND APPROVAL 

i) All works embracing more than 1 (one) process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-Charge or his 
authorised representative, when its stage is ready. In default of such notice, the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof and the decision of the 
Engineer-in-Charge in this regard shall be final and binding. 

ii) No work shall be covered or put out of view without the approval of the Engineer-in-Charge or 
his authorised representative and the Contractor shall afford full opportunity for examination 
of foundations before permanent works is placed thereon. The Contractor shall give due notice 
to the Engineer-in-Charge or his authorised representative whenever any such work of 
foundation is ready for examination, and the Engineer-in-Charge or his authorised 
representative shall, without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, examine and measure such works or such foundations. In 
the event of failure of the Contractor to give such notice, he shall, if required by the Engineer-
in-Charge, uncover such works at his own expense.  

iii) The Engineer-in-Charge or his representative shall have power at any time to inspect and 
examine any part of the works and the Contractor shall provide all facilities as may be required 
for such inspection and examination. 

iv) The Contractor shall uncover any part of the works and/or make opening in or through the 
same as the Engineer-in-Charge may, from time to time, direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-Charge. If any such 
part has been covered up or put out of view after being approved of by the Engineer-in-Charge 
and is subsequently found, on uncovering, to be executed in accordance with the Contract, the 
expenditure for uncovering and/or making openings in or through, reinstating and making 
good the same, shall be borne by the Corporation. In any other causes, all such expenses shall 
be borne by the Contractor.  

38   COMPLETION CERTIFICATE 

i) The work shall be completed to the entire satisfaction of the Engineer-in-Charge and in 
accordance with the time mentioned in the Contract. As soon as the work under the Contract 
is completed as a whole, the Contractor shall give notice of such completion to the Engineer-
in-Charge along with an undertaking to complete any outstanding work during the Defect 
Liability Period. The Engineer-in-Charge, within thirty (30) days of receipt of such notice, shall 
inspect the work and shall satisfy himself that the Work(s) has been completed in accordance 
with the provisions of the Contract and then issue to the Contractor a Certificate of 
Completion indicating the date of completion. Should the Engineer-in-Charge notice that there 
are defects in the works or the works are not considered to be completed, he shall issue a 
notice in writing to the Contractor to rectify/replace the defective work or any part thereof or 
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complete the work, as the case may be, within such time as may be notified and after the 
Contractor has complied with as aforesaid and gives notice of completion, the Engineer-in-
Charge shall inspect the work and issue completion certificate in the same manner as 
aforesaid. 

ii) No Certificate of Completion shall be issued as stipulated under Clause No. 38(i) above and no 
work be considered to be completed, unless the Contractor shall have removed from the work 
site and/or premises all his belongings/temporary arrangements brought/made by him for the 
purpose of execution of the work and cleared the site and/or premises in all respects and 
made the whole of the site and/or premises fit for immediate occupation/use to the 
satisfaction of the Engineer-in-Charge. If the Contractor fails to comply with the above-
mentioned requirements on or before the date of completion of the work, the Engineer-in-
Charge may, as he thinks fit at the risk and cost of the Contractor, fulfil such requirements and 
remove/dispose of the Contractor’s belongings/ temporary arrangements as aforesaid, and the 
Contractor shall have no claim in this respect, except for any sum realised by the sale of the 
Contractor’s belongings/temporary arrangements, less the cost of fulfilling the said 
requirements, and for any other amount that may be due from the Contractor, should the 
expenditure on the aforesaid account exceed the amount realised by sale of such Contractor’s 
belongings/temporary arrangements, the Contractor shall, on demand of the Engineer-in-
Charge, pay the amount of such excess expenditure. 

39 PIECE WORKERS: 

Nothing contained in the Contract shall create any contractual relation between any piece 
worker employed by the Contractor and the Corporation. 

40 COMPLETION OF SECTIONS OR PARTS: 

i) Similarly, in accordance with the procedure set out in Sub-Clause 38, the Contractor may 

request the Engineer-in-Charge to issue a Completion Certificate in respect of: 

a) any Section in respect of which a separate Time for Completion is provided in the Contract. 

b) any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer-in-Charge and, other than as provided for in the Contract, 

occupied or used by the Corporation, or 

c) any part of the Permanent Works which the Corporation has elected to occupy or use prior 

to completion (where such prior occupation or use is not provided for in the Contract or 

has not been agreed by the Contractor as a temporary measure). 

ii) If any part of the Permanent Works has been completed and has satisfactorily passed any Tests 

on Completion prescribed by the Contract, the Engineer-in-Charge may issue a Completion 

Certificate in respect of that part of the Permanent Works before completion of the whole of 

the Works and, upon the issue of such Certificate, the Contractor shall be deemed to have 

undertaken to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

iii) A Completion Certificate given in respect of any Section or part of the Permanent Works before 

completion of the whole of the Works shall not be deemed to certify completion of any ground 

or surfaces requiring reinstatement, unless such Completion Certificate shall expressly so state. 
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41. CONSTRUCTION PLANT AND EQUIPMENT 

(i)  The Contractor shall provide and install all necessary construction plant, equipment and 
machinery required for the execution of the work under the Contract unless otherwise specified, 
at his cost and shall use such methods and appliances for the purpose of all the operations 
connected with the work covered by the Contract which shall ensure the completion of the 
Work(s) within the specified time. 

(ii) The bidder shall submit full details of his construction plant, equipment and machinery 
proposed to be deployed for the Works along with its planning schedule, showing month-wise 
phasing, in accordance with the Construction Programme.  

(iii) The construction plant, equipment and machinery schedule, as submitted, shall be mutually 
discussed and finalised with the successful bidder and approved before signing of Contract 
Agreement, and these shall form an integral part of the Contract. 

(iv) The Contractor shall have to adhere to the deployment Schedule of construction plant, 
equipment and machinery, as approved by the Engineer-in-Charge, in the following cases: 

a. In view of geological and design considerations, any change in equipment to be used 
becomes justified. 

b. Any other reason for which the scope of work changes either in terms of quantities or 
terms, and  

c. If the construction Schedule itself is, for any reason, updated and changed and is binding 
on the Contractor in terms of the Contract. 

(v) The Contractor shall have to certify the requirement, utility, performance and dependability of 
the proposed construction plant and equipment and machinery for bonafide execution of the 
Work. He shall give an undertaking, accepting full responsibility for proper installation, testing, 
commissioning and maintaining the same in good working condition throughout the Contract 
period. Equipment/Machinery should be maintained in good working condition. Proper supply 
of spare parts, accessories and maintenance arrangements shall be entirely the responsibility of 
the Contractor. 

(vi) Subject to the availability of any item of Corporation’s plant and equipment and machinery and 
at the written request of the Contractor, such plant and equipment and machinery may be 
issued to the Contractor on hire for being deployed on the work contracted for, at pre-
determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 

42.         ACCELERATION 

If, at any time, it should appear to the Engineer-in-Charge that the actual progress of the Works 
does not conform to the programme to which consent has been given under Sub-Clause 27(ii), 
the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme 
showing the modifications to such programme necessary to accelerate the progress of works to 
ensure completion of the Works within the time allowed for execution of the work. Contractor 
shall not be entitled for any additional payment for following such revised programme. 

43.         DELAYS ORDERED 

The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity 
within the Works. 
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44.         MANAGEMENT MEETINGS 

(i) Either the Engineer-in-Charge or the Contractor may require the other to attend management 
meetings, as and when required. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early warning 
procedure.  

(ii) The Engineer-in-Charge shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Contractor. The responsibility of 
the parties for actions to be taken is to be decided by the Engineer-in-Charge either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. The Contractor shall attend such meetings at their own cost.  

45.         EARLY WARNING: 

(i) The Contractor is to warn the Engineer-in-Charge, at the earliest opportunity, on specific likely 
future events or circumstances that may adversely affect the quality of the Works, increase the 
Contract Sum or delay the execution of works. The Engineer-in-Charge may require the 
Contractor to provide an estimate of the expected effect of the future event or circumstance on 
the Contract Sum and Completion Date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 

(ii)  The Contractor shall co-operate with the Engineer-in-Charge in making and considering bids for 
avoiding or reducing such an event or circumstance and in carrying out any resulting instruction 
of the Engineer-in-Charge. 

46. TESTING, INSPECTION AND QUALITY ASSURANCE CONTROL PROGRAMME 

i) To ensure that the services under the scope of this Contract are in accordance with the 

specifications, the Contractor shall adopt suitable Quality Assurance Programme to control such 

activities at all necessary points. A QAP of the Contractor shall generally cover the following: 

a) Organisational structure for the management and implementation of the proposed Quality 
Assurance Programme. 

b) Documentation control system. 

c) The procedure set out for the purpose of materials and source inspection. 

d) System for site controls including process controls. 

e) Control of non-conforming items and systems for corrective actions. 

f) Inspection and test procedure for site activities. 

g) System for indication and appraisal of inspection status. 

h) System for maintenance of records. 

i) System for handling, storage and delivery. 

j) A quality plan detailing out quality practices and procedures, relevant standards and 
acceptance levels for all types of work under the scope of this Contract. 

ii) All costs associated with routine testing of materials required as per technical specifications 
shall be included in his quoted rates in the Schedule of Items/ Bill of Quantities. 

iii) The Corporation reserves the right for any extra and/or additional quality tests to be carried 
out (over and above the test agreed in the approved quality plan) on Contractor’s supplies 
and/or work in the Corporation’s laboratory or any other laboratory of repute as decided by 
the Engineer-in-Charge. The Contractor shall associate himself and make all arrangements for 



North Eastern Electric Power Corporation Ltd. 

  Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh         

  
 
 

 
Bid Document 

Part-3: Conditions of Contract 

 

Page 34 of 70 

 

ISO: 9001, 14001, 

& 45001 

sampling and supply of samples, as per the instructions of the Engineer-in-Charge. He may 
depute his quality engineer or a responsible person to witness the tests, however, the results 
of the tests shall be binding on him even if he chooses not to witness the tests. In case the 
results of tests fail to confirm compliance of materials / work to the requirements of 
specification, he shall replace/ rectify at his expense such materials/ work as per instructions of 
the Engineer-in-Charge. The expenses towards such tests shall be borne by the Corporation. 
The cost of samples, sampling and witnessing the tests shall, however, be borne by the 
Contractor. 

iv) Identifying Defects 

The Engineer-in-Charge shall check the Contractor's work and notify the Contractor of any 
defects that are found. Such checking shall not, in any way, affect the Contractor's 
responsibilities. The Engineer-in-Charge may instruct the Contractor to search for a defect and 
to uncover and test any work that the Engineer-in-Charge considers may have a defect 

v) Tests: 

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no defect, the test shall be a 
Compensation Event. 

vi) Correction of defects: 

The Engineer-in-Charge shall give notice to the Contractor of any defects before the end of the 
Defect Liability Period, which shall begin on completion of the Work.  

vii) Time for Correction of Defects: 

Every time notice of a defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge’s notice. 

47.    UNCORRECTED DEFECTS 

(i)  If the Contractor has not corrected a Defect within the time specified in the Engineer-in-
Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect corrected, 
and the Contractor shall pay this amount to the Corporation. 

(ii) If, for reasons of any accident, or failure or other event occurring to, in, or in connection with 
the Works, or any part thereof, either during the execution of the Works, or during the Defect 
Liability Period, any remedial or other work is, in the opinion of the Engineer-in-Charge, 
urgently necessary for the safety of the Works and the Contractor is unable or unwilling at 
once to do such work, the Corporation shall have the discretion to employ and pay other 
persons to carry out such work as the Engineer-in-Charge may consider necessary. If the work 
or repair so done by the Corporation is such that the same, in the opinion of the Engineer-in-
Charge, is to be executed by the Contractor at his own cost under the Contract, then all costs 
consequent thereon or incidental thereto shall, after due consultation with the Contractor, be 
determined by the Engineer-in-Charge and shall be recoverable from the Contractor by the 
Corporation, and may be deducted by the Engineer-in-Charge from any amount due or 
becoming due to the Contractor and the Engineer-in-Charge shall notify the Contractor 
accordingly. Provided that the Engineer-in-Charge shall, as soon after the occurrence of any 
such emergency as may be reasonably practicable, notify the Contractor thereof. 

48.    MATERIALS   
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(i) The Contractor, at his own expense, shall arrange and supply all materials if not otherwise 
specifically mentioned, bought out items and consumable items required for the Contract. As 
per the Technical Specifications, the Contractor shall furnish from time to time test certificates, 
and samples and materials at his own cost to the Engineer-in-Charge for his approval before 
use in the work. The Contractor is encouraged, to the extent practicable and reasonable, to 
use materials, Contractor’s equipment, plant, and supplies from sources within India. 

(ii) The Engineer-in-Charge shall also have powers to have such tests, in addition to those 
specified in the Contract, as may be required and the Contractor shall provide all facilities, to 
carry out the same. The cost of materials consumed in such tests and also expenses incurred 
thereon shall be borne by the Contractor in all cases, except where such tests which are in 
addition to those provided in the contract disclose that the materials are in conformity with 
provisions of the contract.  

(iii) The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works, either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, manufactured 
or at any place where these are lying or from where these are being obtained. For this 
purpose, the Contractor shall afford such facilities as may be required for such inspection or 
examination. The Contractor shall agree with the Engineer-in-Charge on the time and place for 
the inspection or testing of any materials or Plant as provided in the Contract. The Engineer-in-
Charge shall give the Contractor not less than 24(twenty four) hours notice of his intention to 
carry out the inspection or to attend the tests. If the Engineer-in-Charge or his duly authorised 
representative does not attend on the date agreed, the Contractor may, unless otherwise 
instructed by the Engineer-in-Charge, proceed with the tests, which shall be deemed to have 
been made in the presence of the Engineer-in-Charge. The Contractor shall forthwith forward 
to the Engineer-in-Charge duly certified copies of the test readings. If the Engineer-in-Charge 
has not attended the tests, he shall accept the said readings as accurate. If, at the time and 
place agreed in accordance with this Sub-Clause, the materials or Plant are not ready for 
inspection or testing or if, as a result of the inspection or testing referred to in this Clause, the 
Engineer-in-Charge determines that the materials or Plant are defective or otherwise not in 
accordance with the Contract, he may reject the materials or Plant and shall notify the 
Contractor thereof immediately. The notice shall state the Engineer-in-Charge's objections 
with reasons. The Contractor shall then promptly make good the defect or ensure that rejected 
materials or Plant comply with the Contract. If the Engineer-in-Charge so requests, the tests of 
rejected materials or Plant shall be made or repeated under the same terms and conditions. All 
costs incurred by the Corporation by the repetition of the tests shall, after due consultation 
with the Contractor, be determined by the Engineer-in-Charge and shall be recoverable from 
the Contractor by the Corporation and may be deducted from any monies due or to become 
due to the Contractor and the Engineer-in-Charge shall notify the Contractor accordingly. 

(iv) The Engineer-in-Charge shall have full powers for removal of any or all such materials brought 
to site by the Contractor that are not in accordance with the specifications, or samples 
approved by him. Should the Contractor fail to remove the rejected materials, the Engineer-in-
Charge shall be at liberty to have them removed by other means at the Contractor’s cost. The 
Engineer-in-Charge shall have full powers to procure other proper materials to be substituted 
at Contractor’s cost. 

(v) The supply of materials as per the approved/finalised plans, programme /requirement shall 
have to be regulated by the Contractor depending its priority with respect to various item of 
works of the Project, as may be fixed by the Engineer-in-Charge. 
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(vi) Any loss or damage to the materials during handling, transporting, storage and construction till 
such time the works are taken over by the Engineer-in-Charge, shall be to the account of the 
Contractor. The Contractor shall be responsible for preferring of all claims and making good of 
the damage or loss by way of repairs and/or replacement of the portion of works damaged or 
lost free of cost including custom duty. The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of the Contract.   

(vii) All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be 

required: 

a. from the place/supply to the ultimate use for/in the works and/or  

b. in connection with the removal of materials by the Contractor on completion of the works, 

shall be borne by the Contractor. 

49. MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC 

(i) The Contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work etc. as the Corporation's property. The excavated spoils will have to be 
disposed off in a place as specified or as directed by the Engineer-in-Charge. 

(ii) In case the materials or parts thereof are used by the Contractor for Works, provided the same 
is found suitable and is approved by the Engineer-in-Charge, they shall have to pay for the same 
at the rate fixed by the Engineer-in-Charge from time to time. 

(iii) Fossils, coins, articles of value, structures and other remains or things of geological or 
archaeological interest discovered from the site shall be the absolute property of the 
Corporation. The Contractor shall take reasonable precautions to prevent his labour or any 
other person from removing or damaging any such article or things and shall, immediately upon 
the discovery thereof and before removal, acquaint the Engineer-in-Charge with such discovery 
and carry out the Engineer-in-Charge’s directions as to the disposal of the same at the expenses 
of the Corporation. 

50. POWER SUPPLY 

Clause No. 32 of Part-2 (ITB) of Bid Document shall prevail. 

51. MEASUREMENTS  

(i) The Engineer-in-Charge shall, except as otherwise stated, ascertain and determine by 
measurement the value of work done, in accordance with the provisions of the Contract. 

(ii) Notwithstanding any provision in the relevant standard method of measurement or any general 
or local custom, measurement of work done under the Contract shall be taken in accordance 
with the procedure set forth in the technical specifications or schedule of quantities under the 
Contract. In case of items of work that are not covered by the Technical Specifications or Bill of 
Quantities, measurement shall be taken in accordance with the relevant standard methods of 
measurement laid down by the Bureau of Indian Standard. 

(iii) Items of the Works described in the Bill of Quantities for which no rate or price has been 
entered in the Contract, shall be considered as included in other rates and prices in the Contract 
and will not be paid for separately by the Corporation. 

(iv) All items having financial value shall be entered in measurement book, level book, etc. 
prescribed by the Corporation so that complete record is maintained of all work performed 
under the Contract. 
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(v) Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 
and by the Contractor or his authorised representative. 

(vi) Before taking measurements of any works, the Engineer-in-Charge or his representative 
deputed by him for the purpose shall give a reasonable notice to the Contractor. If the 
Contractor fails to attend or send an authorised representative for measurement after such 
notice or fails to countersign or to record the objection within 1 (one) week or from the date of 
taking measurements, then, in that event, the measurements taken by the Engineer-in-Charge 
shall be taken as correct and final measurements of such works. 

(vii) Measurement shall be signed and dated by both parties each day on the site on completion of 
measurement. If the Contractor objects to any of the measurements recorded by the 
representative of the Engineer-in-Charge, a note to that effect shall be made in the 
measurement book against the item objected to and such measurement shall be signed and 
dated by both the parties engaged in taking the measurement. The decision or interpretation of 
the Engineer-in-Charge shall be final and binding on the Contractor in respect of all Contract 
items, substituted items, extra and deviations. 

The above provisions shall be read in conjunction with Part-4 (Technical Specifications) of Bid 
Document. 

52. PAYMENT ON ACCOUNT 

(i) Payment to the Contractor for the performance of the works under the Contract shall be made 
by the Corporation as per the guidelines and conditions specified herein. All payments made 
during the Contract shall be on account payments only. The final payment shall be made on 
completion of all the Works and on fulfilment by the Contractor of all his liabilities under the 
Contract. 

(ii) Interim bills shall be submitted by the Contractor monthly or before the date fixed by the 
Engineer-in-Charge for the work executed. The Engineer-in-Charge shall arrange to have the bills 
verified with reference to the measurement, recorded in the measurement book(s). All 
payments made to the Contractor during the currency of the Contract, including escalation, 
extra items for the works under execution, shall be treated as interim bills.  

(iii) Payment for amount admissible shall be made on the Engineer-in-Charge certifying the sum to 
which the Contractor is considered entitled by way of interim payment for the work executed 
after deducting therefrom the amounts already paid, the Security Deposit and such other 
amounts as may be withheld/deductible or recoverable in terms of the Contract. 

(iv) Subject to above, measurement for payment will be made applicable as mentioned in Technical 
Specification (Refer Part-4 of Bid Document). 

(v) Payment against the Contractor’s bills shall be made by the Corporation as per the guideline 

given below, subject to deduction of Security Deposit, Income tax at Source or any other 

statutory deduction, if any. 

a. No advance payment shall be made. 

b. Payment shall be released on successful completion of works certified by Engineer- In-

Charge, and the same shall be released, within 30 (thirty) days from the date of receipt of 

technically clear invoice/bill by the Engineer-in-Charge. The contractor shall submit the bill 

in triplicate in the GST format along with completion certificate. 

c. No running bill shall be admissible.  
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d. Security Deposit @ 3% (three Percent) of the executed work value including value of 

extra works, if any, shall be retained/deducted as Performance Guarantee from 

payment made on account of this work for the due performance of the Contract.  

e. Taxes as applicable as per the Central & State Govt. directive shall be deducted at source 

from the bill of the contractor by the Owner. Claim for exemption if any, shall be 

supported by necessary exemption certificates by the contractor well before time. 

f. All bank charges shall be to the Contractor’s account. 

g. Deduction from Contract Price:  

Costs, charges, damages or expenses of any nature for which the contractor is liable to 
the Owner under the Contract shall be deducted by the Owner from payments of the 
Contract Price or any amount due on any other account to the contractor from the 
Owner and/or shall be deducted by the Engineer in-Charge from any 
securities/guarantees furnished by the contractor under the Contract. Such deduction 
shall constitute a valid discharge of the obligation of the Contractor to make the 
payment to the Owner. 

h. Paying Authority: All payments shall be made by the Head of Finance/GM(Fin), F&A, 

Tato-I, II & Heo HEP, NEEPCO Ltd., Tato, Arunachal Pradesh-791003, who shall release 

the payment based on certification by the Engineer-in-Charge. 

(vi) All payments due to the Contractor shall be disbursed under e-payment system. The Engineer-
in-Charge or his authorised representatives will verify and certify the Contractor’s bills, 
indicating payment instructions (full bank details) for disbursement. 

(vii) Any payment in respect of work done or goods, materials, plant or services supplied by any 
nominated Sub-Contractor, the Engineer-in-Charge shall be entitled to demand from the 
Contractor for reasonable proof that all payment, less retentions, included in previous 
certificates in respect of the work or goods, materials plants or services of such nominated sub-
contractor have been paid or discharged by the Contractor. If the Contractor fails to supply such 
proof then, unless the Contractor  

a. Satisfies the Engineer-in-Charge in writing that he has reasonable cause for withholding or 
refusing to made such payments, and 

b. Produces to the Engineer-in-Charge reasonable proof that he has so informed such 
nominated Sub-Contractors in writing, 

the Engineer-in-Charge shall be entitled to pay such nominated Sub-Contractor all 
payments (less retention as may be provided in the nominated Sub-Contract), which the 
Contractor failed to make to such nominated Sub-Contractor and to deduct by way of set-
off the amount so paid by the Engineer-in-Charge from any sums due or to become due 
from the Corporation to the Contractor.  

(viii) Any interim certificate given relating to work done or materials delivered, may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 
the Engineer-in-Charge supporting an interim payment shall itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 

(ix) Should there be a request for extension of date of completion, pending its consideration; 
interim payments shall continue to be made as provided herein. 
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(x) Withholding payments: The Corporation may withhold the whole or part of any payment for 
the work claimed by the Contractor which, in the option of the Engineer-in-Charge, is necessary 
to protect himself from loss on account of: 

a. Defective work not remedied or guarantees not met; 

b. Failure by the Contractor to make due payments for materials or labour employed by him; 

c. Claims filed against the Contractor; 

d. Loss to another Contractor directly employed by the Corporation; 

e. Insufficient progress; 

f. Damage or loss of property or equipment of the Corporation; 

g. Non-return of materials/equipment supplied by the Corporation when the same is due; 
and 

h. Legal case instituted by the local authority/Government for default of the Contractor. 

When the grounds for withholding payments are removed, payments of the amount due to the 
Contractor shall be made by the Corporation without delay. 

53. PAYMENT OF FINAL BILL 

(i) Not later than 84 (eighty four) days after the issue of the Completion Certificate in respect of the 
whole of the Works, the Contractor shall submit to the Engineer-in-Charge a Statement of 
Completion with supporting documents showing in detail for consideration of the draft final bill, 
in the form approved by the Engineer-in-Charge: 

a. the final value of all work done in accordance with the Contract up to the date stated in such 
Completion Certificate; 

b. any further sums which the Contractor considers to be due; and 

c. an estimate of amounts which the Contractor considers will become due to him under the 
Contract. 

Estimated amounts shall be shown separately in such Statement on Completion of the work. 
The Engineer-in-Charge shall certify payment in accordance with Clause 52 of this Part. 

(ii) Final measurement shall be made on completion of work only when the Engineer-in-Charge, has 
given a certificate of completion of work as stated above. Payment will be made to the 
Contractor on the basis of final measurement so taken, adjustment of all outstanding recoveries 
on account of advance payments, if any, made to the Contractor and other recoveries of 
amounts due from the Contractor. Credit shall also be given to the Corporation for all 
intermediate payments to the Contractor made in accordance with Clause No. 52 of this Part. 

(iii) Not later than 56 (fifty six) days after the issue of the Defects Liability Certificate pursuant to 
Sub-Clause 65(iii) of this Part, the Contractor shall submit to the Engineer-in-Charge for 
consideration a draft final bill with supporting documents showing in detail, in the form 
approved by the Engineer-in-Charge: 

a. the value of all work done in accordance with the Contract; and 

b. any further sums which the Contractor considers to be due to him under the Contract or 
otherwise. 

(iv) If the Engineer-in-Charge disagrees with or cannot verify any part of the draft final bill, the 
Contractor shall submit such further information as the Engineer-in-Charge may reasonably 
require and shall make such changes in the draft as may be agreed between them.  The 
Contractor shall then prepare and submit to the Engineer-in-Charge the final bill as agreed (for 
the purposes of these Conditions referred to as the “Final Bill”). 
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(v) If, following discussions between the Engineer-in-Charge and the Contractor and any changes to 
the draft final bill which may be agreed between them, it becomes evident that a dispute exists, 
the Engineer-in-Charge shall certify for payment those parts of the draft final bill, if any, which 
are not in dispute.  The dispute shall then be settled in accordance with Clause 69. The final bill 
shall, then, be agreed upon on settlement of the dispute. 

(vi) Upon submission of the final bill, the Contractor shall give to the Corporation, with a copy to the 
Engineer-in-Charge, a written discharge confirming that the total of the final bill represents full 
and final settlement of all amount due to the Contractor arising out of or in respect of the 
Contract.  Provided that such discharge shall become effective only after payment due under 
the agreed final bill issued pursuant to Sub-Clause 53 (iv) has been made and the performance 
security referred to in Clause 3 has been returned to the Contractor. 

(vii) Within 28 (twenty eight) days after receipt of the final bill, and the written discharge, the 
Engineer-in-Charge shall certify for payment the amount of the agreed final bill stating: 

a. the amount which, in the opinion of the Engineer-in-Charge, is finally due under the Contract 
or otherwise, and 

b. after giving credit to the Corporation for all amounts previously paid by the Corporation and 
for all sums to which the Corporation is entitled, the balance, if any, due from the Corporation 
to the Contractor or from the Contractor to the Corporation as the case may be. 

(viii) The final Bill shall be paid after grant of extension of time, if any.  

54. OVER PAYMENTS AND UNDER PAYMENTS 

(i) Whenever any claim, whatsoever, for the payment of a sum of money to the Corporation arises 
out or under the Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which, at any time thereafter, may become due to the Contractor 
under the Contract and, failing that, under any other Contract with the Corporation or from any 
other sum, whatsoever, due to the Contractor from the Corporation or from his Security 
Deposit, or he shall pay the claim, on demand within 15 (fifteen) days. 

(ii) The Corporation reserves the right to carry out post payment audit and technical examination of 
the final bill including all supporting vouchers, abstract, etc. The Corporation further reserves 
the right to enforce recovery of any over payment when detected, notwithstanding the fact that 
the amount of the final bill may be included by one of the parties as an item of dispute before 
an Arbitrator appointed under Clause 69 of this Part and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award. 

(iii) If, as a result of such audit and technical examination any over payment is discovered in respect 
of any work done by him under the Contract, the same shall be recovered by the Corporation 
from the Contractor by any or all of the methods as prescribed above, and if under-payment is 
discovered the amount shall be duly paid to the Contractor by the Corporation. 

(iv) Any sum of money due and payable to the Contractor (including the Security Deposit returnable 
to him) under the Contract may be withheld or retained by way of lien by the Engineer-in-
Charge or Corporation or such other person or persons in respect of payment of a sum of money 
arising, out of or under any other Contract made by the Contractor with the Engineer-in-Charge 
or Corporation or with such other person or persons. 

(v) If a sum of money is withheld or retained under this Clause by the Engineer-in-Charge or 
Corporation until his claim arising out of the Contract or any other Contract is either mutually 
settled or determined by the Arbitrator, if the Contract is governed by arbitration under Clause 
69 of this Part or by the competent court hereinafter provided, as the case may be, the 
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Contractor shall have no claim for interest or damages, whatsoever, on the account or any other 
ground in respect of any sum of money withheld or retained under this clause. 

55. DELAYED PAYMENT 

Omissions on the part of the Engineer-in Charge to pay the amount due upon measurement or 
otherwise shall neither vitiate nor make the Contract void.  Further, no claim for interest or 
damages will be entertained or payable by the Employer upon: 

i) Any Bank Guarantee or  

ii) Payments in arrears or  

iii) Any balance which may become due on final settlement / re-conciliation of the account, or  

iv) Withheld by the Employer owing to any dispute or difference between the Parties. 

Save as above, if the Contractor does not receive undisputed payment in accordance with Sub-
clause 52 [Payment on account], the Contractor shall be entitled to receive simple interest as 
financing charges on the amount unpaid during the period of delay.  This period shall be deemed 
to commence on the date for payment specified in Sub-Clause 52 [Payment on account], 
irrespective of the date on which any Interim Payment Certificate is issued.  

These financing charges shall be calculated at the rate of 8% (eight percent) per annum until 
payment has been made in full.  

The Contractor shall be entitled to this payment without formal notice or certification and 
without prejudice to any other right or remedy. 

Further no interest will be paid on disputed claim / amount. 

56. RIGHT TO CHANGE  

(i) The Corporation reserves the right to make reasonable changes in the Work and plan within the 
scope of work, which, in the opinion of the Engineer-in-Charge, may be considered necessary or 
desirable. The Contractor shall accommodate such reasonable changes, without any additional 
cost to the Corporation. The rates quoted by the Contractor in Bill of Quantities shall hold good 
in such cases. The Contractor’s Plant, equipment and their operational facilities shall be laid out 
in a manner to accommodate any such reasonable changes in the work, so as to avoid additional 
cost in shifting of Contractor’s Plant and equipment. 

(ii) Sub-clause 56(i) above shall apply to reasonable changes only. However, for other changes, the 
cost and payment thereof shall be regulated by Clause No. 33 of Part-3 (CC) of Bid document.  

57. CONTRACTOR’S RISK 

(i) The Contractor shall take upon himself the whole risk of executing the works and all materials 
obtained for the purpose of the Contract and all works executed shall be at his risk until a 
certificate of completion of the works has been issued by the Corporation. 

(ii) Unless otherwise provided in the contract, the Contractor shall, at his own cost, make good to 
the satisfaction of the Corporation all damages, loss or injury that may happen to any portion of 
the Works from whatsoever cause arising and shall deliver up the Works complete and 
undamaged. 

58. ASSISTANCE IN MOVING SUPPLIES 

(i) The Corporation will assist in the prompt issue of priority for the movement on railway and 
ferries of all supplies machinery and materials brought by the Contractor for the purpose of 
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carrying out the work from the point of entry or point of supply to site or sites at which the 
same are required. 

(ii) The tariffs of the carriage such as railway etc. shall be borne by the Contractor and no escalation 
will be allowed on tariff rate. 

(iii) The Corporation will use its best endeavour in assisting the Contractor, where required, in 
obtaining clearance through the Customs of Contractor's Equipment, materials and other things 
required for the Works. 

(iv) The Contractor shall, where entering into any Sub-Contract for the execution of any part of the 
Works, incorporate in such Sub-Contract (by reference or otherwise) the provisions of this 
Clause in relation to Contractor's Equipment, Temporary Works or materials brought on to the 
Site by the Sub-Contractor. 

(v) The operation of this Clause shall not be deemed to imply any approval by the Engineer-in-
Charge of the materials or other matters referred to therein nor shall it prevent the rejection of 
any such materials at any time by the Engineer-in-Charge. 

59. DATA IN SUPPORT OF RATES 

Clause No. 23.1 (iii), Part-2 (ITB) of Bid Document shall prevail. 

60. ADDITIONAL CLAUSE  

Clause No. 23.2.3, Part-2 (ITB) of Bid Document shall prevail. 

61. TAXES, DUTIES AND LEVIES ETC. 

(i) The rates quoted by the bidder shall be inclusive of all existing Indian and Non-Indian Taxes, 
Duties, Levies, Monopolies, Mahal Charges, Royalties, Octroi, Cess, etc. that may be leviable by 
Government or any other agency, existing 28 (twenty eight) days prior to the Latest date of 
submission of the bids. The Contractor shall be liable to pay all Indian and Non-Indian taxes, 
duties, cess, levies, etc. assessed against him in pursuance of the contract and his personnel 
effects. The Contractor shall be solely responsible for the compliance of all the formalities as 
required under all the Taxation Laws in force.  

(ii)  Tax Deduction at Source/With-holding of Tax, as applicable under various Indian tax laws will be 
effected from the bills. The Corporation shall issue Tax Deduction Certificates on the said 
deductions as per the relevant tax law. Income Tax and surcharge thereof leviable as per the 
taxation laws of India on the Contractor’s company or its personnel in respect of income arising 
in favour of either of the Company or its personnel under this Contract Agreement, shall be the 
absolute liability of the Contractor and not of the Owner. 

(iii) If, for any reason, the Corporation is required to make payment directly to any Government or 
any other Authority, with respect to any taxes, duties, cess, fee or any other levy as referred to 
the above clauses, the contractor shall promptly reimburse to the Corporation, the amounts so 
paid, on making available to the Contractor the evidence of such payments made to such 
Government or the Authority concerned. 

(iv) Notwithstanding anything contained in Cl. 61 (i) to 61 (iii) above, Payments of Taxes, Duties, 
Levies, Cess, etc. on all the construction materials, plant, machineries and equipments required 
and brought to site for execution of the work shall be the liability and responsibility of the 
Contractor only. The Corporation shall not issue any declaration form under any law for such 
purpose. 
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62. CONTRACTOR’S LIABILITY- NOT RESTRICTED BY SCHEDULE OF SPECIFICATIONS: 

(i) The entire Work described briefly in these specifications is proposed to be paid under various 
items listed in the Bill/Schedule of Quantities. The works contemplated for each item of the 
Schedule/Bill of Quantities are described elsewhere in these specifications and the method of 
measurement and payment are also elaborated to some extent in these specifications. 

(ii) The Contractor shall carry out all works required for each item of Schedule/Bill of Quantities as 
per latest standard whether these works are detailed in these specifications or not. He shall 
furnish all labour, all materials, all plant and equipment required for completing the works of 
each item. The rates and prices entered into Bill/Schedule of Quantities shall cover the cost of all 
labour, all materials, all plant and equipment and other charges including incidentals and 
overheads required to execute all items irrespective of changes in the measured quantities for 
those items. 

63. PROCEDURE FOR CLAIMS 

(i) Notwithstanding any other provision of the Contract, if the Contractor intends to claim any 
additional payment pursuant to any Clause of these Conditions or otherwise, he shall give notice 
of his intention to the Engineer-in-Charge within 15 (fifteen) days after the event giving rise to 
the claim has first arisen. 

(ii) Upon the happening of the event referred to in Sub-Clause 63 (i), the Contractor shall keep such 
contemporary records, as may reasonably be necessary to support any claim he may 
subsequently wish to make. Without necessarily admitting the Corporation’s liability, the 
Engineer-in-Charge shall, on receipt of a notice under Sub-Clause 63 (i), inspect such 
contemporary records and may instruct the Contractor to keep any further contemporary 
records as are reasonable and may be material to the claim of which notice has been given. The 
Contractor shall get such contemporary records verified from the Engineer-in-charge and be 
entirely responsible to keep joint records of all such events / activities to substantiate the 
involvement of man-power / equipment etc.  

(iii) Within 15 days of giving notice under Sub-Clause 63(i), the Contractor shall furnish to the 
Engineer-in-Charge an account giving detailed particulars of the amount claimed along with joint 
records as per (ii) above and the grounds upon which the claim is based. Where the event giving 
rise to the claim has a continuing effect, such account shall be considered to be an interim 
account and the Contractor shall, at such intervals as the Engineer-in-Charge may reasonably 
require, send further interim accounts giving the accumulated amount of the claim and any 
further grounds upon which it is based. In cases where interim accounts are sent to the 
Engineer-in-Charge, the Contractor shall send a final account within 15 days of the end of the 
effects resulting from the event.  

In any case, upon the happening of the event as referred in Sub-Clause 63 (i), claims should be 
raised by the contractor within 90 (ninety) days of such event. If contractor either fails to (i) 
notify the event or (ii) files the claim within 90 days, the claim made by him shall not be 
entertained. 

(iv) The Contractor shall be entitled to have included in any interim payment, certified by the 
Engineer-in-Charge pursuant to Clause 52 of this Part, such amount in respect of any claim as 
the Engineer-in-Charge, after due consultation with the Contractor, may consider due to the 
Contractor, provided that the Contractor has supplied sufficient particulars to enable the 
Engineer-in-Charge to determine the amount due. If such particulars are insufficient to 
substantiate the whole of the claim, the Contractor shall be entitled for payment in respect of 
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such part of the claim as such particulars may substantiate to the satisfaction of the Engineer-in-
Charge. 

The Engineer-in-Charge shall notify the Contractor of any determination made under this Sub-
Clause after receiving the claim with necessary /sufficient particulars from the Contractor for 
settlement of the claim. The claim should be settled within 45 (forty-five) days after receiving 
the same by the Engineer-in-Charge otherwise the claim made by the Contractor will be deemed 
to have been accepted. 

(v) The Corporation shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or execution of the Works, unless the Contractor shall have 
included a claim in respect thereof in his final bill and (except in respect of matters or things 
arising after the issue of the Completion Certificate in respect of the whole of the Works) in the 
Statement at Completion referred to in Sub-Clause 53. 

64. SAFETY SECURITY AND PROTECTION OF THE ENVIRONMENT 

(i) The Contractor shall, throughout the execution and completion of the Works and the remedying 
of any defects therein: 

a. have full regard for the safety of all persons entitled to be upon the Site and keep the Site 
(so far as the same is under his control) and the Works (so far as the same are not 
completed or occupied by the Corporation) in an orderly state appropriate to the avoidance 
of danger to such persons, 

b. provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer-in-Charge or by any duly constituted 
Authority, for the protection of the Works or for the safety and convenience of the public or 
others, and  

c. take all reasonable steps to protect the environment on and off the Site and to avoid 
damage or nuisance to persons or to property of the public or others resulting from 
pollution, noise or other causes arising as a consequence of his methods of operation. 

(ii) The Contractor shall, at his own expense, arrange for the general safety provisions indicated in 
Appendix-II to these Conditions of Contract and also the particular requirements for Safety 
Precautions set out in the Technical Specifications or as required by the Engineer-in-Charge, in 
respect of all labour directly or indirectly employed for performance of the works and shall 
provide all facilities in connection therein. In case the Contractor fails to make arrangements as 
aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 

(iii) If, under Clause 8 of this Part, the Corporation shall carry out work on the Site with his own 
workmen he shall, in respect of such work: 

a) have full regard to the safety of all persons entitled to be upon the Site, and 

b) keep the Site in an orderly state appropriate to the avoidance of danger to such persons. 

(iv) If, under Clause 8 of this Part, the Corporation shall employ other Contractors on the Site, he 
shall require them to have the same regard for safety and avoidance of danger. 

65. DEFECTS LIABILITY PERIOD 

(i) In these Conditions the expression "Defects Liability Period" means 12 (Twelve) months 
calculated from: 
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a. the date of completion of the Works certified by the Engineer-in-Charge in accordance with 
Clause 38 of this Part, or 

b. in the event of more than one certificate having been issued by the Engineer-in-Charge 
under Clause 40, the respective dates so certified shall be considered as date of completion 
of the corresponding works and defects liability period for such works shall reckon from the 
respective completion dates. 

(ii)  The Contractor shall be responsible for fulfilling of all his obligations and making good as soon as 
practicable at his expenses any defect in or damage to any section or part of the Works which 
may appear or occur during the Defects Liability Period and which arises either from quality 
deficiency in design or materials or workmanship or from any act or omission, of the Contractor. 
Repair, modification or replacement of work or part thereof as required to make good such 
defect or deficiency or damage shall constitute complete fulfilment of the Contractor’s 
obligations under the contract and upon such repair, modification, or replacement pursuant 
hereto or upon the expiration of the Defects Liability Period whichever is later, all such 
obligations shall terminate. 

(iii)   Until the expiry of the Defects Liability Period, the Contractor shall have the right of access 
subject to the Employer’s permission during normal working hours, at his own risk and expense, 
by himself or his duly authorized representatives, whose names shall have previously been 
communicated in writing to the Employer for the purpose of inspecting, working to undertake 
repairs/corrective actions and performance thereof. Subject to the Employers approval, which 
shall not be unreasonably withheld, the Contractor may at his own risk and expense make any 
test which it considers desirable. 

 (iv)  If effective steps for repair, modification or replacement of defects, deficiencies or damages 
pursuant hereto are not taken up within Two weeks of the date of notification thereof by the 
Employer to the Contractor or if such repair, modification or replacement is not completed with 
reasonable promptitude by the Contractor at its own expense, the Employer shall be entitled to 
undertake the same to be made good by other agencies or otherwise and contractor shall be 
liable to reimburse such expenses to the Corporation. 

 If the contractor fails to reimburse such expenses to the Corporation, such expenses shall be 
recovered by the Corporation from any sum that may by then or at any time thereafter becomes 
due to the Contractor under the Contract or from the amount released by encasing the bank 
guarantees provided by the Contractor under the Contract or recover otherwise from the 
Contractor including from money due to the Contractor on any other accounts whatsoever. 

(v)    If during the defects Liability Period any portion of the Works is found defective or deficient in 
any manner and is repaired/rectified/replaced pursuant to the defects liability provisions of the 
Contract, the Defects Liability Period for such portion of the Works, shall, notwithstanding 
anything to the contrary contained herein, be operative for a further period of 12(Twelve) 
months from the date of such repair/ rectification/ replacement. 

(vi)   The Contract shall not be considered as completed until a Defects Liability Certificate shall have 
been signed by the Engineer-in-Charge and delivered to the Corporation, with a copy to the 
Contractor, stating the date on which the Contractor shall have completed his obligations to 
execute and complete the Works and remedy any defects therein to the Engineer-in-Charge's 
satisfaction. The Defects Liability Certificate shall be given by the Engineer-in-Charge within 28 
(twenty-eight) days after the expiry of the Defects Liability Period, or, if different defects liability 
periods shall become applicable to different Sections or parts of the Permanent Works, the 
expiry of the latest such period, or as soon thereafter as any works instructed, pursuant to 
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Clauses 18 and 33, have been completed to the satisfaction of the Engineer-in-Charge.  

         Only the Defects Liability Certificate, referred to above shall be deemed to constitute approval 
of the Works. 

 (vii)  Notwithstanding the issue of the Defects Liability Certificate, the Contractor and the 
Corporation shall remain liable for the fulfilment of any obligation incurred under the provisions 
of the Contract prior to the issue of the Defects Liability Certificate which remains unperformed 
at the time such Defects Liability Certificate is issued and, for the purposes of determining the 
nature and extent of any such obligation, the Contract shall be deemed to remain in force 
between the parties to the Contract. 

66. CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

(i) All documents, correspondence, decisions and orders concerning the Contract shall be 
considered as confidential and/or restricted in nature by the Contractor and he shall not divulge 
or allow access to them by any unauthorised person. 

(ii) The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with the Contract have noted that the Indian Official Secrets Act, 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such works under the 
Contract. 

67. LAWS GOVERNING THE CONTRACT 

(i) Unless otherwise hereinafter provided, the Contract shall be governed by the Indian Laws for 
the time being in force. The Court stipulated at the place where the Head Quarter of the 
Corporation is situated, viz. Shillong, in the state of Meghalaya in India will have exclusive 
jurisdiction to entertain Civil Suits pertaining to the Contract. 

68. FINALITY CLAUSE 

It shall be accepted as an inseparable part of the Contract that, in matters regarding materials, 
workmanship, removal of improper work, interpretation of the Contract drawings, specifications 
and any other contract documents, mode of procedure and the carrying out of the work as 
stipulated under relevant Clauses, the decision of the Engineer-in-Charge, which shall be given in 
writing, shall be final and binding on the Contractor. 

69. SETTLEMENT OF DISPUTES AND ARBITRATION 

69.1  If a dispute of any kind, whatsoever, arises between the Corporation and the Contractor in 
connection with, or arising out of, the Contract or the execution of the services under the said 
Contract, whether during the execution of the work or after completion thereof and whether 
before or after repudiation or otherwise termination of the Contract, including any dispute as to 
any opinion, instruction, determination, certificate or valuation of the Officer in-Charge, such 
reference shall state that it is made pursuant to this Clause. Not later than 60 (sixty) days after 
the day on which he receive such reference, the Officer in-Charge shall give notice of his decision 
to the Contractor. Such decision shall state that it is made pursuant to this clause. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 

case, continue to proceed with the services with all due diligence and the Contractor and the 

Corporation shall give effect forthwith to every such decision of the Officer in-Charge, unless and 

until the same shall be revised, as hereinafter provided, or by amicable settlement or through a 

settlement agreement / an arbitral award.  
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  If the Contractor is not satisfied with any decision of the Officer in-Charge, or if the Officer in-

Charge fails to give notice of his decision on or before the 60th (sixtieth) day after the day on 

which he receives the reference, then the Contractor may, on or before the 45th (forty fifth) day 

after the day on which he receives notice of such decision or on or before the 45th (forty fifth) 

day after the day on which the said period of 60 (sixty) days expires, as the case may be, give 

notice to the Corporation of his intention to refer the matter in dispute to either Conciliation 

under Sub-clause 69.3 or Arbitration under Sub-clause 69.4 as hereinafter provided. Such notice 

shall establish the entitlement of the party giving the same to commence Conciliation / 

Arbitration, with regard to such dispute which is subject to Sub-clause 69.3 or 69.4, which 

stipulates that no Conciliation/ Arbitration in respect thereof may be commenced unless such 

notice is given. 

If the Officer in-Charge has given notice of his decision with regard to a matter in dispute to the 

Contractor and no notice of intention to commence Conciliation / Arbitration with regard to such 

dispute has been given by the Contractor on or before the 45th (forty fifth) day after the day on 

which the parties receive notice with regard to such decision from the Officer in-Charge, the said 

decision shall become final and binding upon the Contractor. Thereafter, such issues shall not be 

subjected to either Conciliation or Arbitration. 

69.2   Amicable Settlement: 
In case a dispute remains unresolved following the decision of the Officer in-Charge i.e. where 
notice of dissatisfaction has been given under Sub-Clause 69.1 above, the Parties shall attempt to 
settle the dispute amicably before the parties can take recourse to either Conciliation or 
Arbitration, as hereinafter provided. However, unless both Parties agree otherwise, Conciliation 
or Arbitration proceedings may be commenced on or after 30(thirty) days of the notice of 
dissatisfaction even if the dispute remains unresolved through amicable settlement.  

 
69.3    Conciliation mechanism for dispute resolution:  

Conciliation mechanism for dispute resolution shall be applicable for the amount involved in the 
dispute / claim amount of more than or equal to Rs. 5 Crore, below which it would not go into 
the exercise of conciliation, based on Para 4.3 of SOP of MOP’s O.M. No. 11/22/ 2021-Th. II dated 
29-12-2021 and its amendment dated 18-10-2023. 
If amicable settlement has not been reached within the period stated in Sub-Clause 69.2 above, 
then the Parties may either resort to Conciliation Mechanism for resolution of dispute through 
Conciliation Committee of Independent Experts (CCIE) constituted by the Ministry Power, 
Government of India (MoP) or take recourse to Arbitration. The Conciliation shall be conducted 
as per the procedure notified by the MoP vide O.M. no. F. No. lll22l202l- Th.Il dated 29.12.2021 
or any amendments issued subsequently.  
In the event of any dispute or difference relating to the interpretation and application of the 
provision of commercial contract (s) between Central Public sector Enterprise (s)/Port Trusts 
inter se and also between CPSEs and Governmental Departments/Organizations (Excluding 
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or 
difference shall be taken up by either party for resolution through Administrative Mechanism for 
Resolution of CPSEs Disputes (AMRCD) having two level (Tier) structures in terms of DPE Office 
Memorandum No. 4(1)/2013-DPE (GM)/FTS-1835 dated 22.05.18 or any amendments issued 
subsequently. 
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69.4 Arbitration: 

If amicable settlement has not been reached within the period stated in Sub-Clause 69.2 above 
and the Contractor opts for Arbitration instead of Conciliation, then the dispute shall be finally 
settled through Arbitration as below: 

(i) A dispute of amount not exceeding Rs. 10 Crore with an Indian Contractor shall be 
settled by Arbitration in accordance with the Indian Arbitration and Conciliation Act, 
1996 (Act No.26 of 1996) and its subsequent amendments from time to time and any 
rules made there under and to such other order or orders, instructions issued by the 
Government of India from time to time in this connection, along with Department of 
Expenditure’s OM No. F.1/2024-PPD Dated 03.06.2024 of Ministry of Finance. The 
Arbitration Tribunal shall consist of a Sole Arbitrator to be appointed by the Chairman 
and Managing Director of NEEPCO or by his duly authorised representative out of a 
Panel of names of three Arbitrators, proposed by him and selected by the Contractor. 
For the purposes of the Sub-clause, the term “Indian Contractor” means a Contractor 
who is registered in India and is a juristic person created under Indian law. 

(ii) The parties to the dispute, prior to referring the dispute to the Arbitrator/or Arbitrators 
as the parties may mutually decide, first drawn up the specific Technical 
specifications/issues by way of a separate Joint Agreement, which shall be filed before 
the Arbitrator or Arbitrators for commencing the proceedings. 

(iii) The expenses of the arbitration, as determined by the Arbitral Tribunal, shall be shared 
equally by the Corporation and the Contractor. However, the expenses incurred by each 
Party in connection with the preparation, presentation etc. of its case prior to, during 
and after the arbitration proceedings shall be borne by each party itself.  

(iv) The reference to Arbitration may proceed notwithstanding that the services shall not 
then be or be alleged to be complete, provided always that the obligations of the 
Corporation and the Contractor shall not be altered by reason of the Arbitration being 
conducted during the progress of the services. Notwithstanding anything to the contrary 
contained herein, the work under the Contract shall continue during the pendency of 
any disputes or differences in arbitration proceedings and no payment due from the 
Owner shall be withheld on account of such proceedings, except to the extent which 
may be in dispute, and the Owner shall be entitled to make recoveries of amounts, if 
any, due from the Contractor, as per the provisions of the Contract.                    

(v) Arbitration proceedings shall be held at Shillong / Guwahati and the language of the 
Arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

(vi) The Arbitrator appointed shall have no power to award interest on any claim referred to 
the Arbitration. No claims for interest or damages on whatsoever count will be 
entertained by the Corporation with respect to any dispute, difference or 
misunderstanding between the Corporation and the Contractor. 

(vii) Issues/Disputes arising out of the same cause of action cannot in any case be referred to 
Arbitration more than once subject to agreement by the parties.      

70. ADVANCES  

No Advance for Mobilisation of Manpower or Equipment shall be admissible for this work. 

71. MONITORING OF PROGRESS 

(i) The Contractor shall submit a Work Programme showing the Schedule of execution etc. for 
executing the work within the specified completion time. This Schedule shall form a part of the 
Contract Agreement and shall be monitored closely. 
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72. PRICE ADJUSTMENT / VARIATION  

The rates provided in the BOQ under the contract shall remain firm. No price adjustment in 

respect of any item of work for any variation (increase / decrease) in cost of Labour, Materials 

and High Speed Diesel including taxes & duties shall be admissible against the Contract. 

 

 

O 
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ANNEXURE-I 

 

Mechanism for determination of Cost related to extension of Time for Completion due to the events 
entitle cost claims to the Contractor under various sub-clauses of Conditions of Contract: 

 

The valuation of time related cost claims of the Contractor shall be  as given below: 

(a) Cost of owned/leased/hired Equipment by the Contractor: 

 Cost of owned Equipment shall comprise of the following elements: 

i. Depreciation Cost 

 Annual Depreciation 

(Based on life in years) 

=   0.9 × Book Value/Life in years. 

 

Depreciation cost = {(Idle period in days/365) × 0.50 × Annual Depreciation}.  

 

However, if the Equipment has completed its scheduled life in years or hours, in that case the 
depreciation shall be considered as zero. 

ii. Insurance Charges 

 Insurance charges in respect of insurance policy applicable and availed for the Equipment shall be 
considered as per actuals. 

(b) Cost of Labour:  

 The labour directly engaged for the works at the Site by the Contractor or through sub-contractor, 
as verified by the Engineer, will be reimbursed in case Contractor produces proof that idle labour 
has been paid wages.  

Cost of equipment related labour, as verified by the Engineer, will be worked out as per CWC 
norms limited to actual whichever is lower.  

The above cost will be considered for payment based on the supporting details such as attendance 
sheet, receipt of deposit of provident fund duly certified by the Contractor. 

In addition to actual cost of labour, indirect charges shall be considered. The indirect charges 
(other than salary) shall be 40% (forty percent) for skilled and unskilled labour.  Indirect charges 
shall be applicable on the basic wages. Basic wages means component of wages on which 
statutory deductions like Employee Provident Fund (EPF) is deposited to the statutory authority. 

(c) Cost of Site staff 

 The Cost of site executives/supervisory staff shall be considered for payment as per actual. The 
site staff implies all the staff posted at the site excluding staff posted at the Head office. Cost of 
site staff shall be supported by relevant documents. The cost shall be considered for payment 
based on the supporting details in form of pay ledger, bank details, detailed pay slips, Form 16 of 
Income tax issued by the Contractor as well as Sub-Contractor’s and receipt of deposit of 
Provident Fund duly certified by the Contractor. In this head, staff physically deployed at site shall 
only be considered. 

(d) Overheads 

 Overhead costs include but not limited to Office and share of head office expenses, Legal charges, 
General establishment, Watch and Ward, Local conveyance, Travelling expenses, Social welfare, 
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salaries of Managerial and clerical staff etc. and Publicity etc. 

 

 

 

 

The lump-sum component of overhead as 5% shall cover all other charges not included expressly 
in any of the items of claim at Sl. (a) to (c) as above. 

 

Overhead Charges 

 

= 

 

5% of Accepted Contract Amount × authorized 
Time Extension entitling cost claim  

 Time for Completion specified in Appendix to 
Tender 

 

(f) 

 

Bank Guarantees and Insurance charges 

 These charges are to be considered towards cost compensation, for the period entitling cost 
claims to the Contractor, based upon documentary evidence of payment of premium amount by 
the Contractor towards Performance Bank Guarantee, Retention Money Bank Guarantee, 
Contractor’s All Risk (CAR) Insurance Policy etc. 

(g) The taxes applicable on cost claims 

The applicable taxes on the above elements of cost claim shall be reimbursed to the Contractor as 
per actuals based on the documentary evidence. 

 

Note: Provided always that for extension of time granted towards Force Majeure events under Clause 

17 of Conditions of Contract, the admissible Cost shall be 75% (seventy five percent) of above Costs.  



North Eastern Electric Power Corporation Ltd. 

  Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh         

  
 
 

 
Bid Document 

Part-3: Conditions of Contract 

 

Page 52 of 70 

 

ISO: 9001, 14001, 

& 45001 

 

 

 

 

 

 

 

 

 

 

APPENDIX I: LABOUR WELFARE 



North Eastern Electric Power Corporation Ltd. 

  Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh         

  
 
 

 
Bid Document 

Part-3: Conditions of Contract 

 

Page 53 of 70 

 

ISO: 9001, 14001, 

& 45001 

LABOUR WELFARE 

Some of the Principal articles of Contractor’s labour regulations and labour welfare are reproduced in 
this Section for guidance of the bidder, without any commitment on the part of the Corporation. 

Bidders shall, however, acquaint themselves with laws and regulations viz. The Contract Labour Act of 
the Government, as amended from time to time.  

1.  LABOUR REGULATIONS: 

1-1.01   APPLICATIONS: 

These rules shall apply to all construction works out under this Contract. 

1-1.02 In these regulations, unless otherwise expressed or indicated, the following works and 
expression shall have the meaning hereby assigned to them:- 

a) “Labour” means workers employed by a Contractor through a Sub-Contractor or by 
agent on his behalf. 

b) “Fair Wage” means wages which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking into consideration prevailing 
market rate for similar employment in the neighbourhood, but shall not be less than the 
minimum rates of wage fixed under The Minimum Wages Act.  

c) “Contractor” for the purpose of these regulations shall include an agent or sub-
contractor employing labour on the work taken on contract. 

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour 
Commissioner of the Chief Labour Commissioner’s Organisation.  

e) “Form” means a form appended to these Regulations. 

 

1-1.03 NOTICE OF COMMENCEMENT : 

The Contractor shall, within 7(seven) days of commencement of commencement of the 
work, furnish in writing to the Inspecting Officer of the area concerned the following 
information. 

a) Name and situation of the work. 

b) Contractor’s name and address. 

c) Particulars of the Department for which the work undertaken. 

d) Name and address of Sub-Contractor as and when they are appointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) “Fair wages” for different categories of workers. 

1-1.04 Number of hours of work, which shall constitute a normal working day, for an adult shall be 
8(eight) hours. The working day of an adult worker shall be so arranged it is inclusive of 
intervals, if any, for rest. It shall not spread over more than 12 (twelve) hours on any day. 
When an adult worker is made to work for more than 8(eight) hours a day or for more than 
48(forty-eight) hours in any week, he shall in respect of overtime work be paid wages. 

Note:  The expression ‘Ordinary Rate of Wages’ means the fair wage of the worker as 
entitled for. 
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1-1.05 WEEKLY DAY OF REST : 

Every worker shall be given a weekly day of rest, which shall be fixed and notified at least 
10(ten) days in advance. A worker shall not be required or allowed to work on the weekly 
rest day, provided that no substitution shall result in the worker working for more than 
10(ten) days consecutively without a rest day for a whole day. 

Where, in accordance with the foregoing provision, a worker working on the rest day has 
been given a substituted rest day, he shall be paid wages for the work done on the weekly 
rest day at the overtime rate of wages. 

1-1.06 FIXATION OF WAGE PERIODS: 

The Contractor shall fix periods in respect of which wages shall be payable. No rest period 
shall normally exceed one week. 

1-1.07 PAYMENT OF WAGES : 

 
i) Wages due to every worker shall be paid to him directly. All wages shall be paid in 

current coin or currency or in both. 

ii) Wages of every worker employed on the Contract shall be paid, where the wage 
period is 1(one) week, within 3(three) days from the end of the wage period and, in 
any other case, before the expiry of the 7th (seventh) day or the 10th (tenth) day from 
the end of the wage period accordingly, as the number of workers does not exceed 
1,000 (one thousand) or exceeds 1,000 (one thousand). 

iii) Where employment of any worker is terminated by or on behalf of the Contractor, the 
wages earned by him shall be paid before expiry of the day succeeding the end on 
which his employment is terminated. 

iv) Payment of wages be made at the work site on a working day when the work is 
completed before expiry of the wage period, in which case final payment shall be 
made at the work site within 48 (forty eight) hours of the last working day and during 
normal working time. 

Note:-The term “working day” means a day on which a labour is employed on a work, 
which is in progress. 

1-1.08 REGISTER OF WORKMEN : 

 A register of workmen shall be maintained in the prescribed form of the Corporation (See 
Appendix-III to this Part) and kept at the work site or as near to it as possible and the 
relevant particulars of every workmen shall be entered therein within 3 (three) days of his 
employment. 

1-1.09 EMPLOYMENT CARD : 

The Contractor shall issue an employment card to each worker of the day of work or entry 
into his employment. If a worker already possesses such card with him issued by the 
previous employer, the Contractor shall merely endorse that employment card with 
relevant entries. On termination of employment, the employment card shall again be 
endorsed by the Contractor and return to the worker. 

1-1.10 REGISTER OF WAGES ETC. : 
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i) A register of Wages-cum-Muster Roll in the prescribed form of the Corporation (See 
Appendix-IV of this Part) shall be maintained and kept at the work site or as near to it 
as possible. 

ii) A wage slip shall be issued to every worker employed by the Contractor at least a day 
prior to disbursement of wages. 

 

1-1.11 FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES : 

i) Wages of worker shall be paid to him without any deductions of any kind except the 
following :- 

a) Deductions for absence from duty i.e. from the place where as per the term of his 
employment he is required to work. The amount of deduction shall be in 
proportion to the period of his absence. 

b) Deductions for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money which he is required to account for where 
such damage or loss directly attributable to his neglect or default. 

c) Deduction for recovery of advances or for adjustment of over payment of wages. 
Advance granted shall be entered in a register and 

d) Any other deduction, which the Government may from time to time, allows. 

ii) No fines shall be imposed on any worker except in respect of such acts and commissions 
on his part as have approved by the Chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deductions on damage or loss shall be made 
form his wages until the worker has been given an opportunity of showing cause against 
such fines and/or deductions. 

iv) The amount of fines, which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to 3(three) paise on a Rupee of the wages payable to him in 
respect of that wage period. 

v) No fine imposed on a worker shall be recovered from him in instalments or after expiry of 
60 (sixty) days from the date on which it was imposed. Every fine shall be deemed to have 
been imposed on the day of the act or commission in respect of which it was imposed. 

1-1.12 PRESERVATION OF REGISTER : 

The register of workmen and the register of Wages-cum-Muster Roll required to be 
maintained under these Regulations shall be preserved for 3 (three) years after the date on 
which the last entry is therein. 

1-1.13 ENFORCEMENT : 

 The Inspecting Officer shall, either on his own motion or on a complaint received by him, 
carry out investigations and send a report to the Engineer-in-Charge specifying the 
amounts representing worker’s due and amounts of penalty to be imposed on the 
Contractor for breach of these Regulations that have to be recovered from the Contractor, 
including full detail of the recoveries proposed and the reasons therefore. It shall be 
obligatory on the part of the Engineer-in-Charge on receipt of such a report, to deduct such 
amounts from payments due to the Contractor. 

1-1.14 DISPOSAL OF AMOUNTS RECOVERED FROM CONTRACTOR : 



North Eastern Electric Power Corporation Ltd. 

  Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh         

  
 
 

 
Bid Document 

Part-3: Conditions of Contract 

 

Page 56 of 70 

 

ISO: 9001, 14001, 

& 45001 

 The Engineer-in-Charge shall arrange payment to workers concerned within 45 (forty-five) 
days from receipt of a report from the Inspecting Officer, except in cases where the 
Contractor has made an appeal under CLAUSE NO. 1.01 of these Regulations. In case where 
there is an appeal, payment of worker’s dues would be arranged by the Engineer-in-Charge, 
wherever such payment arises within 30 (thirty) days from the date of receipt of the 
decision of the Regional Labour Commissioner or the Labour Commissioner in charge. 

1-1.15  WELFARE FUND: 

 All money that are recovered by the Engineer-in-Charge by way of workers dues’ which 
could not be disbursed to workers within the time limit prescribed above due to reasons 
such as whereabouts of workers not being known, death of worker etc. and also payments 
recovered as penalty shall be credited to a fund to be kept under the custody of the 
Regional Labour Commissioner for such benefit and welfare of workmen employed by 
Contractors as are prescribed by the Chief Labour Commissioner.  

1-1.16.1 APPEAL AGAINST DECISIONS OF INSPECTING OFFICER : 

 Any person aggrieved by a decision of the Inspecting Officer may appeal against such 
decision to the Regional Labour Commissioner concerned within 30 (thirty) days from the 
date of decision, forwarding simultaneously a copy of his appeal to the Engineer-in-Charge. 
The decision of the Regional Labour Commissioner shall be final and binding upon the 
contractor and the workman. 

1-1.17 REPRESNTATION OF PARTIES : 

i) A workman shall be entitled to be represented in investigations of enquiry under these 
Regulations by an Officer of a registered Trade Union of which he is a member, or by an 
Officer of a Federation of Trade Unions to which the said Union is affiliated or where 
the workman is not a member of any registered Trade Union, by an Officer of 
Registered Trade Union connected with or by any other workman employed in the 
Industry in which the workman is employed. 

ii)   A Contractor shall be entitled to be represented in any investigation or inquiry under 
these Regulations by an Officer of an Association of Contractors of which he is a 
member, or by an Officer of a Federation or Association of Contractors to which the 
said Association is affiliated, or where the Contractor is not a member of any 
Association of Contractors by an Officer of Association of Employers connected with or 
by any other employer engaged in the industry in which the Contractor is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
or inquiry under these Regulations. 

1-1.18    INTERPRETATION ETC.: 

On any questions as to the application, interpretation or effect of these Regulations, the 
decision of the Chief Labour Commissioner or the Deputy Chief Labour Commissioner shall 
be final and binding. 

1-1.19 AMENDMENTS: 

 Government/Corporation may from time to time add to or amend these Regulations and 
issue such directions, as it may consider necessary, for proper implementation of these 
Regulations or for the purpose of removing any difficulty, which may arise in the 
administration there. 
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1-2      LABOUR : 

1-2.01 DEFINITIONS : 

a) “Workplace” means places at which, on average twenty workers are employed. 

b) “Large workplace” means at which on an average 500 (five hundred) or more workers 
are employed. 

1-2.02 FIRST AID : 

 At any working place, there shall be maintained in a readily accessible place first-aid 
appliances, including an adequate supply of sterilised Dressing Cotton Wool as prescribed in 
the Factory Rules of the State in which the work is carried on. The appliances shall be kept in 
order and in a large workplace, they shall be readily available during working hours. 

 At large workplaces, where hospital facilities are not available within easy distance of the 
Work, First Aid posts shall be established and be run by trained compounder. Where a large 
workplace is remotely situated and far away from regular hospitals, indoor ward shall be 
provided with 1 (one) bed for every 250 (two hundred and fifty) employees. 

 Where large workplaces are situated in cities towns or in their suburbs and no beds are 
considered necessary owing to proximity of city or town hospitals, suitable transport shall 
be provided to facilitate removal of urgent cases to these hospitals. At any other workplace, 
some conveyance facilities shall be kept readily available to take injured person or persons 
suddenly taken seriously ill, to the nearest hospital. 

 At these workplaces, there shall be provided and maintained an Ambulance Room of the 
prescribed size, containing prescribed equipment and in the charge of such medical or 
nursing staff as may be prescribed for this purpose. The relevant provisions of the Factory 
Rules of the State Government of the area where this is carried out may be taken as 
prescribed standard. 

1-2.03  ACCOMMDATIONS FOR LABOUR : 

 The Contractor shall, during the progress of the work, provide, erect and maintain necessary 
living accommodation and ancillary facilities for labour at his own expenses and to 
standards and scales as approved by the Engineer-in-Charge. 

1-2.04  DRINKING WATER : 

 In every workplace, there shall be provided and maintained at suitable places easily 
accessible to labour, sufficient supply of cool water fit for drinking. 

 Where drinking water is obtained from an intermittent Public Water Supply, each workplace 
shall be provided with storage, where drinking shall be stored. 

 Every water supply storage shall be at a distance of not less than 50 (fifty) metres from any 
latrine, drain or other source of pollution. Where water has to be drawn from the existing 
well which within such proximity of latrine, drain or any other source of pollution, the well 
shall be entirely closed in and be provided with a trap door which shall be dust and water 
proof. 

 A reliable pump shall be fitted to each covered wall; the trap door shall be kept locked and 
opened only for cleaning and inspecting, which shall be done at least once in a month. 

1-2.05 WASHING AND BATHING PLACE : 
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 Adequate washing and bathing places shall be provided separately for men and women. 
Such places shall be kept clean and drain conditions. 

1-2.06 SCALES OF ACCOMMODATION IN LATRINES AND URINALS : 

 There shall be provided within the premises of every workplace, latrines and urinals in an 
accessible place and the accommodation separately for each of these shall not be less than 
the following. 

Sl. 
No. 

Scales No. of Seats 

A Where number of persons does not exceed 50 2 

B Where number of persons exceed 50 but does not 
exceed 100 

3 

C For additional persons 3 per 100 or part 
thereof 

 In particular case, the Engineer-in-Charge shall have the power to vary the scale, wherever 
felt necessary. 

1-2.07 LATRINES AND URINALS : 

 Except in workplaces provided with water-flushed latrines connected with a water-borne 
sewage system, all latrines shall be provided receptacles on dry-earth system which shall be 
cleaned at least 4 (four) times daily and at least twice during working hours and kept in a 
strictly sanitary condition. Receptacles shall be tarred inside and outside at least once in a 
year. 

 If women are employed, separate latrines and urinals, screened from those of men and 
marked in vernacular in conspicuous letters “For Women only” shall be provided on the 
scale laid down in Rule 1-2.06 above. Those for men shall be similarly marked “For Men 
only”. A poster showing the figure of a man and woman only shall be exhibited at the 
entrance to latrines of each sex. There shall be adequate supply of water or water closet at 
the latrines and urinals. 

1-2.08 CONSTRUCTION OF LATRINES : 

 Inside walls shall be constructed of masonry or other non-absorbent materials and shall be 
cement washed inside and outside at least once in a year. The date for cement washing shall 
be noted in a register maintained for the purpose and kept available for inspection. Latrines 
shall have at least thatched roof. 

1-2.09 DISPOSAL OF EXCRETA : 

 Unless otherwise arranged by the local sanitary authority, arrangement for proper disposal 
of excreta by incineration at the workplace shall be made by the Contractor by means of a 
suitable incinerator approved by the Local Medical Health or Municipal or Cantonment 
Authorities. Alternatively, excreta may be disposed of by putting a layer of night soil at the 
bottom of pucca tank prepared for the purpose and covering it with a 15-cm layer of earth 
for a fortnight (where it will turn to manure). 

 The Contractor shall, at his own expenses, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 
of the Contractor’s work-people or employees at the site. The Contractor shall be 
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responsible for payment of any charges, which may be levied by Municipal or Corporation 
authority for execution of such work on his behalf. 

1-2.10 PROVISION OF SHELTERS DURING REST : 

 At every workplace, there shall be provided, free of cost, 4 (four) suitable sheds, 2(two) for 
meals and 2(two) others for rest, separately for male and female labour. Height of each 
shelter shall not be less than 3 (three) metres from floor level to lowest part of the roof. 
Sheds shall be kept clean and the space provided shall be on the basis of at least 0.5 sq.m 
per head. 

1-2.11 CRECHES : 

 At a place where 20 (twenty) or more woman workers are ordinarily employed, there shall 
be provided at least 1 (one) hut for use of children under the age of 6 (six) years of such 
women. Huts shall not be constructed to a standard lower than that of thatched roof, mud 
floors and walls with wooden planks spread over mud floor and covered with matting.  

 Huts shall be provided with suitable and sufficient opening for light and ventilation. There 
shall be adequate provision of sweepers to keep the places clean. There shall be 2 (two) 
‘Dhaies’ in attendance. Sanitary utensils shall be provided to the satisfaction of Local 
Medical, Health and Municipal or Corporation authorities. Use of huts shall be restricted to 
children, their attendance and mothers of children. 

 Where the number of women workers of is more than 25 (twenty five) but less than 50 
(fifty), the Contractor shall provide at least 1 (one) hut and 1(one) ‘Dhai’ to look after the 
children of women workers. 

 Size of creche(s) shall vary according to the number of women workers employed. 

 Creche(s) shall be properly maintained and necessary equipment like toys etc.  

1-2.12 CANTEEN : 

 A cooked food canteen on a moderate scale shall be provided for the benefit of workers, 
wherever it is considered necessary. 

 Planning, sitting, erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times 
during the progress of the works be kept tidy and in a clean and sanitary condition to the 
satisfaction of the Engineer-in-Charge, solely at the Contractor‘s expenses. The Contractor 
shall conform generally to sanitary requirements of Local Medical, Health and Municipal or 
Corporation Authorities and, at all times, adopt such precautions as may be necessary to 
prevent soil pollution of the site. 

 On completion of the works the whole of such temporary structures shall be cleared away, 
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 
and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge , 
solely and at the Contractor‘s expenses.  

1-2.13 ANTI-MALARIAL PRECAUTIONS : 

 The Contractor shall, at his own expenses, conform to all anti-malarial instructions given to 
him by the Engineer-in-Charge, including filling up of any borrow pits which may have been 
dug by him. 
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1-2.14 ENFORCEMENT : 

 The Inspecting Officer or any other Officer nominated in this behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure to comply with the 
provisions of these rules either wholly or in part and the Engineer-in-Charge shall impose 
such fines and other penalties as are prescribed in the conditions. 

1-2.15 INTERPRETATIONS : 

 On any question as to the Application, Interpretation or effect of these rules, the decision of 
the Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final 
and binding. 

1-2.16 AMENDMENTS : 

 Government/Corporation may, from time to time, add to or amend these rules and issue 
such directions as it may consider necessary for the proper implementation of these rules or 
for the purpose of removing any difficulty which may arise in the administration thereof. 

 


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SAFETY ENGINEERING AND SAFETY CODE 

 

1. SAFETY ENGINEERING  

01.01 Accident prevention shall be an essential part of the programme of the Contractor for the Work 
under this Contract, in order to reduce the cost of construction, measured in terms of :- 

a) Human life sacrificed. 

b) Temporary and Permanent injuries to workers. 

c) Loss of materials resulting from accident. 

d) Loss or damage to equipment. 

e) The cost of Workmen’s Compensation Insurance. 

f) Loss of time due to accident. 

The Safety programme should be so developed, so as to cope with particular hazards for each 
operation (blasting, drilling, excavation, transport, cutting of metals, welding, fabricating, 
handling, erecting). 

01.02 General Safety Programme: 

The following programme, when vigorously prompted by the Management, may become 
effective in reducing the accident rate on construction. 

a) Secure full support of Top Management. 

b) Designate someone in the Organisation to direct the Safety programme. He should be 
responsible for all safety training and should have authority to inspect all operations to 
ensure that adequate Safety practices are adopted. 

c) Policies of Safety programme. 

d) Develop a Safety programme for each job. 

e) Indoctrinate new employees. Educate the employees regarding the hazards of his work 
and explain to him how he can reduce the accident to himself and to other workers. 

f) Make Safety practices effective. 

g) Promote good housekeeping. 

h) Maintain adequate first-aid-facilities. 

i) Seek assistance from Insurance carrier, if available. 

 

2. SAFETY CODE : 

The Safety code detailed herein below may be followed :- 

02.01    Scaffolding and Ladders: 

 Suitable scaffolding should be provided for workmen for all works that cannot be done from the 
ground, or from solid construction, except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¾ to 1 (¾ horizontal to 1 
vertical). 

 

02.02 Scaffolding and Staging Guards : 
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Scaffolding or staging more than 3.5 m above the ground and floor swung or suspended from 
an overhead support or connected with stationary support shall have a guard-rail properly 
attached, bolted, braced and otherwise secured at least 90 cms. high above the floor or 
platform or such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging is so fastened as to prevent it swaying from the building or 
structure. 

02.03 Platform gangways and stairways : 

Working platform, gangways and stairways should be so constructed that they should not  
unequally erected. If the height of the platform of the gangway or the stairway is more than 
3.5 metre above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fenced, as described in para 02.02  above. 

02.04       Protection for Opening in Floor : 

Every opening in the floor of a building, bridge or in a working platform shall be provided with 
suitable means to prevent the fall of a person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cms. In case, it may be necessary to cover the 
opening temporarily. 

02.05     Safe access to Working Places: 

Safe and easy means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 metres in 
length, while the width between side rails in rung ladder shall, in no case, be less than 30 cms 
length. Uniform step spacing shall not exceed 30 cms. 

Adequate precaution shall be taken to prevent danger from electrical equipment. No materials 
in any of the sites of work shall be so stacked or placed to cause danger or inconvenience to 
any worker or the public. The Contractor shall also provide all necessary fencing and lights to 
protect the public from accident and shall be bound to bear the expenses of defence or every 
suit, action or other proceedings at law that may be brought by any person for injury 
sustained, owing to neglect of the above precautions and to pay the damage and costs which 
may be awarded in any such suit, action or proceedings to any such persons or which may, 
with the consent of the Contractor be have to be to paid to compromise any claim of any such 
person.  

02.06   Excavation and Trenching: 

All trenches 1 metre or more depth shall, at all times, be supplied with at least one ladder for 
each 30 metre length or fraction thereof. Ladders shall be extended from bottom of the trench 
to at least 90 cms. above the surface of the ground. The sides of the trenches which are 1.5 
metres or more in depth shall be steeped back to give suitable slope, or securely held by 
timber bracing so as to avoid the danger of the sides collapsing. The excavated materials shall 
not be placed within 1.5 metres to the edge of the trench, whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances undercutting shall be done. 

 
 

 

02.07      Blasting Rock : 
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a) The Contractor shall observe all existing regulations in the country regarding storage, 
handling and use of blasting materials. 

b) Care shall be taken to see that no damage is caused to the life and property of the others 
working nearby and, in case something goes wrong, it shall be fully compensated by the 
Contractor. 

02.08   Demolition: 

 Before any demolition work is commenced and also during the process of work:   

a)  All roads and opened area adjacent to the work site shall either be closed or suitably 
protected. 

b)  No electric cable or apparatus, which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically, charged. 

c)  All practical steps shall be taken to prevent danger to persons employed from risk of 
landslide/fire or explosion or flooding, no floor, roof of other part of the building shall be 
so overloaded with debris of materials as to render it unsafe. 

02.09   Safety Equipment: 

All necessary personal safety equipment, as considered adequate by the Engineer-in-Charge, 
should be kept available for the use of the persons employed on the site and maintained in a 
condition suitable for immediate use, and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

a) Workers employed on handling/mixing asphaltic materials, cement, lime mortars/concrete, 
flyash, surki etc., shall be provided with protective footwear, protective goggles, protective 
masks, etc. 

b) Those engaged in white-washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles and masks. 

c) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

d) When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
accidents to the public. 

e) The Contractor shall not employ men below the age of 18(eighteen) and women on the 
work of painting with products containing lead in any form. For men above the age of 18 
(eighteen) are employed on the work of lead painting, the following precautions shall be 
taken:- 

i)   No paint containing lead or lead products shall be used as readymade paint. 

ii)  Suitable facemasks should be supplied for use by the Workers when paint is applied 
and in having lead paints dry rubbed and scrapped. 

iii) Overall shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided to enable working painters to wash during cessation of work. 

02.10   Drowning Rescue and First Aid : 

When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision should be made for prompt first-aid treatment of 
all injuries likely to be sustained during the course of work. 
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02.11     Hoisting Machines and Tackle like Cranes Cableways etc. 

 Use of hoisting machines and tackle, including their attachments, anchorage and supports, shall 
conform to the following standards or conditions: 

i) a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defect and shall be kept in good repair and good in working order. 

b)  Every rope used in hoisting or lowering material, as a means of suspension shall be of 
durable quality and of adequate strength and free from patent defects. 

ii) Every crane or cableway operator or hoisting appliance operators shall possess requisite 
qualifications, and no person under the age of 21 (twenty one) years shall be placed in 
charge of any hoisting machine, including any scaffold, which will give signal to the 
operator. 

iii) In case of hoisting machines and cabin ring hook shackle, swivel and pulley block used in 
hoisting or lowering as a means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine with the working load shall be used. In case 
of hoisting machines having a variable safe working load, each safe working load of the 
conditions under which it is applicable, shall be clearly indicated. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond the safe 
working load, except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Engineer-
in-Charge. As regards Contractor’s machines, the Contractor shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings any machinery to the 
site of work, and shall get the same verified by the Engineer-in- Charge before putting the 
machine to use. 

v) Every precaution shall be taken by the Contractor to ensure that the cableway skips are 
visible during night. 

vi) The cableway skips shall be firmly attached to the hooks. 

vii) The travelling and hoisting ropes of the cableway shall be of good quality and shall not 
break during operation of the cableway. 

viii) The limit switches showing the limits of travel of cableways shall function properly at all 
times and shall be easily visible from the operator’s seat. 

ix) The rope guides shall be so spaced to prevent any accident due to slippage of carriage 
from the ropes. 

x) Suitable signal men and telephone operator shall be posted on duty whenever cable ways 
or other hoists are operated. 

xi) Cableways and ropes shall be inspected frequently to ensure safety of the people and 
materials or work sites and nearby. 

02.12  Motors, gearing, etc.: 

Motors, gearing, transmission electric wiring are other dangerous parts of hoisting appliances 
shall be provided with efficient safeguards. Hoisting appliances shall be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating material, wearing apron such as gloves, sleeves, and boots, as 
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may be necessary, shall be provided. The workers shall not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

02.13   Maintenance: 

 All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffolds, ladder or equipments shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

02.14   Display of Safety Provisions : 

 All Safety provisions shall be brought to the notice of all concerned by display on a Notice Board 
at a prominent place at work spot. The persons responsible for receiving and processing 
complaints of safety code shall be named therein by the Contractor. 

02.15   Inspection by Officers: 

 To ensure effective enforcement of rules and regulations relating to Safety precautions, all 
arrangements made by the Contractor shall be opened to inspection by the Engineer-in-Charge 
or his representative. 

02.16  Safety Act and Rules: 

 Notwithstanding the above Clauses, there is nothing in these to exempt the Contractor from 
exclusion of operations of any other Act or rules in force in the Republic of India. 

02.17   Additional Compensation: 

 No additional compensation will be paid to the Contractor for any works carried out for Safety 
Engineering or Code. The rates quoted by the Contractor for various items shall include these 
incidental costs. 

 
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APPENDIX III: Register of Workers Form 
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Register of Workers Form 

i) Name and Address of the Contractor / Sub contractor     

ii) Agreement No.          
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Notes 

The Contractor shall furnish a copy of the Register of workmen to the Engineer-in-Charge of the 
work for permanent record in his Office. 
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APPENDIX IV: Register of Wages-cum-Muster Roll Form 
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Register of Wages cum Muster Roll Form 

 

i) Name and Address of the Contractor / Sub contractor     

ii) Agreement No.          

iii) Wages period           
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TECHNICAL SPACIFICATION FOR INTERNAL ELECTRIFICATION OF STAFFS HOSTEL NO. 2 OF TATO-

I/II/HEO HEP: NEEPCO LTD TATO, SHI YOMI, ARUNACHAL PRADESH. 

1. For all industrial premises, conduit system of wiring shall be provided. In case of commercial 

and domestic premise, conduit system of wiring shall be provided wherever specified. 

 

2. Point Wiring: 

2.1 Point wiring shall include all works necessary for complete wiring of a switch circuit of 

any length from the tapping point on the distribution circuit to the following through 

the switch. 

a) Ceiling rose or connector (in the case of ceiling/exhaust fan point). 

b) Ceiling rose (in the case of pendant except stiff pendant point). 

c) Back plate (in the case of stiff pendants and fittings with down rods) 

d) Socket and Outlets (in the case of socket outlets points) 

e) Lamp Holder (in the case of wall brackets, batten points, bulk head and similar fittings). 

f) Call Bell/ Buzzer (in this case the works Via the switch shall be red as “Via ceiling rose, 

        socket outlet or bell push where no ceiling rose/socket outlets is provided”). 

2.2  The following shall be deemed to be included in the point wiring. 
a) Switch. 
b) Ceiling rose or connector as required 
c) Any special and suitable M. S. box for neatly housing the connector and covering the fan 

hook in case of fan point. 
d) Bushed conduit or porcelain where cable pas through walls, floors etc. 

e) Earth wire from the distribution boards to all current carrying apparatus through switch 

boards, M. S. Boxes etc. 

f) All metal blocks, boards, covers and M. S. Boxes, sunk or surface mounted including 

those required for mounting fan regulators but excluding those for fixing the 

distribution switch boards. 

g) All fixing accessories such as clips, nails, screws, phil plug, rawl plug etc. as required. 

h) Connection to ceiling rose, connector socket outlets, Lamp holders, switch, fan 

regulator etc. 

i) Looping in the same switch board and inter connections between points on the same 

circuit. 

2.3 All points in the distribution system shall be measured under point wiring irrespective of 

length of circuit from the distribution board. 

2.4 In case of point with more than one light point controlled by the same switch, the complete 

items shall be considered as separate point and the rate shall be quoted accordingly. 

2.5 A light point controlled by 2 Nos. of control switches shall be measured as one point from 

the switch to either side of the appliance viz. total of two points. 

2.6 In case of call bell/buzzer point where a single call bell/buzzer is controlled from more 

than one place with a ceiling rose and bell push, ceiling rose where socket outlets is not 

provided, the length of point shall be from the call bell/buzzer to the closest bell push. The 

additional bell-push and wiring on the same point shall be separately quoted for  
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2.7 Sub-Main wiring  
The sub-main wiring shall mean the length of wiring from main building panel 
board/distribution switch board to another main/distribution switch board, measured along 
the run of wiring. Such wiring shall be measured on linear basis. 
 

3. System of Wiring: 

3.1 The wiring shall be carried out as per the system specified in the tender Schedule. 

Power wiring shall be kept separate and distinct from lighting and fan wiring. All 

conductors shall run as far as possible along the walls and ceiling so as to be easily 

accessible and capable of being thoroughly inspected. In all types of wiring due 

consideration shall be given for neatness, good appearance and safety. 

3.2 The balancing of circuits in 3 wires on poly phase installation shall be arranged to 

the satisfaction of Engineer-in-charge. In large/important rooms light fans and socket 

outlet points shall be distributed over more than one circuit as directed by the 

Engineer-in-charge 

 

4. Flexible Cable: 

4.1 Conductor of flexible cable shall be of copper. The minimum permissible size of 

conductor for flexible cable shall be 16/0.2 mm  - mm 2 . Unless the flexible cables 

and conduits are protected by armour PVC sheaths, these shall not be used in 

workshops and other places where they are liable to mechanical damage. 

4.2 Three core flexible cables shall be used for connecting single phase appliance. 
 

5. Rating of lamps, fans etc. : 

5.1 For the purposes of connected load calculations, LED installations for residential 

and non residential building shall be rated at 20W 

5.2 Table fans shall be rated at 50/60W. Exhaust fans shall be rated according to them 

5.3 5 Amp socket outlet point and 15 Amp socket outlet point shall be rated at 100W 

and 1000W respectively, unless the actual values of loads are known or specified. 

 

6. Joints and loop back : 

6.1 Unless otherwise specified, the wiring shall be done in the ‘Looping system’. Phase 

or light conductor shall be looped at the circuit box and neutral connected shall be 

looped from the light, fan or socket outlet. In non residential buildings neutral 

conductor and earth continuity wire shall be brought to each circuit board, circuit 

switch in rooms and halls. These shall be terminated inside the switch board and 

shall be of adequate sizes to accommodate minimum of 1 No. 5 Amps socket outlet 

and control switch in future. 

6.2 Wherever wires are to be connected together, mechanical connector of adequate 

ratings shall be made use of. Under no circumstances twisted joints shall be 

allowed. 

 

7. Control at point of entry of supply. 

7.1  There shall be a linked main switch gear with fuse on each light conductor of the 

supply mains at the points of entry. The wiring throughout the installation shall be 

such that there is no break in the neutral wire except in the form of linked switch 
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gear. 

7.2  The neutral shall be distinctly marked. 

7.3  The main switch gear shall be situated as near as practical to the termination of 

service line and shall be easily accessible without the use of any external aid. 

7.4  On the main switch gear, where the conductors include earth conductor of a 2 wire 

system or on earthed neutral conductor of a multi wire system or a conductor 

which is to be connected thereto, the permanent indication shall be provided to 

identify the earthed neutral conductor ( Rule 32 (i) of Indian Electricity Rules 1956 

refers).  

 

8. Switch Boards:  

8.1  Metal clad switch gear shall be mounted on wall, columns etc. by suitable mechanical 

means so as to ensure firm mechanical supports.  

8.2 Hinged type boards shall consist of a box made of sheet metal clad, switch gear, 

distribution boards etc.  

8.3 Hinged metal boards shall consist of a box made of sheet metal of 6 SWG gauge thick and 

shall be provided with hinged cover to enable board to be swung open for the 

examination of the wiring at the back. The joint shall be substantially welded.  

8.4  All wires passing through metal boards shall be bushed.  

8.5  No apparatus shall project beyond any edge of the panel. No fuse body shall be mounted 

within 2.5 cms of any edge of the panel. 

8.6  Fixed type metal boards shall be provided for large switch boards where number of 

switch gears and/or higher capacity metal clad switch gears are to be mounted.  

8.7  Fixed type metal boards shall consist of an angle or channel iron frame fixed on the wall 

or on the floor and supported on the wall at the top. There shall be a clear distance of 

one meter in front of the switch board. The working distance of one meter behind the 

switch board is preferable.  

8.8  The detailed design and drawings for metal boards and angle iron frame work including 

the disposition of the various mounting, which shall be systematically and neatly 

arranged for arriving at the overall dimensions shall be prepared and submitted before 

hand for approval of the Engineer-in-charge. 

8.9  In case of convenience power outlets in industrial premises of 15/30 Amps the boxes 

shall be made out of sheet metal 16 gauge and of size 300 x 250 mm. The socket outlet 

shall be of Reyrolle type two pin and earth. A 30 Amps switch, double pole metal clad 

shall be provided for the socket outlet. For the socket outlets, protective cover with 

connecting chain shall also be provided.  

8.10 In case of commercial and residential buildings or wherever specifically indicated power 

outlets with flush type 15 Amps socket outlet and 15 Amps control switch shall be 

provided.  

 

 

 

 



North Eastern Electric Power Corporation Ltd. 
 
Internal Electrification of Staff Hostel No. 02 of Tato-
I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh 

  
 
 
 
 
 

 
Bid Document 

Part-4: Technical Specifications 

 

 

 

4 

ISO: 9001, 14001, 

& 45001 

9. Marking of Apparatus:  

 

9.1  When a board is connected to voltage higher than 250 volts, all the terminals or leads of 

the apparatus mounted on it shall be marked in the following colours to indicate the 

different poles or phase to which apparatus or its different terminals may have been 

connected. Alternating Current Direct Current Three phases-Red, Blue, yellow, Three 

Wire System 2 outer wires Neutral - Black Neutral - Black. 

9.2  Where a board has more than one switch gear, each such switch gear shall be marked to 

indicate which section of the installation it controls. The main switchgear shall also be 

suitably marked. Where there is more than one switch board in the building, each such 

switch board shall be marked to indicate which section of the installation and building it 

controls. 

9.3  All marking required under this rule shall be clear and permanent.  

9.4   In the cable boxes for all the switchgears, the size and number of cables connected to it 

shall be suitably marked.  

9.5  All distribution boards shall be marked ‘lighting’ or ‘power’ & essential lighting / power 

as the case may be and also marked with the pressure and number of phases of the 

supply. Each distribution board shall be provided with a circuit list giving details of each 

circuit which it controls and the current rating of the circuit and size of the fuse 

element.  

9.6  Capacity of Circuits:  

9.7  Lights and fans may be wired on a common circuit. Such circuit shall not have more than 

a total of 8 points of light, fan and socket outlets or a load of 800 watts, whichever is 

less.  

9.8 The power circuits shall be designed with one outlet per circuit unless otherwise 

specified, the circuits shall be designed based on the loading of the circuit. Where not 

specified, the load shall be taken as 2000 watts per circuit.  

 

10. Type and size of Conduit:  

 

10.1 Conduit pipe used in wiring system shall be of 16 gauge for sizes upto 32 mm and 14 

gauge for sizes above 32 mm. Conduit pipes shall be solid drawn or formed by electric 

resistance welding (ERW) finished with galvanized or stove enameled surface. All 

conduit accessories shall be of thread type. Pin grip type or clamp grip type accessories 

shall not be used. The maximum number of PVC insulated 250 volts grade aluminum 

conductor cable that can be drawn in one conduit of various sizes is given in Table I and 

the number of cables per conduit shall not exceed this. Steel conduit of size less than 19 

mm in diameter shall not be used. 

11. Bunching of cables:  

11.1 Cables carrying direct current may be bunched whatever their polarity, but cable 

carrying alternating current, if installed in metal conduit shall always be bunched so that 

the outgoing and return cables are drawn into the same conduit.  
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12. Conduit Joints:  

 

12.1 Conduit pipes shall be jointed by means of screwed – screwed accessories only. In long 

distance straight run of conduit, inspection type completes at reasonable intervals shall 

be provided. In the latter case the bare threaded portion shall be treated with anti-

corrosive preservative. Threads on conduit pipe in all cases shall be between 13 mm to 

19 mm long sufficient to accommodate pipes to full threaded portion of couplers or 

accessories. Cut ends of conduit pipes shall have no sharp edges nor any burrs left to 

avoid damage to the insulation or conductors while pulling them through such pipes. 

After laying of the conduit the bare threaded portion shall be treated with two coats 

anti-corrosive preservative.  

 

13.  Protection of conduit against rust:  

13.1 All the conduit pipes including accessories shall be given 2 coats of duco paint of white 

colour or any other colour if specified so as to avoid damage to conduit due to rust. It 

will be ensured that no bare threaded portion of conduit is allowed to be energized 

unless they are treated with anti-corrosive preservative and painted.  

13.2 Conduit shall be laid at a minimum distance of 100 mm from the pipes of other non 

electrical device. 

 

14. Fixing of Conduit:  

14.1 Conduit run on surface shall be supported on M.S. Spacers 3 mm thick, painted with 2 

coats of anticorrosive primer, which in turn are properly screwed to the wall or ceiling. 

Rawl plugs or phil plug shall be used for fixing the spacers. Conduit pipes shall be fixed 

on the spacers using C. I. saddles of suitable size and heavy gauge (SWG). Saddles shall 

be at intervals of not more than 50 cm. Conduit shall be neatly run parallel or at right 

angle to the walls of the buildings.  

14.2 Saddles shall not be less than 24 gauge for conduit upto 25 mm diameter and not less 

than 20 gauge for larger diameter.  

14.3 Where conduit pipes are not to be laid along the trusses, steel joints etc., the same shall 

be secured by means of ordinary clips or girder clips as approved by the Engineer-in-

charge. Where is not possible to drill holes in the truss members suitable clamps with 

bolts and nuts shall be used. The width and the thickness of the ordinary clips or girder 

clips and clamps shall be approved by the Engineer-in-charge.  

 

 

 

15. Bends in Conduit:  

15.1 All necessary bends in the system including diversion shall be done by bending pipes or 

by inserting suitable solid or inspection type normal bends, elbows or similar fittings, or 

by fixing cast iron inspection boxes whichever is most suitable. Conduit fittings shall be 
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avoided as far as possible on conduit system exposed to weather. Where necessary 

solid type fittings shall be used. Radius of bends in conduit pipes shall not be less than 

7.5 cm.  

 

16. Outlets: 

16.1 The switch or regulator boxes shall be made of metal on all sides. In case of office 

buildings Hylam sheets/bakelite sheets of 3 mm thickness and white colour finish may 

be used for the front side of the box. In Industrial buildings, the front side of the boxes 

shall also be of mild steel. In case of cast iron boxes, wall thickness shall be atleast 3 mm 

and in the case of welded mild steel sheet boxes the fabrication shall be carried out 

from 16 gauge sheet steel. The edges of the M.S. Boxes shall be folded inside to support 

bakelite/hylam sheet. In no case M. S. Boxes with corner pieces welded for supporting 

the hylam sheet shall be provided. 

16.2 In case of M.S. Cover for the front side of the switch boards, all the four edges of these 

cover shall be folded inside for a depth of atleast 4 mm.  

16.3 Clear depth of the box shall not be less than 50 mm and this shall be increased suitable 

to accommodate mounting of fans regulator in flush pattern 

16.4 Only a portion of the M.S. Boxes shall be sunk in the wall, the other portion being 

projected out for suitable entry of conduit pipes into the box. 

16.5 Control switches shall be connected in the phase conductors only and shall be ‘ON’ 

when knob is down. Switches shall be fixed in sheet steel boxed with cover plates as 

specified. Chromium plated brass screws shall be used for fixing of switches.  

16.6 Power Point wiring shall be distinctly separated for light Point wiring. Conduits not less 

than 25 mm and wires not less than 6 sq. mm aluminum or equivalent copper shall be 

used for power wiring.  

 

17. Earthing of Conduit:  

17.1 The conduit of each circuit or section shall be completed before conductors are drawn. 

The entire system of conduit after erection shall be tested for mechanical and electrical 

continuity throughout and permanently specified in earthing system.  

17.2 Bare earth wire of size not less than 12 gauge aluminum shall be run with each conduit 

and clamped along the run and specifically across threaded joints using copper earth 

clamps.  

17.3  Gas or water pipe shall not be used as earth medium.  

17.4  If conduit pipes are liable to mechanical damage they shall be adequately protected. In 

a conduit system, pipe must be continuous when passing through walls or floors.  

 

 

18. Flexible steel conduit:  

18.1 Flexible conduit shall be used only where absolutely unavoidable. Flexible conduits shall 

be formed from the continuous length spiral antilocked strip steel with fused zinc 

coating on both sides. The conduit shall be terminated in brass adapters 
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18.2 All unused conduit entries shall be blocked off in an approved manner and where 

conduits are terminated in adapter boxes, all removable box covers shall be firmly 

secured to provide complete. Enclosures. 

 

19. Recessed conduit wiring system:  

19.1 Recessed conduit wiring system shall comply with all the requirements of surface 

conduit wiring and in addition shall also comply with following requirements.  

19.2 Making of chase: The chase in the wall shall be neatly made and of ample dimensions to 

permit the flexing of conduit pipe in an approved manner. In case of building under 

construction, conduit shall be burried in the wall before plastering and shall be finished 

neatly after erection of conduit. In case of exposed brick masonry work, special care 

shall be taken to fix the conduit and accessories in position alongwith the building work. 

In case of new construction the scope of work under the electrical contractor shall be 

responsible for providing chase in the wall, fixing up the conduits and finishing of the 

wall complete. However, final painting after plastering will be carried out by the agency.  

19.3  Fixing of conduit in case: The conduit pipe shall be fixed by means of staples or by 

means of saddles not more than 60 cm apart. Fixing of standard bends or elbows shall 

be avoided as far as possible and all curves maintained by bending conduit pipe itself 

with long radius which will permit easy drawing of conductors. All threaded joints of 

conduit pipes shall be treated with approved ‘preservative compound’ to ensure 

protection against rust 

19.4 Inspection boxes: Suitable inspection boxes to the barest minimum requirements shall 

be provided to permit periodical inspection to facilitate replacement of wires, if 

necessary. These shall be mounted flush with the suitable ventilating holes shall be 

provided in the inspection box covers.  

19.5 Types of accessories to be used: All outlets such as switches, wall sockets etc. may be 

either flush mounting type or surface mounting type as specified. The outlet box shall be 

efficiently earthed with conduit by an approved means of earth attachment. To facilitate 

drawing of wire in the conduit G.I. fish wire of 10 SWG shall be provided along with 

laying of recessed conduit.  

 

20. Wires:  

20.1 All wires shall be PVC insulated single core copper or aluminium as specified and shall be 

any 660 volts grade.  

20.2  Wires of single strand is permissible upto 2.5 sq. mm size. Beyond this size wires with 

stranded conductors only be used.  

20.3 All wiring termination shall be with crimped lugs except in case of termination on piano 

type switches and piano type sockets outlets.  

20.4 Conduits buried in concrete structure shall be put in position and securely fastened to 

the reinforcement and got approved by the Engineer-in-charge before the concrete is 

poured. Proper care shall be taken to ensure that the conduits are neither dislocated 
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nor chocked at the time of pouring the concrete. Suitable fish wires shall be drawn in all 

conduits before they are embedded.  

20.5 No conduit shall be buried in concrete or plastered unless the work has been inspected 

and inspected and approved by the Engineer-in-charge.  

 

21. Mode of Measurement:  

21.1  Sub main wiring from main building panel or distribution panel to sub distribution 

panels shall be measured on linear basis and paid separately.  

21.2 Wiring from distribution board to the ceiling rose or socket outlet through the 

switchboard shall be measured on point basis and shall include for all the items as 

indicated in the detailed specifications.  

21.3 Socket outlets on the lighting distribution boards shall be measured and paid separately.  

21.4 Building panel board, distribution boards, light fittings ceiling fans and exhaust fans shall 

also be measured and paid separately.  

21.5 In case of power point, the point wiring shall include for the wiring from distribution 

board right up to the power outlet including isolating switch, socket outlet etc. all as 

specified. 

xxxx 
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FORM-A: BID FORM 
 

To, 

The DGM (Tech), 
Contracts & Procurement Wing, 
Tato-I, II & Heo HEP, NEEPCO Ltd., 
Tato-791003, Arunachal Pradesh, India 

1. I/We have read and examined the following documents in connection with the work of “Internal 
Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal 
Pradesh” vide NIB No. NEEPCO/HOP/TTH/2026-27/ 01 dated 28.04.2026 

Part-1 Detail Notice Inviting Bids (DNIB) 

Part-2 Instruction to Bidders (ITB) 

Part-3 Conditions of Contract (CC) 

Part-4 Technical Specifications (TS) 

Part-5 Tender Forms and Data Sheets 

Part-6 Bill of Quantities (BOQ) 

Part-7 Tender Drawings 

 

2. I/We hereby bid for execution of the Works referred to in the Bid Documents mentioned above upon 
the terms and conditions contained or referred to in the aforesaid documents and in accordance to all 
respects with the details given therein and at the rates contained in Bill of Quantities and within the 
Time for Completion and subject to such terms and conditions as stipulated in the above-mentioned 
documents Parts-1 to 7. 

3. I/We agree to keep this bid open for acceptance for 120 (One Hundred Twenty) days from the date of 
opening of the bid thereof and also agree not to make any modifications in its terms and conditions of 
our own accord. 

4. The requisite Bid Security/Earnest Money Deposit of Rs. ................... (Rupees....................................only)  
is submitted along with the bid in the form of Bank Guarantee issued by __________________ (name 
of bank) or paid to NEEPCO’s Account through SB-COLLECT of State Bank of India or account payee 
Demand Draft/ Fixed Deposit Receipt/ Banker's Cheque /Insurance Surety Bond / payment online. 

5. I/We agree that if I/We fail to keep the validity open, as aforesaid or make any modification in the 
terms and conditions of my/our bid of our own accord and/or after the acceptance of our bid or if I/We 
fail to enter into contract or fail to commence the execution of the works as provided in the documents 
referred to in paragraph-1 above, I/We shall become liable for forfeiture of my/our Bid Security, as 
aforesaid and  our bid shall not be considered and further the Employer  shall without prejudice to any 
other right or remedy, be at liberty to forfeit the said Bid Security absolutely.   

6. Should the bid be accepted, I/We agree to abide and fulfil all the provisions of the above Bid Document. 
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7. I/We certify that the bid submitted by me/us is strictly in accordance with the terms and conditions 
etc., as contained in the Bid Documents, referred above, and it is further certified that it does not 
contain any deviations to the aforesaid Bid Documents. Any deviation stated elsewhere in the Bid 
submitted by me/us shall therefore be treated as withdrawn. 

8. Unless and until such time as the Contract is executed, the Bid submitted by me/ us (including this 
letter), together with your acceptance thereof, shall constitute a binding Contract between us. 

9. I/We understand that you are not bound to accept the Bid, or any other bid, and that the Employer is 
not bound to state reasons for its acceptance or denial of any bid. We further understand and agree 
that the Employer has made no representation or warranty with respect to the accuracy or 
completeness of the information contained in the Bid Documents or any other written or verbal 
information obtained from the Employer or any of its representatives, and that in connection with this 
Bid, we have made our own inquiry and assessment of any and all information upon which it has relied 
in making this Bid 

10. I/We declare that all documents/certificates /information provided in my/our bid and attachment 
thereof are true and correct and in line with the requirement of the Bid Document. If the 
documents/certificates/information submitted with the bid are found fake/false at any point of time, 
the responsibility for the same and consequence thereof shall solely rest with me/us only and in that 
event the Employer shall be entitled to take action as may be deemed fit to debar me/us 
(bidder/Contractor), cancel the contract including forfeiture of Bid Security/ Performance Security etc.  

11. I/We agree and understand that the Bid is subject to the provisions of the Bid Document. In no case, I/ 
We shall have any claim or right of whatsoever nature if the Works is not awarded to us or our Bid is 
not opened 

12. I/We also undertake that, in competing for (and, if the award is made to us, in executing) the above 
Contract, I/we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988” or its amendment thereof. 

  Yours faithfully, 

 Witness_______________ 

 Signature in the capacity of ________ 

Date: 
Place: 

                 (Signature) 

(Name of Signatory, duly authorised to sign the bid on behalf of 
the bidder ……. (In block letters)) 

                             (Designation / Title of signatory) 

                  (Common Seal) 

Postal Address of the bidder: _______________ 
Phone:_________________________________ 
Fax:___________________________________  
E-mail Address: __________________________ 
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FORM-B: WARRANTY FORM 

M/s.___________________________          having its registered office at__________ (hereinafter referred 

to as the “Contractor”) having carefully studied all the Bid  Document pertaining to  the Works of “Internal 

Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” 

vide NIB No. NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 and the local and site conditions having 

undertaken to execute the said Works, do hereby warrant that:- 

1. The Contractor is familiar with all the requirements of the Contract. 

2. The Contractor has satisfied himself regarding the character of the work and local conditions that may 

affect the Works or its performance. 

3. The Contractor is satisfied that the Works can be performed and completed as required in the Contract. 

4. The Contractor accepts all risks directly or indirectly connected with the performance of the Contract. 

5. The Contractor has had no collision with other contractors, with any of the men of the Engineer or with 

any other person in the Employer to execute the said Works according to the terms and conditions of 

the said Contract. 

6. The Contractor has not been influenced by any statement or promise of the Employer or the Engineer 

but only by the Contract.  

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the Works as per Contract. 

9. The statement submitted by the Contractor is true. 

10. The Contractor is familiar with all general and special laws, acts, ordinances, rules and regulations of the 

municipalities, district, State and Central Government that may affect the Works, its performance or 

personnel employed therein. 

 

 
 (Signature) 

 
Date: _________     For and on behalf of the Contractor. 
                    Full Address with e-mail ___________ 



 North Eastern Electric Power Corporation Ltd. 

 

Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo 
HEP, Tato, Shi-Yomi District, Arunachal Pradesh  

  

 

 

 

Bid Document 
Part-5: Tender Forms and Data Sheets 

 

pg. 5 

 

ISO: 9001, 14001, 

& 45001 

FORM-C: BID SECURITY FORM 

 [On Non-Judicial Stamp Paper / Court Fee Stamp] 

Guarantee No.:            

         Place:_____________ 

         Date:______________ 

To, 

The DGM (Tech), 
Contracts & Procurement Wing, 
Tato-I, II & Heo HEP, NEEPCO Ltd., 
Tato-791003, Arunachal Pradesh, India 
 
North Eastern Electric Power Corporation Limited, Shillong (hereinafter referred to as the 

‘Employer’) has called for bids  for the work of “Internal Electrification of Staff Hostel No. 02 of Tato-

I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” vide NIB No. NEEPCO/HOP/TTH/2026-27/01 

Dated 28.04.2026  and whereas_____________________________________(hereinafter referred to as 

the ‘Bidder’) has submitted tender for the aforesaid work.  

 And whereas one of the conditions of the tender is that the intending bidders should furnish in 

lieu of Bid Security, a Bank Guarantee for Rs. ____________________________ only along with the 

tender. 

 Now therefore this witnesseth: 

 We, the (name and address of the bank) ____________________ having its registered office at 

___________________ (hereinafter referred to as the Bank) in consideration of the Employer 

entertaining the bid submitted by the Bidder do hereby agree with the Employer. 

 The conditions  of this obligation are as follows: 

1.  If the Bidder withdraws or modify  its bid during the period of bid validity, or adopts corrupt 

or collusive or coercive or fraudulent practices for competing in the bid. 

2.   If the Bidder, having been notified of the acceptance of its bid by the Employer during the 

period of bid validity.  

a) fails or refuses to sign the Contract Agreement when required, or 

b) fails or refuses to submit the performance security in accordance with the Bid Document. 

That it shall in the event of aforesaid conditions,  we agree to pay to the Employer  without any 

demur, reservation/contest, recourse or protest and or without any reference to the Bidder and 

without waiting for the results of any litigation, dispute whatsoever in this connection pending before 

any Court, Tribunal, Arbitrator or any other authority and on a mere demand by the Employer, the sum 

of Rs._________________________ (Rupees_________________) only. 

 That as to whether the occasion has arisen for the demand of the amount covered by the Bank 

Guarantee the decision of the Employer, shall be final and shall be accepted by the Bank without any 

reference to the Bidder. 

 That the Guarantee herein contained shall remain in full force and effect during the period 

taken for finalising the contract and its execution. 

 That it shall continue to be enforceable until the Bank Guarantee is fully discharged. 



 North Eastern Electric Power Corporation Ltd. 

 

Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo 
HEP, Tato, Shi-Yomi District, Arunachal Pradesh  

  

 

 

 

Bid Document 
Part-5: Tender Forms and Data Sheets 

 

pg. 6 

 

ISO: 9001, 14001, 

& 45001 

That this Bank Guarantee shall be enforceable against the Bank even if any negotiable 

instrument shall be outstanding against the Bank at the time of the proceeding. 

That is to give effect to the Bank Guarantee, the Employer shall be at liberty to act as though 

the Bank were the principal debtors. 

That the Bank shall not be released of its obligation under this Guarantee by any exercise by the 

Employer of its liberty with reference to the matters aforesaid or any of them or by reason or any other 

acts of omission on the part of the Employer or any other indulgence shown by the Employer or by any 

other matter or thing whatsoever which under law would but for this provision, have the effect of 

relieving the Bank. 

That this Bank Guarantee shall remain in full force and effect notwithstanding any neglect or 

forbearance or delay in the enforcement of the same; 

And that the Bank shall not revoke the Bank Guarantee during its currency except with the 

previous consent in writing of the Employer. 

Notwithstanding, anything contained hereto before it is mutually agreed. 

That the liability under this Bank Guarantee shall not exceed Rs. __________________ (Rupees 

____________) only. 

That it shall be in full force only for a period up to and including (date 45 days after the period 

of bid validity) i.e. …….... and it will hold good for any demand made by the Employer, in the meanwhile. 

 And that if any further extension of this Bank Guarantee is required the same shall be extended 

to such required period on receiving instruction from the Employer. 

The liability or obligation of the Bank under this Bank Guarantee shall not be affected or 

suspended by any dispute between the Employer and the Bidder and the payment under this Bank 

Guarantee need not wait till the disputes are decided by a Competent Court or Arbitral tribunal or any 

other authority and that any payment made by the Bank to the Employer under the Bank Guarantee 

bond shall be deemed to have been rightfully and lawfully made.  

Lastly, the Bank also assures that the Bank Guarantee bond will not be discharged due to the 

change in the constitution of the bank or the Bidder. 

In witness where-of I _______________________ the Agent /Manager of the Bank who is duly 

authorized in this behalf as per rules of the Bank hereby set my hand and seal to this on this the 

____________________ the day of ______________/              .       

        

Witness  

(Signature) ………... (Signature) ………………. 

(Name)……………... (Name) …………………….      

     

 Designation with 

 Bank Stamp ……………………. 

(Official Address) Authority as per Power of Attorney No.  
 
Note: 
1. Bank Guarantee for Bid Security should be executed on non-judicial Stamp papers of requisite value 

in accordance with the Stamp Act applicable to that particular state of Indian Union, where 

executed. 
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2. The executing officers of the Bank Guarantee for Bid Security shall clearly indicate in block letters 

his name, designation, Power of Attorney No. etc. 

3. Each page of the Bank Guarantee shall be signed/ initialed by the executing officers and the last 

page shall be signed in full, indicating the particulars as aforesaid under the seal of the Bank. 

4. Stamp paper shall be purchased in the name of the Bank issuing the Bank Guarantee. 

5. The Bank Guarantee issued must be routed through SFMS (Structured Financial Messaging System) 

platform. For the Employer’s HQ at Shillong, State Bank of India (SBI), Shillong is the Bank Guarantee 

advising bank for NEEPCO. The Bank Guarantee issuing Bank will have to map SBI, Shillong for 

confirmation through electronic /SFMS mode. The Account details of Employer with SBI, Shillong 

are as under:  

a) Name of the Bank: SBI, Main Branch, Shillong 

b) Name as per bank record: North Eastern Electric Power Corporation Ltd.  

c) Bank A/c No: 10881522463 

d) Type of A/c: Cash Credit A/c 

e) IFS Code: SBIN0000181 
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FORMAT OF INSURANCE SURETY BOND FOR BID SECURITY 

(Refer Sub-clause 15(ii) of ITB) 

 (To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 Insurance Surety Bond No............  

Date:…………………… 

(Name of Work …. vide NIB No….. Dated ……) 

To: 

The DGM (Tech), 
Contracts & Procurement Wing, 
Tato-I, II & Heo HEP, NEEPCO Ltd., 
Tato-791003, Arunachal Pradesh, India 

 

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 

for the performance of the above-named Contract (hereinafter called "the Bid") KNOW ALL PERSONS by 

these present that We ………………………………………………………………………………. (name of Insurance 

Company) of........... (address of Insurance Company) (hereinafter called "the Surety"), are bound unto 

NEEPCO Ltd. (a Miniratna Category-I CPSE & a wholly owned subsidiary of NTPC) (hereinafter called "the 

Employer") for the sum of.......... (amount), for which payment well and truly to be made to the said 

Employer, the Surety binds itself, its successors and assigns by these presents.  

THE CONDITIONS of this obligation are as follows:  

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 

or collusive or coercive or fraudulent practices.  

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 

bid validity.  

(a) fails or refuses to sign the Contract Agreement when required, or  

(b) fails or refuses to submit the Performance Security in accordance with the Bid Document. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand the 

Employer will mention that the amount claimed by it is due, owing to the occurrence of one or both of 

the two above-named CONDITIONS, and specifying the occurred condition or conditions. 

The Surety declares that this Insurance Surety Bond is issued by the……………….. (name of Insurance 

Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority of 

India (IRDAI).  

This Insurance Surety Bond will remain in force up to and including (date 45 days after the period of 

bid validity), and any demand in respect thereof must reach the Surety not later than the above date.  

 

For and on behalf of the Insurance Company _______________________________________  
in the capacity of  
____________________________________________________________________________  
Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.  
Staff Authority No. of the officer of the Insurance Company/Signatory 
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INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR BID SECURITY 

1. Insurance Surety Bond for Bid Security /Earnest Money Deposit should be executed on non-

judicial Stamp papers of requisite value in accordance with the stamp Act if applicable to that 

particular state of Indian Union country of executing Insurance Company, where executed. In 

case the same is issued by an International Insurance Company (it should be registered under 

insurance Act 1938 or as amended from time to time and approved by the Insurance Regulatory 

Development Authority of India (IRDAI)) the law prevalent in the country of execution shall 

prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, 

the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder 

through any Indian Scheduled/Nationalized Insurance Company.  

2. The executing officers of the Insurance Surety Bond for Bid Security/ Earnest Money shall 

clearly indicate in (block letters) his name, designation, Power of Attorney No./Signing Power 

No. as well as telephone/ fax numbers with full correspondence address etc.  

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly 

signed/initialled by the executing officers and the last page shall be signed in full, indicating the 

particulars as aforesaid (sub-para 2) under the seal of the Insurance Company.  

4. Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance Surety 

Bond, after the date ‘Notice Inviting Tender’, not more than six (6) months prior to execution/ 

issuance of the Insurance Surety Bond. The name of the purchaser should appear at the back 

side of stamp paper in the Vendors Stamp. The issuing Insurance Company shall be requested 

independently for verification/confirmation of the Insurance Surety Bond issued, non-

confirmation of which may lead to rejection of ‘Insurance Surety Bond’. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (i.e. 

NEEPCO Ltd.) issued by any Insurance Company registered under Insurance Act amended from 

time to time and approved by the Insurance Regulatory Development Authority of India (IRDA) 

in Indian currency (INR) only is acceptable to the Employer.  

6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid. 

However, the issuing Insurance Company shall submit an unstamped duplicate copy of 

Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting 

tenders) with a forwarding letter. 
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FORM-D: POWER OF ATTORNEY FORM 

[On Non-Judicial Stamp Paper of Appropriate to value]  

(Bidders shall submit as Form-D Power of Attorney online including its physical submission in original) 

To, 

The DGM (Tech), 
Contracts & Procurement Wing, 
Tato-I, II & Heo HEP, NEEPCO Ltd., 
Tato-791003, Arunachal Pradesh, India 
 

KNOW BY ALL MEN BY THESE PRESENTS THAT THE UNDERSIGNED,  

…..........................(Name)………………,(Title)…………of M/s. …………………………………………………………(Name of 

the Company) …………………, lawfully authorized to represent and act on behalf of the said company, a 

company formed and existing under the laws of ………....(Name of Country)…… with a 

REGISTERED/PRINCIPAL OFFICE/PLACE OF BUSINESS at ……….... (Complete address) ……. (THE 

“EXECUTANT”) does hereby make, constitute and appoint Mr. ………(name of Attorney),   ……. (Title) of 

M/s. ……. (Company)……., whose signature appears below, to be the true and lawful attorney, and 

authorise said Attorney to conduct negotiations with North Eastern Electric Power Corporation Limited 

the “Employer”, to sign the tender and Contract Agreement, and to execute all the necessary matters 

related thereto in the name and on behalf of the said company in connection with NIB No. 

NEEPCO/HOP/TTH/2026-27/01 Dated 28.04.2026 for “Internal Electrification of Staff Hostel No. 02 of 

Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal Pradesh” issued by the Employer. Whereas the 

undersigned is fully authorised to deliver such Power of Attorney to above named person/Company.  

And We the Company above named do hereby agree and undertake to ratify and confirm and 

do hereby ratify and confirm all whatsoever the said Attorney quotes in the bid, negotiates and signs 

the Contract with the Employer and/or proposes to act on behalf of the Company as if done by itself.  

In witness whereof, this Power of Attorney is duly signed on ……….. 

 

Signature of Attorney Attested     For (Name of the EXECUTANT) 

Signature of Attorney........ 

Attested by ......................... 

     (Signature of authorised representative...............)  

     (Name of authorised representative........................) 

      (Designation of authorised representative.............) 

                        (Seal of the Company) 

Witness:   
Signature:   
Name:   
Designation:  

 

 [Notarized/legalised] 

Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executant(s) and when it 
is so required, the same should be under common seal affixed in accordance with the required 
procedure. 
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 Bidder should submit for verification the extract of the charter documents and documents such 
as a resolution of its Board of Director/ power of attorney in favour of the person executing this 
Power of Attorney for delegation of power hereunder on behalf of the Bidder. 

*  Strike out the form, if not applicable for the bidder. 

 In case of proprietorship firm, the bidder shall submit an Affidavit, duly notarised authorizing 
the signatory of the bid to commit the bidder. 
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FORM-E: DECLARATION OF BIDDER COVERING CLAUSE 2(A), PART-2 OF BID DOCUMENT 

(Bidders shall submit this DECLARATION online) 

I/We ................................................. (the "Bidder") do hereby solemnly affirm and declare as follows: 

a)     Participation of the Bidder is not barred by any sanction issued by the UN Security Council. 

b)    I/We am/are not affiliated with a firm or entity that has provided consulting services related to 
the Works to either the Employer during the preparatory stages of the Works or of the Project 
of which the Works form a part, or that has been hired (or is proposed to be hired) by the 
Employer as Engineer for the Contract. 

c)     I/We am/are not legally barred from the procurement process in India on any grounds including 
previous violations of regulations on fraud and/or corruption. 

 
 

   _______________________                          _________________________ 

                        Place, date                  (Signature) 

  (Name of Signatory, duly authorised to sign the 
bid on behalf of the Bidder …….. (In block 

letters)) 

  

                                        (Designation / Title of Signatory) 
(Seal of the Bidder) 
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FORM-F: Declaration of Bidder covering Clause 2(B), Part-2 of Bid Document 

(Bidders shall submit this DECLARATION online) 

I/We ........................................... (the "Bidder")….. do hereby solemnly affirm and declare as follows: 

1.  I/We undertake that it shall not engage in corrupt or fraudulent or collusive or coercive or 

restrictive practices as defined in Clause 25(ii), Part-2 of Bid Document in competing for the award 

of the Works described therein pursuant to the said NIB and, in the event of the award of Works 

upon the acceptance of the bid of the Bidder pursuant to the said NIB, in the execution of the Works 

under the resultant Contract and shall strictly observe and comply with the stipulations contained in 

this behalf in the NIB as also under all the laws in force in India. 

2.  I/We underscore the importance of a free, fair and competitive procurement process that precludes 

fraudulent use. In this respect, the bidder has neither offered nor granted, directly or indirectly, any 

inadmissible advantages to any public servants or other persons in connection with its bid, nor will 

the bidder offer or grant any such incentives or conditions in the present procurement process or in 

the event that the bidder is awarded the Contract, in the subsequent execution of the Contract. 

3.  I/We also underscore the importance of adhering to minimum social standards (“Core Labour 

Standards”) in the implementation of the Works. The bidder undertakes to comply with the Core 

Labour Standards ratified by the country of India. The bidder will inform its staff about their 

respective obligations and about their obligation to obey the laws of the country of India. 

4.  I/We undertake that it, either directly in its own name or indirectly in any other name, in carrying 
out of its business, has not (i) been convicted by any Investigating Agencis of Central/State 
Government or any criminal, fraud, corruption cases or charges that may be proceeding against 
them in a Court of Law as on the latest date of Bid submission; (ii) been involved in the corrupt or 
fraudulent or collusive or coercive practices as defined in Clause 25(ii), Part-2 of Bid Document; (iii) 
made misleading or false representation(s) in the forms, statements and attachments submitted in 
proof of the qualification requirements.   

5.   I/We (i.e. the bidder) further declare and covenant that it has neither been declared ineligible/ 
blacklisted/ debarred from participating or bidding in/award of tenders/projects/works/bids, nor 
had any contract terminated on account of defaults/poor performance/failure to execute the 
awarded works, discharge of any obligations or abandonmernt of any works/contracts by NEEPCO or 
the Ministry of Power, Govt. of India, during last 5(five) years as on the latest date of submission of 
Bid. 

________________________                                   _________________________                        

Place, date                                (Signature) 

  (Name of Signatory, duly authorised to sign the 
bid on behalf of the Bidder …….. (In block 

letters)) 

              (Designation / Title of Signatory) 

                                                         (Seal of the Bidder) 
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FORM-G: Certificate regarding Compliance as per Clause 3(v), Part-2 of Bid Document 

[ Bidder shall submit following Certificate] 

I/We …….....................................................................................(Name of the Bidder)…………………… have 

read the clause regarding restrictions on procurement from a bidder of a country which shares a land 

border with India and on sub-contracting to contractors from such countries as given in Order (Public 

Procurement No. 4) dated 23.02.2023 vide No. F.7/10/2021-PPD(1) issued by Procurement Policy 

Division, Department of Expenditure, Ministry of Finance, Government of India. I/We certify that this 

bidder is not from such a country or, if from such a country, has been registered with the Competent 

Authority and will not sub-contract any work to a contractor from such countries unless such contractor 

is registered with the Competent Authority. I/We hereby certify that this bidder fulfills all requirements 

in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the 

Competent Authority shall be attached.] 

 
 

________________________                      _________________________ 

                         Date                               (Signature) 

  (Name of Signatory, duly authorised to sign the 
bid on behalf of the Bidder …….. (In block 

letters)) 

                                      (Designation / Title of Signatory) 

                                                    (Seal of the Bidder) 
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FORM-H: BANK DETAILS FOR E–PAYMENT 

(Bidders shall submit this Form-I online) 

 

a)   Name of the Bank: 

b)   Branch of the Bank: 

c)   IFS Code of the Branch: 

d)   Account Type: 

e)   Account Number: 

f)   City/Town: 

g)  Fax No. of the Bank: 

h)  Telephone No. of contact Officer in the Bank: 

i)   E- mail address of contact Officer in the Bank: 

j)   GSTIN No. of the Bidder: 

 

 

 

Date:……………………….. 

Place:………………………                     

Signature:…………………………… 

Name  :………………………………. 

Seal :………………………………. 
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DATA SHEET 1: No Deviation Certificate 

 

Name of Bidder: 

 

 

 

1. This is to certify that our offer is in complete conformity with your tender for “Internal 

Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal 

Pradesh”. This is to expressly certify that our offer (Techno-Commercial & Price Bid) contains no 

deviation either Technical or Commercial in either direct or indirect form.  

2. Any undeclared deviation coming into notice of the Employer are automatically deemed to have 

been withdrawn by us.  

 

 

 

________________________                      _________________________ 

                         Date                               (Signature) 

  (Name of Signatory, duly authorised to sign the 
bid on behalf of the Bidder …….. (In block 

letters)) 

                                      (Designation / Title of Signatory) 

                                                     (Seal of the Bidder) 
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DATA SHEET-5: CHECK-LIST OF DOCUMENTS TO BE SUBMITTED WITH THE BIDS 

 

 
Name of Bidder: ……………………………. 
 

 

Sl. 
No. 

List of documents to 
be submitted by the 
Bidder with Techno-
Commercial Bid 

Ref. to Bid 
Document 

Compliance 
(Yes/No) 

Required action by 
Bidder 

Page Nos. of 
documents 
submitted 

to be 
indicated 

1 Fulfills Qualifying 
Requirements 

Cl. 6, Part-1 Yes/No Bidders shall submit 
required supporting 

documents, duly signed 
and stamped with 

online bids. 

 

2 FORM- A Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-A, duly filled up, 
signed and stamped 

with online bids. 

 

3 FORM-B Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-B, duly filled up, 
signed and stamped 

with online bids. 

 

4 FORM-C: Bid Security  Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit/ 
upload Form-C Bid 

Security with online 
bids including its 

physical submission in 
original 

 

5 FORM-D:  Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-D Power of 

Attorney with online 
bids. 

 

6 FORM-E: Declaration 
of Bidder covering 
Clause 2(A), Part-2 of 
Bid Document 

Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-E, duly filled up, 
signed and stamped 

with online bids. 

 

7 FORM-F: Declaration 
of Bidder covering 
Clause 2(B), Part-2 of 
Bid Document 

Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit the 
said Declaration Form-F 

with online bids. 

 

8 FORM-G: Certificate 
regarding Compliance 
as per Clause 3(v), 
Part-2 of Bid 
Document 

Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-G, duly filled up, 
signed, stamped along 

with required certificate 
with online bids. 
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9 Form-H: Bank Details 
for e–Payment 

Part-5: Tender 
Forms & Data 
Sheets 

Yes/No Bidders shall submit 
Form-H, duly filled up, 

signed, sealed with 
online bids. 

 

10 DATA SHEET-1: No 
Deviation Certificate 

Part-5: Tender 
Forms & Data 
Sheets 

Yes/No 
Bidders shall submit 
duly filled up, signed 

and sealed Data Sheet-1 
with online bids. 

 

11 
Any other documents Any relevant 

Bid conditions 
Yes/No Bidders shall submit any 

other documents, which 
are required in terms of 
relevant bid conditions 

with online bids. 

 

 
N.B. Bidders shall refer to various Clauses of Bid Document for filling up the Check List for Bid Submission. 

However, submission of data/ documents as per the above Check list shall not absolve the bidders 
from his responsibility of submission of all information/data/documents, complete in all respects, as 
per the respective Clauses of Bid Document. 

 

 

Dated________     Signature of Bidder ________ 
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      FORM A:  Bill of Quantities 
 

Internal Electrification of Staff Hostel No. 02 of Tato-I/II/Heo HEP, Tato, Shi-Yomi District, Arunachal 
Pradesh 

Sl. 
No. 

Description of work Unit Qnty. 

RATE (inclusive 
of all applicable 
Taxes, Duties, 
Levies, Cess 

etc.) 
(in Rs.) 

 Amount  
(in. Rs.)  

1 

Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable in 
surface / recessed medium class PVC conduit, 
with modular switch, modular plate, suitable GI 
box and earthing the point with 1.5 sq.mm FRLS 
PVC insulated copper conductor single core 
cable etc. as required 

  

  

  

a). Group A Point 6     
b). Group B  Point 36   
c). Group C  Point 22   

2 

Wiring for circuit/ submain wiring along with 
earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable 
in surface/ recessed medium class PVC conduit 
as required 

    

1) 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire  Metre 200   

2) 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire. Metre 120   

3) 2 X 4 sq. mm + 1 X 4 sq. mm earth wire. Metre 180   

4) 2 X 10 sq. mm + 1 X 6 sq. mm earth wire 
Metre 426 

Metre 30   

3 
 

Supplying and fixing following modular switch/ 
socket on the existing modular plate & switch 
box including connections but excluding 
modular plate etc. as required. 

    

  

1) 5/6 A switch Each 64   

2) 3 pin 5/6 A socket outlet Each 24   

3) Bell Push Each 5   

4 

Supplying and fixing two module stepped type 

electronic fan regulator on the existing 

modular plate switch box including 

connections but excluding modular plate etc. 

as required.  

Each 7  
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5 

Supplying and fixing modular blanking plate on 

the existing modular plate & switch box 

excluding modular plate as required. 
Each 10  

 

6 

Supplying and fixing following size/ modules, GI 

box along with modular base & cover plate for 

modular switches in recess etc. as required.  
   

 

1) 1 or 2 Module (75mmX75mm) Each 3   

2) 3-Module (100mmX75mm)  Each 4   

3) 6 Module (200mmX75mm). Each 11   

4) 8 Module (125mmX125mm) Each 6   

7 

Supplying and fixing suitable size GI box with 

modular plate and cover in front on surface or 

in recess, including providing and fixing 3 pin 

5/6 A modular socket outlet and 5/6 A modular 

switch, connections etc. as required. (TV Point) 

Each 5  

 

8 

Supplying and fixing suitable size GI box with 

modular plate and cover in front on surface or 

in recess, including providing and fixing 6 pin 

5/6 & 15/16 A modular socket outlet and 15/16 

A modular switch, connections etc. as required. 

(Power Point) 

Each 15  

 

9 

Supplying and fixing 3 pin, 5 A ceiling rose on 

the existing junction box/ wooden block 

including connections etc. as required. 
Each 25  

 

10 
Supplying and fixing brass batten/ angle holder 

including connection etc. as required.  Each 18  
 

11 
Supplying and fixing call bell/ buzzer suitable 

for single phase, 230 V, complete as required.  Each 5  

 

12 

Installation, testing and commissioning of pre-

wired, fluorescent fitting / compact fluorescent 

fitting of all types, complete with all accessories 

and tube/lamp etc. directly on ceiling/ wall, 

including connections with 1.5 sq. mm FRLS 

PVC insulated, copper conductor, single core 

cable and earthing etc. as required.  

Each 25  
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13 

Installation, testing and commissioning of 

ceiling fan, including wiring the down rods of 

standard length (upto 30 cm) with 1.5 sq. mm 

FRLS PVC insulated, copper conductor, single 

core cable etc. as required. 

Each 7  

 

14 

Installation of exhaust fan in the existing 

opening, including making good the damage, 

connection, testing, commissioning etc. as 

required. 1.50.1 1) 1) 450mm sweep 

Each 2  

 

15 

Supplying and fixing following way, single pole 

and neutral, sheet steel, MCB distribution 

board, 240 V, on surface/ recess, complete with 

tinned copper bus bar, neutral bus bar, earth 

bar, din bar, interconnections, powder painted 

including earthing etc. as required. (But 

without MCB/RCCB/Isolator)  

   

 

2) 8 way, Double door   Each 4   

16 

Supplying and fixing following rating, double 

pole, 240 V, isolator in the existing MCB DB 

complete with connections, testing and 

commissioning etc. as required.  

   

 

a)   63 A  Each 4   

17 

Earthing with G.I. earth plate 600 mm X 600 

mm X 6 mm thick including accessories, and 

providing masonry enclosure with cover plate 

having locking arrangement and watering pipe 

of 2.7 metre long etc. with charcoal/ coke and 

salt as required. 

Set 2  

 

18 
 
 

10-Amp MCB, DHMGBSPF006-032, Havells 

Make     No 8  
 

19 
16-Amp MCB, DHMGBSPF006-032, Havells 

Make No 15  
 

20 63-Amp Kit Kat, IHKKRN4063, Havells Make No 4   

21 9W LED BACKUP LAMP 4H B22 CROMPTON No 18   

22 20W LED LASER RAY NEO X CROMPTON No 14   

23 PVC Square Box No 25   
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24 
300MM EX-FAN EXHD300-4-1, H /DUTY 

CROMPTON No 2  
 
 
 

25 
1200MM CF XPRESS HS AIR COCOA BROWN 

(H) No 7  
 

 Grand Total =  
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LAYOUT OF ELECTRICAL MATERIALS FOR INTERNAL ELECTRIFICATION OF FIELD HOSTEL,TATO-I/II/HEO HEP,TATO.AP 

उप प्रबंधक (ई/एम),  Dy Manager(E/M), 
 

L E G E N D 
BULB       
TUBE LIGHT      
CEILING FAN       
POWER POINT        
CALL BELL       
BELL PUSH       
DB BOX  
8W M-BOX  
3W M-BOX  
EXHAUST FAN  

 

 



LAYOUT OF ELECTRICAL MATERIALS FOR INTERNAL ELECTRIFICATION OF FIELD HOSTEL,TATO-I/II/HEO HEP,TATO.AP 

उप प्रबंधक (ई/एम),  Dy Manager(E/M), 
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