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TRIPURA GAS BASED POWER PROJECT (101 MW), MONARCHAK

! y PROJECT COST ESTIMATE
. Revised Cost Estimate at December, 2012 Price Levels
Estimated Cost
1. No. I D ipti
SI. No tem Description (Rs. in Crore)
A Main Plant works within EPC Package:
1 Main Plant Equipment (Supply) 593.78
2 Main Plant Civil Works 145.65
Sub-total 739.43
B Main Plant works outside EPC Package:
Raw Water Intake System at Gumti River and Water Conductor 12.89
System '
4 Outfall Drain 2.25
Sub-Total 15.14
Total Main Plant Works 754.57
C Non-Plant Costs
4 Land 3.25
5 Preliminary Investigation & Site Development 4.72
6 Construction Facilities and Non Plant Electrical works 5.89
7 Non Plant Civil Works 29.13
8 Mobile Crane & Special T&P including Water & Foam Tender etc. 1.00
9 Environment & Ecology 2.38
Sub-total (Non-Plant Cost) 46.37
D Other Costs
10  |Establishment/Construction Supervision, Security Expenses etc. 77.81
11  [Miscellaneous expenditure 6.22
Sub-total (Other Costs) 84.03
Total Hard Cost 884.97
Interest During Construction 75.82
Total Capital Cost 960.79
Note: 1. Approved Cost is updated to Dec. 2012 Price Levels

2. Revised cost estimate is based on actual works done/awarded/under execution.




