Annexure-ll

5 MW GRID INTERACTIVE SOLAR PV POWER PROJECT AT MONARCHAK WEST TRIPURA, INDIA
PRE BID QUERIES of prospective bidder and Clarification / Replies of NEEPCO

SL NO

1

DOUMENT

ITB,Vol-1 ,Sec - Il

GTC,Vol-1 ,Sec-lll,
Part-A

GTC,Vol-1 ,Sec-lll,
Part-A &
ITB,Vol-1 ,Sec - |l

CL/PAGE NO

CL .No :20
Page ;No26

33.10Page .No:36

CL.N0:33.10
Page .N0:36 &
CL.No:22.1.1
Page.No: 29

CLAUSE

"The successful Bidder
shall submit a
comprehensive list of all
the goods to be imported
into India under the
Contract to enable the
Purchaser to obtain the
import license with
endorsement of Project
imports for availing
concessional rate of
Customs and Import
duties, if any. Additional
liability of Customs and
Import duties or penalty
thereon, due to any
discrepancy in the said list
of goods or due to any
other lapse of the
Contractor in this regard,
shall be to the account of
_______ the Contractor."”
"The Contractor should
warrant for each block the
output of Solar Module(s)
for at lease 90% of its
actual capacity or
requisite capacity

( whichever is lower) after
initial 10 years & 80% of
its actual capacity or
requisite capacity

(' whichever is lower) after
25 years from the
completion of
Performance Guarantee
Tests."

"If the contractor fails to
achieve guaranteed
annual energy of 8.322
MU (19% CUF)

in the first year, for the
reasons attributable to the
contractor, penalty will be
levied

at the rate of Rs.215.8

( Rupees two hundred,
fifteen and eight paisa)
only per

KWH for the shortfall in
energy from the

guaranteed value." AND

L&T'S
QUEIRES

Tender document
doesn’t talk about
getting exemption on
Excise duty or MNRE
Exempetions, please
clarify it can be
proceessed.

We request NEEPCO
to change this clause
as
"The Contractor should
warrant for each block
the output of Solar
Module(s) for at lease
90% of its actual
capacity or requisite
capacity ( whichever is
lower) for the initial 10
years & 80% of its
actual capacity or
requisite capacity
( whichever is lower)
for the remaining years
limited to 25 years from
the completion of
Performance
___ _Guarantee Tests.
There is a discrepancy
between the amount
mentioned in words &
Digits...Kindly clarify..

NEEPCO's Reply




"7 T4 T 'GTC Vol Sec-lll;
Part-A /
D General
D General
2 General

CL.No:34 & 33.10
Page.No: 36

To bring the bidders
satisfying the technical &
commercial requirements
at par during evaluation ,
loading at the rate of INR

107.9 ( Rupees One

hundred seven and nine
paisa) only per KWH ( Kilo
Watt Hour) for equating
the guaranteed output
offered from the Solar
Power Plant with respect
to the minimum annual
power generation of 8.322
MU as base. ( Clause
No.17.0 of Vol-2, Part —I,
General Tech.
_________ Information) |
"If the contractor fails to
achieve guaranteed
annual energy of 8.322
MU (19% CUF)

in the first year, for the
reasons attributable to the
contractor, penalty will be
levied

at the rate of Rs.215.8

( Rupees two hundred,
fifteen and eight paisa)
only per

KWH for the shortfall in
energy from the
guaranteed value

AND

If, Module(s) fail(s) to
exhibit such output at the
end of 10 years, the

Contractor will either

Compensate the
Purchaser with an amount
equivalent to the loss of
revenue from the 11th to
25th year which shall be
calculated based on Net
Present Value of amount
of loss of revenue from
11th to 25th year
discounted at the rate of
Purchaser’s cost of
capital.

It is well understood
from the tender
documents clause
34.0 ,the LD rate
@215.8 Rs/KWH is
computed based Net
generation value,
however it is again
insisted to compensate
because of such
performance, please
clarify this dual penalty
clause

Kindly specify the
value of Non- Judicial
stamp paper on which

the EMD bank

guarantee shall be
_________ executed.
Is High sea sale
transactions for
importing equipments
are possible under this
contract...? ______
We understood from
the Tender documents
as EPC bidder we can
make a collaboration
with a module
manufacturer who are
from out side the
country, please confirm




General

General

General

General

GTC / Vol I/Sec Il /
Part -B

ITB,Vol-1 ,Sec - Il

GTC / Vol I/Sec Il /
Part -A

GTC / Vol I/Sec Il /
Part -B

CL.No: 3.2 Page.No: 4

CL.No: 11.2
Page.No:14

Cl.No:20.2
Pge.No :15

Payment Terms and
Mode of Payment

"All registration,
permission, inspection,
rights etc required for the
execution of the
Contract shall be
arranged by the
Contractor at his own

"The Bid Guarantee shall
be made payable without
any condition to the
Purchaser. The Bid
Guarantee shall be valid
for a minimum period of
240 (Two Hundred and
Forty) days

and 04(four) weeks
thereafter from the date
set for opening of Bids."

On completion of
inspection, checking and
after the
pre-commissioning tests
are

satisfactorily over, the
complete equipment shall
be placed on initial
operation of 1 (one)
month or as directed by

Please confirm
whether an EPC bidder
can team up with more
than one Module
Manufacturer as
associate to participte
in the tender.
Please confirm
whether one Module
manfucaturer can
make associate with
Multiple bidders on the
sametender. _ ____
Can a Module
manufacturer be a
bidder directly to
NEEPCO an at the
same time sign a deed
for associate with other
EPC bidder.Please
confirm __________
As a standard
document, we would
like to submit the Data
Sheet 4A in our format.
We request you to
confirm the same._ _ _ _
Please provide the
details of NEEPCO
E-payment procedures
and methods, we
would like also clarify
whether any LC will be
opened on name of
Contractor, if so please
confirm.___ _______
What all are the
permits & Approvals
need to be taken by
contractor..?? Kindly
elaborate.

Do we need to extend
the EMD validity ,If the
date of opening of the

bid is extended..?

What does the
Contract data means in
Order of Priority ?,
Intial operation shall be
clarified/declared
better, request you to
please revise the
clause




GTC / Vol I/Sec Il /
Part -A

GTC / Vol I/Sec Il /
Part -B

ITB / Vol I/Sec Il

General

ITB/ Vol I/Sec Il

CL.NO :9.0
Page .No:12

CL.No : 34 Page.No:
23

CL.No : 18.7 Page.No:
25

CL.No :1.6 Page.No:4

CL.No :22.2.2
Page.No: 30

the Engineer-in-charge,

Time-The Essence of
Contract

No extension of
completion time shall be
granted on account of
heavy monsoon

The rates quoted by the
Bidders for Construction
Works shall be inclusive
of forest royalty,
monopoly tax, mahal
charges, Octroi, Work
Contract Tax (wherever
_________ applicable),
"They shall submit at least
3 (three) copies of their
completed audited Annual
Reports for the last 3
(three) years"

Deviations from or
objections or reservations
to critical provisions such

as those concerning
performance security,
warranty, force majeure,
payment terms,

completion time,

We would like add one
more clause under
Time as below

Any contractor delay or
contractor failure to
meet the milestone
agreed by the parties in
the contract casused
by Employer/Engineer
In Charge failure for
qcquiring/providing
legal& Physical
possesion of site &
Right of access to site
wil be liability of Owner
and the contract shall
be entitled to request
abd extension of
_______ delayed time
We request NEEPCO
to evaluate a period of
extension of time after
taking into
consideration the
nature of the work
delays and
practicability of its
execution during the
period of extension
since this condition
may fall into 'floods',
'unusually severe
weather' as given in
clause 41.3 Force
__________ Majuere
Please clarify these
taxes and its
implications in the
contract.

Since the bid
dcocument shall be
submitted in 3 copies ,
we understand that
along with each bid
copy only one copy of
the audited financial
annual reports for the
last three years have to
be attached. _ _ _ ___
It is observed that the
submission date is
extended to 02.01.13,
please confirm when
As acceptability / non
acceptability of the
deviation from the
General Terms and
Conditions, Technical
Specifications and the
Bid Drawings, as
contained in the Bid




22

ITB/ Vol I/Sec Il
[22.2

GTC / Vol I/Sec Ill /
Part A

GTC / Vol I/Sec Il /
Part A

ITB/ Vol I/Sec Il

GTC / Vol I/Sec Il /
Part A

CL.No :9 Page.No: 37

CL.No : 33.3
Page.No:35

CL.NO :42.1.2 Page
No: 40

CL.NO :13.17(a)
Page No: 19

CL.NO : 48.4 Page
No:47

applicable law and taxes
& duties will be deemed to
be a material deviation

All Bidders are cautioned
that Bids containing any
deviation from the basic
parameters in respect of

General Terms and
Conditions, Technical
Specification and the Bid
Drawings, as contained in
the Bid documents, are
_____ liable for rejection. |
In the event of emergency
where, in the judgment of
the Engineer-in-charge,
delay would

cause serious loss or
damage, repairs,
replacement, rectification,
adjustment etc. may be
done by the

Engineer-in-charge or by

any other Agency chosen

by the Engineer-in-charge
at the cost of the
Contractor and without
any advance notice to the
__________ Contractor.
Payments for foreign
currency portion of the
Contract Price will be
made in US Dollar,
Japanese Yen, Swiss
Francs, Euro etc.
whichever is applicable.

The Indian Rupee portion

of the Contract Price
stated in the Contractor’s
Bid will be paid in Indian
Unless otherwise
provided, all reference of
sums of money shall refer
to Indian Currency

and all payments by the
Corporation under the
Contract shall be made in
Indian
__________Gurrency.
If any equipment that fails
more than 2 (two) times
during Warranty Period,
such defective

equipment/components/p

documents, shall be
judged by the
Purchaser, we request
you to consider these
deviations are not
liable for bid rejection
rather it can be
evaluated by the
Purchaser

We also observed
there is a deviaton
schedule in bid
document which can
be furnished and
submitted by Bidder,
please clarify the
neccessity of it.

We request NEEPCO
to revise this clause as
the Contractor will be
notified with an
advance notice in case
of other Agency
chosen by
Engineer-in-charge

We observed the given
two clauses are
inconsistent, please re
confirm the clauses

We request NEEPCO
to revise or omit this
clause as Defective
equipments shall be
repaired or replaced




GTC / Vol I/Sec Il /
Part A

GTC / Vol I/Sec Il /
Part B

General

GTC / Vol I/Sec Il /
Part A

GTC / Vol I/Sec Il /
Part A

CL.NO : 55.2 Page
No: 50

CL.NO :14.1 Page
No:11

CL.No : 17 Page
No:23

CL.No : 17 Page
No:23

arts/sub parts shall be
replaced. However,
defective electric motors
shall be replaced and not
repaired.

In the event of the
Contractor not being able
to supply the materials /
equipments or carry out
the work and services in
accordance with the
terms of the Contract, the
Purchaser shall have the
right to recover any
payments made from the
Contractor and or from his
. ______assetsetc,
Facilities to be provided
by the Contractor

..These tools and tackles
shall not be removed from
the site without the written
permission of the
Engineer-in-Charge.

"The Purchaser reserves
the right to terminate the
Contract either in part or
in full due to reasons
other than those
mentioned under the
Clause entitled
“Contractor’s Default”.
The Purchaser, shall, in
such an event, give
15(fifteen) days notice in
writing to the Contractor
of his decision to do so."

Termination

depends on the defect
and condition of the
equipment installed at
site.

Please clarify the word
'asset' reffered here.

This clause talks about
removal of
Tools&Tackles from
Site, we feel we would
not require Employer
consent for reasons
attribute to our own
concern. Hence we
request you to remove
________ this clause.
Please suggest the
expected of date of
award of contract in
order to evaluate the
working conditions on
Is there any clauses for
Changes in
Taxes/duties and

_ Laws, please advise.
The employer shall
return the original Bank
Guarantees submitted
under the contract and
also return the
indeminty bond subject
to the contractor and
refund unadjusted
advance amounts .

We would like add one
more clause under
Termination as "
Termination by
Contractor" which can
be further read as
below

a) if the Employer has
failed to pay the
contractor any sum
due under the contract
within specified period,
has failed to approve
any invoice without just
cause pursuant to
Payment Terms of the
contract aggreement,
the contractor may give
a notice to the




32 GCC/Vol - 1/ Sec-lll
/ Part -B
"7 7337 |Gecivol -1/ Sec-l

/ Part -B

CL.No : 2.1 Page
No :3

CL.No : 25 Page
No :19

"The Corporation will
provide at the work sites
the Right-of-Way for
permanent works or
installations, the site for
Contractor's colony,
ditches and Right-of-Way
for access thereto

over routes established
by the
Engineer-in-charge. The
Contractor will be
permitted to use

such right exclusively for
execution of the Contract.
The Contractor shall
supply to the
Corporation, after the

award of the Contract, the

exact details of the land
required by him
for the work at the sites."

"The Contractor shall
obtain all risk insurance
policies adequately
covering the total risk of
transportation of the
materials and equipment
to be supplied by him
under the Contract,

and will obtain
Storage-cum-Erection
policy for the materials
and equipment to be
erected

by him under the
Contract, in the joint
names of the Purchaser

and the Contractor, and to

be kept valid till the plant
and equipment is taken

employer that requires
payment of such sum,
requires approval of
such invoice or
supporting documents,
as the case may be. If
the Employer fails to
pay such sum, fails to
approve such invoice
or supporting
documents or give it
reason for withholding
such approval within
14 days after receipt of
Contractor notice

or

b) the contractor is
unable to carry out any
of its obligations under
the contract for any
reason attributable to
_________ Employer
We understood from
the bid documents, all
Right of Way works will
be taken care by
NEEPCO.Please
confirm

We understand that
NEEPCO will take care
of the insurance
requirements of the
plant during the O & M
period .Kindly confirm
Please provide force
majuere conditions for
O&M




</ [ —
7735 | T Vo2, Partll,
section-lll
-
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Single line diagram

Cl.No.1.2, page No.4

Single line diagram

Single line diagram

Intermediate 11kV
voltage system in
between inverter
generated voltage and
33kV power evacuation
system.

Inverter transformer
neutral earthing & vector
group

Inverter Transformer
rating & LT panel for
block-5

Accuracy class of CT &
PT in HT switchboard

We propose to step up
the inverter output AC
voltage directly to
33kV by using 33kV
inverter transformers,
33kV indoor
switchboard and two
pole outdoor structure.
This arrangement will
avoid 11kV
switchboard, 33kV
switchyard and power
evacuation
transformer. Kindly
__________ confirm.
Inverter duty
transformer neutral
shall not be
earthed(floating
nuetral) as per Inverter
manufacture
recommendation and
solidlly/resistance
earthing is not
advisable. System is
unearthed and Earth
fault protection will be
covered through
Neutral displacement
relay in HT swgr. Also
inverter transformer
vector group shall be
confirmed as per the
inverter manufacturer
_ _ _ _recommendation.
The LT panel No.5
used for connecting
inverter No.9 will be a
single standalone
panel (without busbar
arrangement) and
rating of inverter
transformer -5 shall be
630kVA. Kindly
__________ confirm.
If individual inverter
block generation has to
monitored in 33kV
level, the accuracy
class of CT, PT and
meters has to be better
than the class
indiacted in the SLD.

Refer minutes of
Pre-Bid Meting
dtd. 20-12-12

Neutral Earthing
and Vector
grouping shall be
as per System
Requirement.

Refer minutes of
Pre-Bid Meting
dtd. 20-12-12

Agreed



38

Vol-2, Part-I

Vol-2, Part-Il,
section-IV

Vol-2, Part-Il,
Section-XI

Volume -3

Vol-2, Part-Il,
section-V

Vol-2, Part-Il, sec-lIl
/ Vol-3

Vol-2, Part-Il,
sec-1V

Cl.No.8, Page No.6

Datasheet, Page
No.14

Cl.No.1, Page No.2

Cl.No.5.04, page no.3
/ Cl.No.2.12 page no.7

Cl.No.Xxii, Page No.4

Synchronisation shall be
done at LT as well as
11kV level

Short time rating of 11kV
switchgear

Separate bay shall be
provided in the 11kV
switchgear to meet the
illumination requirement.
The illumination system
should have changeover
facility to station auxiliary
power. One line of 415V
from TGBP project shall
be kept for emergency
services.

Short time rating of 33kV
system

Transmission line
distance

Proper interlocking
scheme shall be
envisaged for operation of
incoming and bus coupler
breakers through source
undervoltage relay
contacts and breaker
position contacts.

Synchronisation & grid
islanding shall be done
by the inverter. No
synchronisation facility
shall be provided in LT
& HT switchgear.

Short time rating has
been indiacted as
12.5kA for 3 sec. which
seems to be too low.
______ Kindly confirm_
As per the SLD only
one auxiliary
transformer (Rating
250kVA) has been
indiacted, no feeder
has been shown for
lighting transformer in
11kV switchboard.
Details of emergency
supply shall be
furnished, also confirm
the required
arrangement for
auxiliary & illumination
Quantity of LA has
been indicated as 4
Nos in the BOQ, but as
per SLD 12 Nos are
required. Kindly
__________ confirm_
Short time rating has
been indiacted as
12.5kA for 3 sec. which
seems to be too low.
______ Kindly confirm.
Distance between
proposed 33kV
switchyard and
substation has been
indiacted as 1km in
some places in
specifion and 6 km in
one place. Kindly
confirm the exact
transmission line
_________ distance.
Switchboard will be
provided without
buscoupler as per the
SLD. Kindly confirm.

Agreed

Refer minutes of
Pre-Bid Meting
dtd. 20-12-12

Refer revised SLD

40kA for 1 Sec

1km (approx)
33kV Line

Refer revised SLD
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Vol-2, part-1l, sec-VI

Vol-2, part-1l, sec-VI

Vol-2, part-1l, sec-I

Volume-2,Part-Il,
Section-II

Cl.No.1.01, page no.2

Cl.No.1.03, page no.2

Cl.No.11.05, page
no.10

Cl.No.6.03,Page no.5.

11kV cable will be
unearthed grade suitable
for use in medium
resistance earthed

4 Sg.mm copper
conductor cables will be
used for CT circuits.

LT cable be of copper
only.

All arrays/rows of
modules shall have

sufficient number of water

points,

sufficient number of hose
pipes of required length,
nozzles and pumps

shall be provided for

water cleaning system.

Earthed 11kV cable,
suitable for solidlly
earthed system will be
provided.

Cable size shall be
selected ensuring the
total loop burden
across the CT is less
than the selected
______ burden of CT.
Copper cable will be
provided for cross
section less than 10
Sqg.mm. Above 10
Sg.mm aluminum
cable shall be
Portable Water for
module cleaning is
required. Please
cleariify whether GMR
will supply water if we
don’t get required
quality water from
Borewell.

Refer minutes of
Pre-Bid Meting
dtd. 20-12-12

As per
Specification

As per
Specification

As per
Specification



