



North Eastern Electric Power Corporation Ltd.
(A Government of India Enterprise)
An ISO 9001, 14001 & OHSAS 18001 Corporation

OFFICE OF THE DEPUTY GENERAL MANAGER (C) C&M
KOPILI H.E. PLANT:: DIMA HASAO DISTRICT:: UMRONGSO – 788931
Phone.: 03670-288226, Fax: 03670-288240/288226

CORRIGENDUM TO NIT NO. 01/2012/KHEP/DGM (C)/Dt. 27.02.12

Name of Work: Diversion of the KSS Road to facilitate extension of Kopili Switch Yard for erection of 132 -33 KV Bay, Kopili H.E. Plant, Umrongso, Dima Hasao District, Assam.

1. The last Date and time of issue of bid documents is extended up to 16.00 Hrs of 29.03.2012.
2. The date and time of receipt of bid documents is up to 14.30 Hrs of 04.04.2012.
3. The date and time of opening of bid is 15.00 Hrs of 04.04.2012.

All other terms & conditions of the original NIT shall remain unchanged.

Details of qualifying requirement for issue of tender documents etc. are elaborated in the detailed NIT No. 01/2012/KHEP/DGM (C)/Dt. 27.02.12 which is available at our website www.neepco.gov.in.

Sr. Manager (C), C&P
O/o DGM (C), KHEP, NEEPCO Ltd.
Dima Hasao, Umrongso, Assam.