

ANNEXURE-I

Amendment to Bid Document:

Clause No.	Existing Clause	Modified Clause
Clause 3, Vol-I, ITB, Sec-II	Contract Period: The contract period will be for a period w.e.f. 01/10/2016 to 17/12/2017. The successful bidder shall take over the Maintenance activities from the Engineer in-charge(s) in respect of all locations after issue of the Letter of Intent (LOI) for commencement of the Contract. In case the date of taking over is delayed for whatsoever reasons, the actual commencement of service shall be from the date of taking over the maintenance activities from Engineer-in-Charge. The Corporation reserves the right to extend the contract period after the expiry of the Contract as per requirement at mutually agreed terms & conditions.	Contract Period: The contract period will be for a period w.e.f. 01/10/2016 to 17/12/2017. The successful bidder shall take over the Maintenance activities from the Engineer in-charge(s) in respect of all locations after issue of the Letter of Intent (LOI) for commencement of the Contract. In case the date of taking over is delayed for whatsoever reasons, the actual commencement of service shall be from the date of actual taking over the maintenance activities as notified by the General Manager (IT), NEEPCO, Shillong. The Corporation reserves the right to extend the contract period after the expiry of the Contract as per requirement at mutually agreed terms & conditions
Price Schedule-A, Vol-3, Sec-III	Schedule of Prices (To be Filled in by the Bidder)	Price Schedules amended as per attached Appendix-A