
   ANNEXURE-I 

 

Amendment to Bid Document: 

Clause 

No. 

Existing Clause Modified Clause 

Clause 3, 

Vol-I, 

ITB, Sec-

II 

Contract Period: 

The contract period will be for a period 

w.e.f. 01/10/2016 to 17/12/2017. 

The successful bidder shall take over the 

Maintenance activities from the Engineer 

in-charge(s) in respect of all locations after 

issue of the Letter of Intent (LOI) for 

commencement of the Contract. In case the 

date of taking over is delayed for 

whatsoever reasons, the actual 

commencement of service shall be from 

the date of taking over the maintenance 

activities from Engineer-in-Charge. 

The Corporation reserves the right to 

extend the contract period after the expiry 

of the Contract as per requirement at 

mutually agreed terms & conditions. 

 

Contract Period: 

The contract period will be for a period 

w.e.f. 01/10/2016 to 17/12/2017. 

The successful bidder shall take over the 

Maintenance activities from the Engineer 

in-charge(s) in respect of all locations 

after issue of the Letter of Intent (LOI) 

for commencement of the Contract. In 

case the date of taking over is delayed for 

whatsoever reasons, the actual 

commencement of service shall be from 

the date of actual taking over the 

maintenance activities as notified by the 

General Manager (IT), NEEPCO, 

Shillong. 

The Corporation reserves the right to 

extend the contract period after the 

expiry of the Contract as per requirement 

at mutually agreed terms & conditions 

Price 

Schedule-

A, Vol-3, 

Sec-III 

Schedule of Prices (To be Filled in by the 

Bidder) 
Price Schedules amended as per 

attached Appendix-A 
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