



ISO 9001-2000,
ISO 140 01-1996
OHSAS 18001-1999



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारतसरकारकाउद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD

(A GOVT. OF INDIA ENTERPRISE)

CIN U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

BROOKLAND COMPOUND:: LOWER NEW COLONY

SHILLONG-793003, MEGHALAYA

Website: www.neepco.gov.in Email: contract@neepco.gov.in FAX: +91 364-2222578

CORRIGENDUM No.04 Dtd: 12/08/15

to

N.I.B. No.144 Dated: 24.06.2015

EPC Contract for setting up of 2 MWp Grid Interactive Solar PV Power Plant employing Poly Crystalline Technology complete in all respects alongwith Operation & Maintenance for a period of 05 (Five) years at Assam Don Bosco University, Sonapur, Assam, India.

Clause 34.0, GTC, Sec-III, Part-A , Vol-I and clause 21.5, Part-I, Vol-2 of General Technical Specification stands amended as per Annexure-I

All other terms and conditions will remain unchanged.

Sd/-

Executive Director
Contracts & Procurement



ISO 9001-2000,
ISO 140 01-1996
OHSAS 18001-1999



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारतसरकारकाउद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD

(A GOVT. OF INDIA ENTERPRISE)

CIN U40101ML1976GOI001658

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

BROOKLAND COMPOUND:: LOWER NEW COLONY

SHILLONG-793003, MEGHALAYA

Website: www.neepco.gov.in Email: contract@neepco.gov.in FAX: +91 364-2222578

ANNEXURE-I

Sl. No	Clause No	Description	Amended Clause
1.	34.0, Section-III-Part-A, Vol-I, General Terms & Condition	If the contractor fails to achieve guaranteed energy of 2.903 MU per annum for the reasons attributable to the contractor, a one time penalty will be levied at the rate of Rs.215.8 per KWH for the shortfall in energy from the guaranteed value. However, the contractor can make such changes in design/ installation of equipments so as to improve the performance to meet the guaranteed performance values within contract period.	Clause 34.0 If the contractor fails to achieve guaranteed energy of 2.903 MU per annum for the reasons attributable to the contractor, a one time penalty will be levied at the rate of Rs.163.00 per KWH for the shortfall in energy from the guaranteed value. However, the contractor can make such changes in design/ installation of equipments so as to improve the performance to meet the guaranteed performance values within contract period.
2.	21.5, Vol-2, Part-I, General Technical Specification.	Further, if the plant is not able to achieve the calculated "Base Generation" during the PG Test period and there is a shortfall in energy generation, then the contractor shall compensate NEEPCO with an amount equivalent to the loss of revenue based on Shortfall Penalty will be levied @ Rs 215.8 per kWh	Further, if the plant is not able to achieve the calculated "Base Generation" during the PG Test period and there is a shortfall in energy generation, then the contractor shall compensate NEEPCO with an amount equivalent to the loss of revenue based on Shortfall Penalty will be levied @ Rs 163.00 per kWh