

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी

A Wholly owned subsidiary of NTPC Ltd



OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

CORRIGENDUM No.8 Dated 30. 03. 2026

To

NIB No.486 Dated: 08.01.2026

For

EPC Execution of Power House Electro Mechanical Works of 186 MW Tato-I HEP, Arunachal Pradesh.

Corrigenda to the Bid Document are hereby issued as below:

Sl. No	Bid Stipulation	Amendment
1.	Vol-I, Section-I, DNIB, Clause No. 4: Time of Completion The scheduled Time for Completion of Works shall be 35 (thirty-five) months reckoned from the date of issue of Letter of Intent (LOI) by the Employer. The bidders shall submit a construction program considering Equipment planning, and mobilization of other resources to complete the Works within the stipulated Time for Completion.	Vol-I, Section-I, DNIB, Clause No. 4: Time of Completion The scheduled Time for Completion of Works shall be 39 (thirty-nine) months reckoned from the date of issue of Letter of Intent (LOI) by the Employer. The bidders shall submit a construction program considering Equipment planning, and mobilization of other resources to complete the Works within the stipulated Time for Completion. Note: The Completion period wherever mentioned in the bid document as 35 months shall be read amended as 39 Months.
2	Vol-I, Section-I, DNIB, Clause No. 6.3: Financial Qualifying Requirement Sub Clause No.6.3.1: Minimum Average Annual Turnover: The average Annual Turnover of the bidder	Vol-I, Section-I, DNIB, Clause No. 6.3: Financial Qualifying Requirement Sub Clause No.6.3.1: Minimum Average Annual Turnover: The average Annual Turnover of the bidder in

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी



A Wholly owned subsidiary of NTPC Ltd

OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

	in the immediately preceding 2 consecutive Financial Years shall be at least INR 143.72 Crore (Rupees One Hundred Forty Three point Seven Two Crore). Annual Turnover should be certified by practising Chartered Accountant with UDIN. For evaluation purposes, the annual turnover of preceding years shall be brought to the current price level by considering an average inflation rate of 6% per year.	the immediately preceding 2 consecutive Financial Years shall be at least INR 128.95 Crore (Rupees One Hundred Twenty Eight point Nine Five Crore). Annual Turnover should be certified by practising Chartered Accountant with UDIN. For evaluation purposes, the annual turnover of preceding years shall be brought to the current price level by considering an average inflation rate of 6% per year.
3	Vol-I, Section-I, DNIB, Clause No. 6.3: Financial Qualifying Requirement Sub Clause No.6.3.2: Working Capital: Capacity to have a cash flow amount/working capital judged from the immediately preceding financial year as per the audited balance sheet / equivalent financial statements. The bidder shall have working capital of not less than INR 22.60 Crore (Rs Twenty Two point Six Zero Crore). Working Capital/Cash Flow amount shall be calculated by subtracting Current Liabilities (CL) from Current Assets (CA) i.e. (CA-CL) as per the audited balance sheet/ equivalent financial statements including profit and loss statement of the immediately preceding financial year. If an	Vol-I, Section-I, DNIB, Clause No. 6.3: Financial Qualifying Requirement Sub Clause No.6.3.2: Working Capital: Capacity to have a cash flow amount/working capital judged from the immediately preceding financial year as per the audited balance sheet / equivalent financial statements. The bidder shall have working capital of not less than INR 20.28 Crore (Rs Twenty point Two Eight Crore). Working Capital/Cash Flow amount shall be calculated by subtracting Current Liabilities (CL) from Current Assets (CA) i.e. (CA-CL) as per the audited balance sheet/ equivalent financial statements including profit and loss statement of the immediately preceding financial year. If an audited financial statement for the immediate preceding financial year is not available, then the bidder shall submit these statements certified by a

पंजीकृत कार्यालय: ब्रुकलैंड कम्पाउंड, लोअर न्यू कॉलोनी, शिलांग-793003
Registered Office: Brookland Compound, Lower New Colony, Shillong - 793 003
वेबसाइट / website - www.neepco.co.in ई-मेल / email - contract@neepco.co.in
सीआईएन / CIN - U40101ML1976GOI001658

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी

A Wholly owned subsidiary of NTPC Ltd



OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

audited financial statement for the immediate preceding financial year is not available, then the bidder shall submit these statements certified by a practising Chartered Accountant with UDIN.	practising Chartered Accountant with UDIN.
--	--

All other terms and conditions of the Bid Document shall remain unchanged.


Executive Director
Contract & Procurement
NEEPCO, Shillong.

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED



भारत सरकार का उद्यम: A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I: Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी

A Wholly owned subsidiary of NTPC Ltd



OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Not in Original

Memo No. QP/C&P/F/E/Tato-I HEP(E-M)/ 2137/VOL-1/2025-26/2489-2500 Dated: 30.03.2026

1. The Chairman and Managing Director, NEEPCO, Shillong for favour of kind information please.
2. The Director (Finance), NEEPCO, Shillong, for favour of kind information please.
3. Dr. Akhilesh Kumar Ambasht, IFoS (Retd.), Independent External Monitor (IEM) of NEEPCO, 5606, Orchid Crescent, DLF-Phase-IV, Sector-27, Gurugram-122009 (Haryana), E-mail: aambasht89@rediffmail.com, for favour of kind information please.
4. Shri Vijai Prakash Pathak, IRSS (Retd.), Independent External Monitor (IEM) of NEEPCO, House No. 58, IRWO Sangam Vatika, Devprayagram, Jhalwa, Prayagraj – 211012, E-mail: vppathak@hotmail.com, for favour of kind information please.
5. The CTO, NEEPCO, Shillong, for favour of kind information please.
6. The ED Projects (Hydro), NEEPCO, Guwahati, for kind information please.
7. The ED, D&E, NEEPCO, Guwahati, for kind information please.
8. The ED, CPMG, NEEPCO Ltd., Guwahati, for kind information please.
9. The ED(Finance), NEEPCO, Shillong for kind information please.
10. The Head of Project, Tato-I HEP, NEEPCO, Dist- Shi Yomi, Arunachal Pradesh, for information please.
11. The CGM (IT), NEEPCO, Shillong for information with a request to arrange for uploading the Corrigendum at NEEPCO Website.
12. The Assistant Hindi Officer, Hindi Section, NEEPCO, Shillong, for translating the Corrigendum to Hindi. It is also requested to forward the Hindi Version of the Corrigendum to IT Wing, Shillong for uploading in NEEPCO Website.

Executive Director
Contract & Procurement
NEEPCO, Shillong.