



ISO 14001 : 2015
ISO 9001 : 2015
ISO 45001 : 2018

Dial 1219 for Complaints on Electric

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का संस्थान)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(A Govt. of India Enterprise)

Assam Gas Based Power Plant

BOKULONI, DIST. DIBRUGARH, ASSAM, PIN - 786 191

E-mail : agbp.bokuloni@gmail.com



No. NEEPCO/AGBPS/HOP/2023-24/T-106/034

Dated 09-5-2023

INTER OFFICE MEMO

From: DGM(E), O/o HOP
AGBPS, Bokuloni

To: DGM (IT)
AGBPS, NEEPCO Ltd.,

SUB: Details of contract concluded during the months of March, 23

REF: 1. U.O. No. 3125-54 Dated 21/12/2012 of D (T)

With reference to above, please find enclosed herewith the details of contract concluded during the month of **March, 23** in respect of following division/complexes of AGBPS.

- | | | |
|---------------------------------|---|-----------------|
| 1. Human Resource dept. | - | Annexure - I |
| 2. Information & Technology | - | Annexure - II |
| 3. Civil Works Complex | - | Annexure - III |
| 4. Station Facilities Complex | - | Annexure - IV |
| 5. Gas Booster Station | - | Annexure - V |
| 6. Plant Electrical Maintenance | - | Annexure - VI |
| 7. Materials Management Wing | - | Annexure - VII |
| 8. Control & Instrumentation | - | Annexure - VIII |
| 9. Utility & Workshop Complex | - | Annexure - IX |
| 10. Gas Turbine & Auxiliaries | - | Annexure - X |
| 11. Steam Turbine & Auxiliaries | - | Annexure - XI |
| 12. Fire & Safety Wing | - | Annexure - XII |

The above information is forwarded to you for publication in NEEPCO website.

Enclose: As stated above.

जितुन कुमार गोगोई
09/05/2023

(Jitun Kr. Gogoi)
DGM (E), O/o HOP
O/O The HOP, AGBPS

Details of Contracts concluded during the month of March, 2023 under IT Cell.

	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sl. No.	Tender No.	Item/ Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two Bid System)	Last Date of Receipt of tender	Nos. of tenders received.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Values of Contract (Rs.)	Scheduled date of completion of supplies	Remarks
1		Purchase of Outdoor Led Display		09-02-2023				M/S Unique Services Private Limited, New Delhi		Lowest price as displayed in GeM	GEMC-511687757272909 Dt. 09-02-2023	M/S Netro Networks Pvt. Ltd., C-58, 3rd Floor, Preet Vihar, Delhi - 110092	4,75,000.00	20-03-2023	

Details of Contracts concluded during the Month of March' 2023

Annexure -III

2	3	4	5	6	7	8	9	10	11	12	13	14
Item/ Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of bidding (Single/Two Bid System)	Last date of receipt of tender	Nos of tenders record	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendered/ Evaluated L 1	Contract No & Date	Name and Address of Contractor	Value of contract (Rs.)	Scheduled date of completion of supplies/ works
WORKS												
Repairing and Renovation of Aerator at Plant of Assam Gas Based Station, NEEPCO Ltd., Bokuloni, Dist. Dibrugarh, Assam.	Tender	21.11.2022	Single	24.12.2022	4nos.	M/s New Horizon Enterprise, Block 5, 102 B, Larika Green Vally, Dharapur, Azara, Guwahati, Kamrup Metro, Assam. Pin -781001	(3 Nos.)	L1	NEEPCO/AGBPS/CWC/ 2022-23/T-02/MSME/1092 dtd.11/01/2023	M/s New Horizon Enterprise, Block 5, 102 B, Larika Green Vally, Dharapur, Azara, Guwahati, Kamrup Metro, Assam. Pin -781001	4,64,415.00	60 days
							Sri Durna Chetia, No 1 Bokuloni, P.O :- Bokuloni Chariali,,					
							Sri Gautam Gogoi, P.O :- Bhadoi Panchali, Dist ;Dibrugarh, Assam					
							Sri Rajen Dihingia, No.3 Bokuloni, P.O :- Bokuloni Chariali,,					
Repairing and Renovation of Lake Well Pump of Assam Gas Power Station at Ghat, Joypur, Dist : Dibrugarh, Assam.	Tender	20.10.2022	Single	18.11.2022	12 nos.	M/S Loknath & Company, No 2 Kathalguri, P.O. Bhadoi Panchali, Dist. Dibrugarh, Assam, Pin : 786191	(11 Nos.) M/s R. M. Associate, 1 No. Kerekoni Gaon, P.O. : Bhadoi Panchali,	L1	NEEPCO/AGBPS/CWC/2022-23/T-02/MSME/1099 dtd.11/01/2023	M/S Loknath & Company, No 2 Kathalguri, P.O. Bhadoi Panchali, Dist. Dibrugarh, Assam, Pin : 786191	4,89,180.00	80 days
							M/S Dhiren Salkia No.3 Bokuloni, P.O :- Bokuloni Chariali, Dist:- Dibrugarh, Assam.					
							Sri Gautam Gogoi, P.O :- Bhadoi Panchali, Dist ;Dibrugarh, Assam					

em/ Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of bidding (Single/Two Bid System)	Last date of receipt of tender	Nos of tenders record	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendered/ Evaluated L 1	Contract No & Date	Name and Address of Contractor	Value of contract (Rs.)	Scheduled date of completion of supplies/ works
							Sri Keshab Phukan, Fekelajan, P.O : Bhadoi Panchali, Dist.: Dibrugarh (Assam).					
							M/s Neog and Son Enterprise, 1 No Duliajan Gaon, Anandapara , Dist.: Dibrugarh, Assam					
							Sri Ramen Sonowal, No.1 Bokuloni, Dist.: Dibrugarh, Assam. Pin :- 786602.					
							Sri Rajen Dihingia , No.3 Bokuloni, P.O :- Bokuloni Chariali ,					
							Sri Hitendra Kumar Barah, Village: Kalmouguri, P.O: Kalabari , Gohpur Dist :- Sonitpur , Assam.					
							Sri Chandra Gogoi , Bokuloni , Bokuloni Chariali , Dist. Dibrugarh, Assam.					
							Sri Jitu Gogoi , P.O :- Bhadoi Panchali , Dist ; Dibrugarh , Assam					
							Sri Lambit Chetia , No 2 Bokuloni , Bokuloni Chariali , Dist. Dibrugarh, Assam.					

[Handwritten signature]
21/04/2017

Item/ Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of bidding (Single/Two Bid System)	Last date of receipt of tender	Nos of tenders record	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendered/ Evaluated L 1	Contract No & Date	Name and Address of Contractor	Value of contract (Rs.)	Scheduled date of completion of supplies/ works
							Sri Keshab Phukan, Fekelajan, P.O : Bhadoi Panchali, Dist.: Dibrugarh (Assam).					
							M/s Neog and Son Enterprise, 1 No Duliajan Gaon, Anandapara , Dist.: Dibrugarh, Assam					
							Sri Ramen Sonowal, No.1 Bokuloni, Dist.: Dibrugarh, Assam. Pin :- 786602.					
							Sri Rajen Dihingia , No.3 Bokuloni, P.O :- Bokuloni Chariali ,					
							Sri Hitendra Kumar Barah, Village: Kalmouguri, P.O: Kalabari , Gohpur Dist :- Sonitpur Assam.					
							Sri Chandra Gogoi , Bokuloni , Bokuloni Chariali , Dist. Dibrugarh, Assam.					
							Sri Jitu Gogoi , P.O :- Bhadoi Panchali , Dist ; Dibrugarh , Assam					
							Sri Lambit Chetia , No 2 Bokuloni , Bokuloni Chariali , Dist. Dibrugarh, Assam.					

[Signature]
25/04/2013

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF MARCH' 2023 UNDER SFC

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (single / two bid system)	Last date of receipt of Tender	No of tenders recvd.	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tender / evaluated L1	Contract No. & date	Name of contractor	Value of contract (Rs. In lakh)	Schedule date of completion of supplies.	Remarks
N/A	Purchase Order for supply of Unbranded 12 Volt Uncharged Lead Acid traction Battery (100Ah, IS:5154 Latest) at AGBPS, NEEPCO Ltd., Bokuloni, Dibrugarh (Assam).	N/A	N/A	N/A	N/A	N/A	N/A	N/A	L1 Direct Purchase process from GeM Portal	GEMC-511687730199380, Dtd. 23/02/2023	M/S Kalita Electrical, NH-37, Near Fly Over Bridge, A.T. Road, Kamrup Metropolitan, Assam, Kamrup Metro, Assam-782403	1.30	Within 10/03/2022	Completed.
N/A	Purchase Order for supply of MITRAS make 100 Mtrs. Length 12.50 mm Bore Rubber Air Hose Type 3 (Working Pressure of 1.4 Mpa, IS:44 1987 Latest) for ETP under SFC, AGBPS, NEEPCO Ltd., Bokuloni, Dibrugarh (Assam).	N/A	N/A	N/A	N/A	N/A	N/A	N/A	Direct Purchase process from GeM Portal	GEMC-511687734775767, Dtd. 24/02/2023	M/S Mitras Technocrafts Private Limited, Office No. 805, Crown Height Hotel, Crown PlazaComplex, Sector 10, Rohini, New Delhi, Delhi-110085	0.25	Within 10/03/2022	Completed.
N/A	Purchase Order for supply of ESAB make MS Welding Electrode (ESAB E6013 MS Welding Electrode, 2.50mm Dia & 350mm Length) at AGBP, NEEPCO Ltd., Bokuloni, Dibrugarh (Assam).	N/A	N/A	N/A	N/A	N/A	N/A	N/A	Direct Purchase from GeM Portal	GEMC-511687766541782, Dtd. 09/03/2023	M/S R.S. Traders, 18, 34, R.S. Traders, Near Guru Kripa Hotel, Losal Ward No. 18, Losal, Sikar, Rajasthan-332025	0.25	Within 24/03/2023	Completed.
N/A	Purchase Order for supply of ESAB make MS Welding Electrode (ESAB28 MS Welding Electrode, 3.15mm Dia & 350mm Length) at AGBP, NEEPCO Ltd., Bokuloni, Dibrugarh (Assam).	N/A	N/A	N/A	N/A	N/A	N/A	N/A	Direct Purchase from GeM Portal	GEMC-511687717689591, Dtd. 09/03/2023	M/S R.S. Traders, 18, 34, R.S. Traders, Near Guru Kripa Hotel, Losal Ward No. 18, Losal, Sikar, Rajasthan-332025	0.19	Within 24/03/2023	Completed.

Details of contracts concluded during the Month of March, 2023 for GBS under SFC Wing

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Item/Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding(single/two bid system)	Last date of receipt of tender	No of tenders recd	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tender/evaluated L1	Contract no. & date	Name of contractor	Value of contract	Schedule date of completion of supplies
	Spark Plug, Kit Admission valve rep., Lube oil filter, Air filter element, Pad Air filter, seal kit.	OEM, Agent	NIL	NIL	NIL	NIL	NIL	NIL	NIL	No. NEEPCO/AGBP/SFC/GBS-3/2022-23/470 Dtd. 14/12/2022.	M/s Clarke Energy India Pvt. Ltd., Kolkata	68,27,672.00	27-03-2023

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF MARCH, 2022 (PEM)

LIST OF CONTRACTS CONCLUDED DURING THE MONTH OF MARCH, 2022 (PEM)														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sl. No.	Tender No.	Item/ Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two Bid System)	Last Date of Receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Values of Contract (₹)	Scheduled date of completion of supplies	Remarks
1	NIL													

Details of contracts concluded during the Month of March, 2023 for MMW

[illegible]

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF March.23.													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos of tender recd.	Nos. and names of parties qualified after technical evaluation	Nos. parties not qualified after technical evaluation	Whether contract awarded to the lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract	Scheduled date of completion of supplies
NIL		NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL



महा प्रबंधक (वि / या)

GM (E/M)

नियन्त्रण व औजारिक स्कंध

Control & Instrumentation Wing

ए.सी.डी.सी. नीपको लि., बकुलपुरी

AGBP NEEPCO Ltd., Baku-puri

Details of contract concluded during the month of March, 2023 (U&WC)

Sl. No.	Tender no	Item/nature of works	Mode of tender enquiry	Type of bidding(single/two bid system)	Last date of receipt of tender	Nos of tender received	Nos & name of parties qualified after technical evaluation	Name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract no & date	Name of Contractor	Value of contract (in Rs)	Scheduled date of completion of works
1	NILT No-09 dtd.24/02/2023	Internal wiring & electrification of newly renovated building (near community hall) for Nursery class of VKV.	NILT	Single	10-03-2023	3	3	N/A	Yes	No. NEEPCO/AGBPS/U&WC/T-6/2022-23/342 dtd.25/03/2023	M/S R.P Electricals, 1 No Kerekoni village	95619	30-03-2023

Annexure - X

Details of Contract of GT & Aux. Div. concluded during the month of March, 23														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sl. No.	Tender No.	Item/nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of bidding (single/ Two Bid system)	Last date of receipt of tender	Nos. of tender receipt	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Contract No. & date	Name of Contractor	Value of Contract	Schedule date of completion
1	NA	Order for supply of V Belt of size B-80	Direct Purchase from L1 in GeM	NA	Direct Purchase from L1 in GeM	NA	NIL	NA	NA	Yes	GEMC- 511687726390914 dated 10.03.2023	M/s. Industrial Machinery Stores Goenka Market Dibrugarh, Assam - 786001	10,620.00 Including Taxes	20.03.2023

Details of contract concluded during the month March, 2023 (ST&AUX)

Details of contract concluded during the month March, 2023 (ST&AUX)															
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
Sl. No.	Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos of tenders record	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendered/ Evaluated L 1	Contract No & Date	Name of Contractor / Supplier	Value of contract (Rs.)	Scheduled date of completion of supplies/ works	Remarks
1		Purchase order for supply and delivery of Tools & Tackles	Open bid in GeM					M/S Asian Sales Cprporation, Nashik, Maharashtra - 422001	M/A Arnav Infotech	L 1	GEMC-511687770803700 Dated 28.01.2023	M/S Asian Sales Cprporation, Nashik, Maharashtra - 422001	17,058.00	14.03.2023	
2		Purchase order for supply and delivery of MITUTOYO Dial Test Indicator	Direct purchase from GeM					M/S Tej Corporation, Sas Nagar, Punjab - 140603	N/A	Lowest price as displayed in GeM	GEMC-511687700765084 Dated 20.02.2023	M/S Tej Corporation, Sas Nagar, Punjab - 140603	9,723.45	07.03.2023	
3		Purchase order for supply an delivery of ESAB portable Welding Machine inverter type .	Direct purchase from GeM					M/S Bhattacharjee and Company, North 24 Parganas, West Bengal - 700159	N/A	Lowest price as displayed in GeM	GEMC-511687700259116 Dated 24.02.2023	M/S Bhattacharjee and Company, North 24 Parganas, West Bengal - 700159	16,520.00	11.03.2023	
4		Purchase order for supply an delivery of MITUTOYO Analog PVC Steel Dial Test Indicator	Direct purchase from GeM					M/S Darshana Traders, Bhamtee, Nagpur, Maharashtra - 440025	N/A	Lowest price as displayed in GeM	GEMC-511687754570221 Dated 09.03.2023	M/S Darshana Traders, Bhamtee, Nagpur, Maharashtra - 440025	5,801.00	24.03.2023	
5		Purchase Order for supply of Markin Cloth , 2500 Mtr.	Single Offer					M/S NOSCCS, AGBPS, Bokuloni - 786191	N/A	N/A	No. NEEPCO/AGBP/ ST&Aux/W-33(A)/ 2016-17/ 42NBG082/331 Dtd. 11/08/2016	M/S NOSCCS , AGBPS , Bokuloni - 786191	36,250.00	21.03.2023	
6		Purchase order for supply and delivery of Hydrochloric Acid	Online open e Tender					M/S. Dhanraj Chemical Industries, Liluah, Howrah - 711 204	(i) M/S Sunil Chemicals, (ii) M/S Howrah Chemical Works (iii) M/S Sarada Traders	L 1	No. NEEPCO/AGBPS/ ST & Aux/WT-17 (HCL)/2022-23/ MSME/27 Dtd. 24/05/2022	M/S. Dhanraj Chemical Industries, Liluah, Howrah - 711 204	1,69,495.43 (Total contract value: Rs. 9,89,548.00)	06.04.2023	
7		Purchase Order for supply of Sodium Chloride (Ex-post facto)	Single Offer					M/S NOSCCS, AGBPS, Bokuloni - 786191	N/A	N/A	No. NEEPCO/AGBPS/ ST&Aux/WT-17 (SHB)/2022-23/ 465 Dtd. 22/03/2023	M/S NOSCCS, AGBPS, Bokuloni - 786191	24,000.00	Received on 09.01.2018	

8		Design, Supply of Chemicals and Execution of CW treatment program at AGBPS	Open Tender in GeM					M/S Cleanflo India Pvt. Ltd., Azadpur, Delhi - 110033 (India)	(i) M/S Chembond water Technologies Ltd.	L 1	GEMC-511687728180072 Dated 13.12.2022	M/S Cleanflo India Pvt. Ltd., Azadpur, Delhi - 110033 (India)	12,22,923.00 (Total contract value: Rs. 46,69,393.00)	18.01.2024	
9		Purchase Order for supply of Sodium Chloride, 2000 Kg	Single Offer					M/S NOSCCS, AGBPS, Bokuloni - 786191	N/A	N/A	No. NEEPCO/AGBP/ST&Aux/WT-17 (SHB)/2017-18/42NBG164/784 Dtd. 01/03/2017	M/S NOSCCS, AGBPS, Bokuloni - 786191	17,000.00	24.03.2023	
10		Purchase Order for Supply of Ball Bearings	Open BID in GeM					M/S MBP BEARINGS PVT LTD., Shalimar Bagh Industrial Area, Delhi -110088	(i) M/S N S Trading Company, (ii) M/S C K Traders, (iii) M/S OKG India Bearing Sales Pvt. Ltd., (iv) M/S PLT Industries Pvt. Ltd., (v) M/S India Sales Service & (vi) M/S Rajdhani Sales Corporation	L 1	GEMC-511687736201272 Dated 09.03.2023	M/S MBP BEARINGS PVT LTD., Shalimar Bagh Industrial Area, Delhi -110088	2,416.00	23.04.2023	

Details of contracts concluded during the Month of March, 2023 (F&S Wing)

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Item/Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (single/two bid system)	Last date of receipt of tender	No of tenders recd	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tender/evaluated L1	Contract no. & date	Name of contractor	Value of contract (Rs.)	Schedule date of completion of supplies
	Inter linking of pipes for CO2 discharge from either bank of GT# 1 & 2 and GT# 3&4	Offer basis	NIL	N/A	N/A	N/A	N/A	N/A	N/A	No. NEEPCO/AGBPS/F&S/S-8/22-23/1172 Dtd. 06/03/2023	M/S Pranjana & Associates, Guwahati	1,93,190.00 excluding GST	12-03-2023
	Supply of safety shoes for AMC workers	LPC	NIL	N/A	N/A	N/A	N/A	N/A	N/A	No. NEEPCO/AGBPS/F&S/S-8/22-23/178 Dtd. 18/03/2023	M/S Pareek Enterprise, Tinsukia	88,200.00 excluding GST	21-03-2023