



NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

ISO 9001-2000,
ISO 140 01-1996
OHSAS 18001-1999

(A GOVT. OF INDIA ENTERPRISE)

Sl. No. 232 Date 29/9/14

Sl. No. 57 Date 29/9/14

(CONTRACTS & PROCUREMENT)

QP/C&P/F/E/RGGVY/Tripura/Vol-II/ 1304

Date: 29/9/14

Inter Office Memo

From: Sr. M(E), C&P

To: GM (E), I/C, IT

Sub: Publishing of results against NIB-103 & 104 dtd: 04/08/2014

The following results against NIB-103 & 104 dtd 04/08/2014 may please be published in NEEPCO's web site.

A. NIB-103/NEEPCO/2014 dtd: 04/08/2014 (RGGVY works in Shipahijala District of Tripura)

1	Name of Bidder who submitted Bids	(i) M/s Everest Infra Energy Ltd, Kolkata. (ii) M/s Sikha Electric Stores, Guwahati.
2.	Name of Bidders whose bids were rejected:	M/s Sikha Electric Stores, Guwahati. Its bids was found incomplete, non-responsive & unqualified
3.	Name of the winning Bidder.	(i) M/s Everest Infra Energy Ltd, Kolkata. (ii) Award Price: Rs. 39,04,00,332.64 (iii) Summary Scope: Supply, Insurance, Transportation, erection & commissioning of Distribution Transformer, 16kVA, 25kVA, 63kVA, New 11KV lines, LT line materials for 1ph 2 wire & 3ph 4wire including materials for BPL connections under RGGVY 12th Plan period in Shipajala District of Tripura (iv) Completion Period: 24 months from the date of Notification of Award.

प्रति स. / Receipt No.
तारीख / Date
महाप्रबंधक (आई टी) का कार्यालय
O/o General Manager (IT)
नीपको लि., शिलांग / NEEPCO Ltd., Shillong

B. NIB-104/NEEPCO/2014 dtd: 04/08/2014 (RGGVY works in South Tripura District of Tripura)

1	Name of Bidder who submitted Bids	(iii) M/s Everest Infra Energy Ltd, Kolkata. (iv) M/s Sikha Electric Stores, Guwahati.
2.	Name of Bidders whose bids were rejected:	M/s Sikha Electric Stores, Guwahati. Its bids was found incomplete, non-responsive & unqualified
3.	Name of the winning Bidder.	(v) M/s Everest Infra Energy Ltd, Kolkata. (vi) Award Price:Rs.44,80,63,812.96 (vii) Summary Scope: Supply, Insurance, Transportation, erection & commissioning of Distribution Transformer, 16kVA, 25kVA, 63kVA, New 11KV lines, LT line materials for 1ph 2 wire & 3ph 4wire including materials for BPL connections under RGGVY 12th Plan period in South Tripura District of Tripura (viii) Completion Period: 24 months from the date of Notification of Award.

Handwritten signature
26/9/14

Copy to:

Nodal Officer, NEEPCO, CPP Portal for publishing in CPP Portal.