neepco.abcprocure.com

Parent department: North Eastern Electric Power Corporation Limited - NEEPCO



NATIONAL INSURANCE CO LTD

View APO/LOI

Domain:

APO/LOI details

APO/LOI Id : 526

APO/LOI Number LOI No. NEEPCO/QP/ED/C and Department Contracts and Procurement

> P/F/C/KaHEP-512/2017-18/1022 Dated 18.10.2017.

Subject Company Name

LOI for Renewal of Insurance Policy for the Assets of Kameng Hydro Electric Project, Arunachal Pradesh for a period of one year w.e.f. 00.00.00 Hours of

19.10.2017.

Company Address SHILLONG DIVISIONMORELLO

> **BUILDING KACHHARI** ROADSHILLONG-793001

Delivery Schedule Renewal of Insurance Policy for

the Assets of Kameng Hydro Electric Project, District West Kameng, Arunachal Pradesh for the period starting from 00.00.00 Hours of 19.10.2017 to 24.00.00 Hours of 18.10.2018.

Terms and Conditions

(NEEPCO) intends to award the Renewal of Insurance Policy for the Assets of Kameng Hydro Electric Project (600 MW), District West Kameng, Arunachal Pradesh, for a period of 1(one) year w.e.f. 00.00.00 Hours of 19.10.2017, to National Insurance Co. Ltd., hereinafter referred to as the INSURER. 2. The premium amount is Rs. 14,06,553.00 (Rupees fourteen lakh six thousand five hundred fifty three only) inclusive of Goods and Services Tax (GST) @ 18 percent.3. The scope of service shall be as per the terms and conditions stipulated in the detailed Bid Document of NIB No. 250 Dated 12.09.2017. Any deviations from the bid stipulation that may be indicated in the bid submitted by the Insurer shall stand withdrawn.4. The mandated Broker of NEEPCO Ltd., is M/s

1. North Eastern Electric Power Corporation Ltd.

Trinity Reinsurance Brokers Ltd., Trinity Tower, B-02, Sector-07, Noida - 201301, Tel -

+91-120-4712800/902, +91-120-4712871, e-mail-

ravi.kumar@trinityinsurance.co.in, www.trinityinsurance.co.in, GST No. 09AADCM8584H1ZY.5. For release of premium, the Insurer shall submit their bills in triplicate to the following address.General Manager (C)I/c Contracts and ProcurementNEEPCO Ltd., Lower New Colony,Shillong - 793 003, Meghalaya.6. The Detailed Work Order will follow unconditional acceptance of the LOI by the Insurer on or before 16.00 Hours of 18.10.2017.

Contract value(INR) : 1406553.00 APO/LOI Ack. period : 18/10/2017 16:00:00

Comment : PBG not applicable.

Form Details

Sr.No	Form Name
1	PRICE SCHEDULE SECTION -V FORM F1

PRICE SCHEDULE, SECTION-V, FORM F-1

SI. No.	ltem	Sum Insured	Quantity	Basic Premium in (INR)	% of applicable Tax	Amount of applicable Tax in INR	Gross Annual Premium including applicable Tax in Figure (INR)	Gross Annual Premium including applicable Tax in Words (INR)	Allocated Quantity	Revised Amount
	Renewal of Insurance Policy for the Assets of Kameng Hydro Electric Project (600 MW), District West Kameng, Arunachal Pradesh for a period of	152,20,36,260.99	1	1191994	18	214558.92	1406552.92	FOURTEEN LAKH SIX THOUSAND FIVE HUNDRED and FIFTY-TWO point NINE TWO	1.00	1406553.00

1(one) year w.e.f. 00.00.00 Hours of 19.10.2017. (As per Section II, III & IV of Bid Document)							
		1191994.00			1406	5553.00	

Ack. Status : Accepted

Bank Guarantee Details:

PBG Amount (In Rs.)

PBG Amount (In %) :

Comment : PBG not applicable.

Download document

Sr. No.	Document name	Document brief	Size (in MB)	Date and time	Status				
No record found.									