

DETAILS OF CONTRACTS AWARDED DURING THE MONTH OF JULY 2017

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last Date of Receipt of Tender	Nos. of Tenders Received	Nos & names of parties qualified after Technical evaluation	Nos & names of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer / Evaluated L1	Contract No & date	Name of the Contractor	Value of the Contract, in ₹.	Schedule date of completion of supplies	% Value of Contracts issued
NIT 06	Construction of Breast wall(RRM Structure) at surge shaft road(Ch.3200.00m) for protection of hill slop at Hoz(Part-I)	Open Tender	23.05.17	Single Stage	20.06.17	33, *A	Nil		Yes	Sr.M©/HCMW/ RHEP/T-6/2017-18/282 dt. 31/7/17	M/s T.T.Enterprises, Hoz	11,04,780.00	30 days	10.14
NIT 07	Construction of Breast wall(RRM Structure) at surge shaft road(Ch.3215.00m) for protection of hill slop at Hoz (Part-II)	Open Tender	23.05.17	Single Stage	20.06.17	33, *B	Nil		Yes	Sr.M©/HCMW/ RHEP/T-6/2017-18/287 dt. 31/07/17	M/s T.T.Enterprises, Hoz	11,04,780.00	30 days	10.14
NIT 08	Construction of Banded dry stone masnory wall at surge shaft road(Ch.2800.00m) for protection of hill slop at Hoz (Part-I)	Open Tender	23.05.17	Single Stage	20.06.17	44, *C	Nil		Yes	Sr.M©/HCMW/ T-6/2017-18/292 dt. 31.07.17	M/s Taba Tad, Hoz	8,88,920.00	30 days	8.16
NIT 09	Construction of Banded dry stone masnory wall at surge shaft road(Ch.2808.00m) for protection of hill slop at Hoz (Part-II)	Open Tender	23.05.17	Single Stage	20.06.17	43, *D	Nil		Yes	Sr.M©/HCMW/ T-6/2017-18 297 dt. 31/07/17	M/s Taba Tad, Hoz	8,88,920.00	30 days	8.16
NIT 13	Supply of 33 KV Line Materials	Open Tender	19.05.17	Single Stage	19.06.17	33, *E	1, Electromech Engineering Enterprise, Guwahati.		Yes	NEEPCO/RHEP/ HOP/T-53/17-18/888-93 dt.24.7.17	M/s M.D.Enterprise, C-Sector, Naharlagun, A.P.	8,82,750.00	60 days	8.10

Sr. Manager (E/M) C & P

Page 1 of 2

24/7/17
HOP, RHEP

(P.T.O)

Tender No	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last Date of Receipt of Tender	Nos. of Tenders Received	Nos & names of parties qualified after Technical evaluation	Nos & names of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer / Evaluated L1	Contract No & date	Name of the Contractor	Value of the Contract, in ₹.	Schedule date of completion of supplies	% Value of Contracts issued
NA	W.O.for Up-keep of 43 Km Colony	Offer	NA	NA	NA	NA	NA	NA	NA	RHEP/DGM©/2 01/17-18/90 dt.31/7/17	M/s Chukhu Taro, 43 Km	8,75,565.00	01.05.17 to 30.06.17	8.03
NIT 14	Supply of ACSR RACCOON Conductor	Open Tender	20.05.17	Single Stage	19.06.17	23	*F	Nil	Yes	NEEPCO/RHEP/HOP/T-53/17-18/905-910 dt.25/7/17	M/s Wooden Enterpridse, A.T.Road, Makum Jn. Tinsukia, Assam	7,50,000.00	60 days	6.88
NIT 17	Repairing of SPT quarter No.B-7(A&B) at Power House Colony, Hoz	Open Tender	14.02.17	Single Stage	15.03.17	44	*G	Nil	Yes	Sr.M©/HCMW/RHEP/T-6/17-18/266-69 dt. 15/7/17	M/s Taha Tana Rara Construction Agency, Hoz	6,48,308.00	40 days	5.95
NA	Supply order for 12 KL HSD Tanker Delivery) for DG Sets	Offer	NA	NA	NA	NA	NA	NA	NA	RHEP/Sr.M(E/M)/US&W/T-25(Vol-V)/2017-18/634 dt. 31/07/2017	M/s Pitapool Filling Station, Yazali, Dist.L/Subansiri, A.P.	6,30,120.00	20 days	5.78
NA	Order for work contract for day to day upkeeping of Dikrong Power House, Hoz	Offer	NA	NA	NA	NA	NA	NA	NA	RHEP/Sr.M(EI)/PH&SY(O&M)/T-44(M)/2017-18/839-46 dt.3.7.17	M/s Pill Brothers, Yazali	5,34,718.00	from 1.5.17 to 30.6.17	4.91
Total = ₹. 83,08,861.00												*76.24%		

Value of total order issued during the Month = ₹. 108,98,654

*A
M/s T.T.Enterprises, Hoz
M/s Taba Tad, Hoz
M/s T.R.Enterprises, Hoz

*B
M/s T.T.Enterprises, Hoz
M/s Taba Tad, Hoz
M/s B. Tana Enterprise

*C
M/s T.T.T. Construction Agency, Hoz
M/s T.R.Enterprises, Hoz
M/s T.T.Enterprises, Hoz
M/s Taba Tad, Hoz

*F
M/s Woods Enterprise, Tinsukia
M/s M D Enterprise, Naharlagun

*E
M/s Electromech Engineering Enterprise, Guwahati.
M/s Woods Enterprise, Tinsukia
M/s M D Enterprise, Naharlagun

*D
M/s T.T.T. Construction Agency, Hoz
M/s T.R.Enterprises, Hoz
M/s T.T.Enterprises, Hoz
M/s Taba Tad, Hoz

*G
M/s Tana Senkam, Hoz
M/s T.T.Enterprises, Hoz
M/s Taba Tad, Hoz
M/s T.R.Enterprises, Hoz

Sr. Manager (E/M, C & P)

[Signature]
HOP, RHEP