



North Eastern Electric Power Corporation Ltd.

CORRIGENDUM no. 2 dtd 03 .08.2022

To

NIT no. 48 /AgGBPS/CIVIL dtd 22/07/2022

For the work

Repairing and painting along with roof treatment of the TSR Security Building and tiles flooring in operator's booth at Plant complex , AgGBPS, NEEPCO Ltd., R.C Nagar ,Tripura

An additional clause is added to the said NIT:

Special Condition and Special SD: The work of APP sheet application shall be carried out by authorized applicator only. Prior approval for the authorized applicator has to be taken by the Contractor from NEEPCO before commencement of work. An additional 20 % of executed amount against the items related to roof treatment by laying of APP sheet shall be kept as additional security deposit for five years from the date of completion. The Contractor has to take up repair & maintenance of roof treatment works within one month from raising of any complaint by NEEPCO related to water leakage. The special security deposit shall be released after completion of 05 years from the completion date of work, subject to satisfactory performance of those items and attendance to roof leakage related complaint during the 5 years.

All other terms and conditions of the NIT shall remain the same.

Yours faithfully

Deputy General Manager (CIVIL)

AgGBPS, NEEPCO

R.C Nagar, Agartala

Email : agtcppcivil@gmail.com

Copy to:

Memo No. NEEPCO/AgGBPS/CIVIL/ F8 / 2022-23 / 193 - 197 Date: 03.08.2022




1. The Head of Power Station, AgGBPS, NEEPCO Ltd., R.C.Nagar for kind information, please.
2. The GM (IT), NEEPCO Ltd., Shillong for kind information with a request to arrange for uploading of the
3. The Head of Finance, AgGBPS, NEEPCO Ltd., R. C. Nagar, for kind information, please.
4. The Sr. Manager (C), Vigilance, AgGBPS, NEEPCO Ltd., R. C. Nagar, for kind information, please.
5. The Notice Board, Admin Bldg., AgGBPS.

Deputy General Manager (CIVIL)

AgGBPS, NEEPCO

R.C Nagar, Agartala

Email : agtcppcivil@gmail.com

Government eProcurement System		Government eProcurement System			
Published Corrigendum Details		Date : 03-Aug-2022 04:59 PM			
					
Organisation Chain :	North Eastern Electric Power Corporation Limited Agartala Gas Turbine Combined Cycle Power Plant-Tripura - NEEPCO DGM(Civil)-AGTCCPP - NEEPCO				
Tender ID :	2022_NEEPC_123348_1				
Tender Ref No :	48/AgGBPS/CIVIL				
Tender Title :	Repairing and painting along with roof treatment of the TSR Security Building and tiles flooring in operators booth at Plant complex AgGBPS NEEPCO ltd R C Nagar Tripura				
Corrigendum Type :	Technical Bid				
Corrigendum Document Details					
Corr.No.	Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size (in KB)
1	Corrigendum / NIT 48 dtd 22.07.22	Corrigendum 2 dtd 03.08.2022 to NIT 48/AgGBPS/CIVIL/dtd 22.07.2022	03-Aug-2022 04:58 PM	corrigendum2NIT48.pdf 	293.11
2	Corrigendum to NIT 48	Corrigendum no.1 dtd 27.07.2022	27-Jul-2022 10:30 AM	CorrigendumNIT48.pdf 	432.60