



ISO 9001-2008, ISO 14001-2004
BS OHSAS 18001-2007

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉरपोरेशन लिमिटेड
भारत सरकार का उपक्रम

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

(A Government of India Enterprise)

Office of the General Manager (C)

Panyor Lower Hydro Power Station, P.O. Ranganadi Project, Dist. Lower Subansiri, 791 119, A.P.

CIN – U40101ML1976GOI001658



CORRIGENDUM NO. 04 Dtd. 16.08.2023

to the LNIT No – PLHPS/GM/21/2023-24 Dtd 26.06.2023

1. In above mentioned LNIT, **serial No. 4.1**, earlier mentioned estimated amount of **Rs.8,70,654/-** (Rupees eight lakh seventy thousand six hundred fifty-four) only may be read as **Rs. 8,23,688.00**(Rupees Eight Lakhs Twenty-Three Thousand Six Hundred Eighty-Eight) only.
2. Subsequently, In **Serial no. 12**. Earlier EMD amount mentioned was Rs. **21,766.00**. (Rupees *Twenty-One Thousand Seven Hundred Sixty-Six only for general contractors/firm* & **Rs. 8,707.00** (Rupees Eight Thousand Seven Hundred Seven) only for SC/St, may be read as new EMD amount **Rs.20,592.00**(Rupees Twenty thousand Five hundred Ninety-Two) & **8,237.00** (Rupees Eight Thousand Two Hundred Thirty-Seven) only for SC/St respectively for the work **“Construction of proposed RCC Drain from Dam Parking area to Dam Downstream gate ,RHPS,41km,Yazali,A.P”**

All other terms and condition of the LNIT, mentioned under reference shall remain unchanged.

Thanking you.

Deputy General Manager(C)
O/o the PLHPS, NEEPCO Ltd.
Yazali(A.P.)

Memo. No. NEEPCO/PLHPS/GM(C)/113/2022-23/

881-85

Dated 16.08.2023

Copy to:

1. The Head of Plant, PLHPS for favour of information please.
2. The Deputy General Manager HS(M), PLHPS, NEEPCO Ltd, Yazali for information please.

3. The Sr. Manager(IT),PLHPS,NEEPCO Ltd,Yazali, A.P. for information please with a request to arrange for uploading the corrigendum to the NEEPCO web site.
4. The Deputy General Manager(Vigilance),PLHPS,NEEPCO Ltd, Yazali, A.P. for information please.
5. The Manager (F), PLHPS, NEEPCO, Yazali, for kind information and necessary action please.



Deputy General Manager(C)
O/o the PLHPS, NEEPCO Ltd.
Yazali(A.P.)