



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.
(भारत सरकार का उधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED
(A Government of India Enterprise)

OFFICE OF THE EXECUTIVE DIRECTOR, CONTRACTS & PROCUREMENT
Brookland Compound, Lower New Colony, Shillong-793 003, Meghalaya, India
E-mail : contract@neepco.co.in

Website : www.neepco.co.in ; CIN – U40101ML1976GOI001658



Corrigendum No.01 dated 08-08-2023

To

NIB No.432 dated 13-07-2023

Name of Work: **Repairing and Re-strengthening of Cooling Tower at Plant area AGBPS
NEEPCO Ltd. Bokuloni Dist Dibrugarh Assam**

The tender timeline is hereby extended as below:

Sl. No.	Description	Extended Tender Timeline
1.	End date and time for downloading of bid document	Upto 14:00 Hours of 16-08-2023
2.	Last date & time for submission of online bids	Upto 14:00 Hours of 16-08-2023.
3.	Date & time for opening of Techno-Commercial bids online	At 14:00 Hours of 17-08-2023.
4.	Last date and time for receipt of offline documents to be submitted as per bid conditions.	Upto 14:00 Hours of 23-08-2023

All other terms and conditions contained in the Bid Document shall remain unchanged.

Chief General Manager (C)
Contracts & Procurement



ISO: 9001, 14001,
& 45001

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.

(भारत सरकार का उधम)

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

(A Government of India Enterprise)

OFFICE OF THE EXECUTIVE DIRECTOR, CONTRACTS & PROCUREMENT

Brookland Compound, Lower New Colony, Shillong-793 003, Meghalaya, India

E-mail : contract@neepco.co.in

Website : www.neepco.co.in ; CIN – U40101ML1976GOI001658



NIO

Memo No. QP/C&P/F/C/AGBPS/C/J.S-20/38/ VOL-1/C1/397-401

Dated: 08.08.2023

1. The Director (Technical), NEEPCO, Guwahati for favour of kind information please.
2. The ED(O&M), NEEPCO, Guwahati, for favour of kind information please.
3. The CGM(F), Concurrence, NEEPCO, Shillong for favour of information please.
4. The HOP, AGBPS, NEEPCO, Bokuloni, Dist- Dibrugarh, Assam for favour of information please.
5. The GM (IT), NEEPCO, Shillong for information please. It is requested to arrange for uploading this Corrigendum No. 01 dated 08-08-2023 at NEEPCO Website.

Chief General Manager (C)
Contracts & Procurement