



# नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

## NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

भारत सरकार का उद्यम A Govt. of India Enterprise

मिनीरत्न : श्रेणी-I Miniratna : Category-I

एनटीपीसी लिमिटेड की पूर्ण स्वामित्व वाली सहायक कंपनी A wholly owned subsidiary of NTPC Ltd

Website: www.neepco.co.in, E-mail: contract@neepco.co.in  
OFFICE OF THE EXECUTIVE DIRECTOR (CONTRACTS & PROCUREMENT)

Brookland Compound :: Lower New Colony  
Shillong-793 003

Corporate Identity Number (CIN): U40101ML1976GOI001658



ISO:9001, 14001 &  
45001

### CORRIGENDUM NO. 3 DATED 08.04.2026

TO

### GEM BID NO. GEM/2026/B/7295117 Dtd. 26.02.2026

Name of Service: Preparation of Detailed Project Report (DPR) for Matiyari Pumped Storage Project (4 x 200 MW), Madhya Pradesh.

Following corrigenda to the Bid Document containing Additional Terms and Conditions are hereby issued:

#### Part-IV: Terms of Reference (TOR)

1. The Note under Clause No. 7.2 (Exploratory Drilling) of Annexure-II (Drilling and Drifting Work Technical Specification), is modified as below:

*"All the tests & investigation works to be carried out during drilling & Drifting (like water pressure tests/ percolation test/ Lugeon test, Standard penetration test, geological logging of bore holes & drifts etc.) as per the requirement of CWC/GSI/CEA/CSMRS etc. for obtaining TEC are deemed to be included in the Lump sum work defined in TOR and as per the Price Schedule-I."*

#### Part-V: Price Schedule and Schedule of Payment

2. The Description of Item of Sl. No. 1 of Part- B: Price Schedule & Schedule of Payment for the Field Works associated with the Preparation of Detailed Project Report including all Survey & Investigations, Data Collection & Testing, is modified as below:

*"Drilling of Px, Hx, Nx, Bx, Ax, Ex Vertical/inclined holes with standard diamond core drilling machine including driving, lowering of casing of required size where necessary and water percolation test at 3m intervals with core recovery and preserving the core in proper boxes as directed by the Engineer-in-Charge."*

3. The Description of Item of Sl. No. 5 of Part- B: Price Schedule & Schedule of Payment for the Field Works associated with the Preparation of Detailed Project Report including all Survey & Investigations, Data Collection & Testing, is modified as below:

*"Geophysical Survey: Seismic Refraction Survey/Profiling method/Ground Penetrating Radar (GPR) method/Electrical Resistivity Tomography (ERT) or other acceptable method at sites of both upper & lower dams, WCS & Power House."*

4. The following is added at Notes of Part- B: Price Schedule & Schedule of Payment for the Field Works associated with the Preparation of Detailed Project Report including all Survey & Investigations, Data Collection & Testing.

*"6) All the BoQ Items are tentative only. In case, any one or more item is not required to be executed, no payment for the non-executed item(s) shall be entertained and the consultant shall not have any claim whatsoever in this regard."*

All others terms and conditions of the Bid Document containing Additional Terms & Conditions and subsequent modifications issued through Corrigendum shall remain unchanged.

  
Executive Director  
Contracts & Procurement