



निर्वाहक प्रमुख, उत्तर पूर्व बिजली निगम लि.
(भारत सरकार का उपक्रम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.
(Mini Ratna Category-1, A GOVT. OF INDIA ENTERPRISE)
OFFICE OF THE DEPUTY GENERAL MANAGER(E/M)
EMC::TUIRIAL H E PROJECT,PIN-796 091
KOLASIB DISTRICT, MIZORAM



No. NEEPCO/TrHEP/IT/IT14/ 2020-21/

Date: 06.08.2020

CORRIGENDUM NO. 10

DATED: 06.08.2020

to the

Notice Inviting Tender No.01 Date: 31.01.2020

Name of work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF CCTV IP Video Surveillance System For Tuirial Power Plant, Mizoram

Due to unavoidable circumstances, the last date for submission of the above mentioned NIT for "SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF CCTV IP Video Surveillance System for Tuirial Power Plant, Mizoram" is hereby further extended up to 13.08.2020 till 11:00 AM which may be submitted/Sent via Courier/Postal Department to our Guest House at Silchar as per the addressed mentioned below. Subsequently the opening of bids has been rescheduled to 17.08.2020 at 11:30 AM at NEEPCO, Tuirial Hydro Electric Plant, Mizoram.

All other terms and conditions of the **NIT 01 Date: 31.01.2020** shall remain unchanged. Prospective bidders are requested to visit NEEPCO website www.neepco.co.in

Address:

The DGM (E/M)
IT Department / EMC
C/o NEEPCO Transit Camp,
City Arcade, 3rd Floor, Sonai Road, Rangirkhari,
Silchar-788005 (ASSAM)

DGM (E/M),
Tuirial H. E. Project
NEEPCO Ltd. Mizoram