
Sl. No Schedule reference Description Unit

Total Price in INR 

inclusive of Taxes & 

Duties

Total Price in INR 

inclusive of Taxes & 

Duties

Total Price in INR 

inclusive of Taxes 

& Duties

Total Price in 

INR inclusive of 

Taxes & Duties

Total Price in INR 

inclusive of Taxes 

& Duties

Total Price in INR 

inclusive of Taxes 

& Duties

Year 1 Year 2 Year 3 Year 4 Year 5
a b c d e f g h i j

1 Price Schedule-1

Total Prices for supply and installation 

commissioning of Hardwares( Server, 

Storage, Networking Equipments etc)- 

FOR MAIN DATA CENTRE

INR

2 Price Schedule-1

Total Prices for supply and installation 

commissioning of Hardwares( Server, 

Storage, Networking Equipments etc)- 

FOR DATA RECOVERY CENTRE

INR

3 Price Schedule-2

Cost of Licenses (ERP & Non ERP) in 

Stage-I license procurement during 

implementation phase  and year wise 

price  for Non ERP licenses during 

operational phase from year 1 to year 5
INR

4 Price Schedule-2

Cost of Licenses (ERP & Non ERP) in 

Stage-II license procurement during 

implementation phase  and year wise 

price  for Non ERP licenses during 

operational phase from year 1 to year 5 INR

5 Price Schedule-3 Total pricee for ERP implementation 

services INR

6 Price Schedule-4

Annual Technical Support During 

Imlementation phase(year 0) and from 

year 1 to year 5 INR

7 Price Schedule-4 Annual Functional Support for year 1 to 

year 3 after stabilation period INR

8 Price Schedule-4 Annual Maintaince Support for year 1 & 

year 2 after warranty period INR

Price Schedule -6

Summary Schedule of Charges

Operational PhaseImplementation 

Phase



9 Price Schedule-5

Prices for deploying resources for 

running Data Centre on 24 x 7 basis 

during implementation phase ( year 0)  

and during operational phase (for year 1 

to year 5 ) INR

10 Price Schedule-5

Prices for deploying resources for 

running Recovery Data Centre on 24 x 7 

basis during implementation phase ( 

year 0)  and during operational phase 

(for year 1 to year 5) INR
UPFRONT CONTRACT VALUE INR 0.00 0 0 0 0 0
OPERATIONAL EXPENSES INR 0.00

Final evaluation amount (  Upfront 

contract value+ operational expenses)
0.00

NOTE: 

1. The bidder shall complete this schedule based on the price break up schedules furnished /confirmed at Schedule-1, Schedule-2,  Schedule -3 , Schedule-4, Schedule-5 . The shaded cells are not applicable 

for fillig up prices. The price schedule shall be uploiaded and mapped under the Online bidding Form.

Operational Expense:

“Cost of licenses ( Non-ERP ) in stage I & Stage-II procurement during Operational phase  ( year 1 to 5)  +  ATS charges during operational phase year 1 to year 5 + AFS charges during operational 

phase year 1 to year 3 +   AMS charges during operational phase year 4 to year 5 +  DC/DR Running Charge during Operational phase ( Year 1 to Year 5)”

Upfront Value:

“Cost of supply & Installation of hardwares with networking components  + Cost of licenses ( ERP as well as Non-ERP ) in stage I & Stage-II procurement during Implementation phase + ERP 

Implementation Charge+ ATS cost during Implementation Phase+Manpower cost for running DC & DR during Implementation Phase “


