



नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉरपोरेशन लिमिटेड

(भारत सरकार का उद्यम)

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

(A Govt. of India Enterprise)

Office of the Executive Director, Contracts and Procurement

Brookland Compound, Lower New Colony, Shillong- 793003

Phone No.0364-2227784; E-mail: contract_neepco@yahoo.com

www.neepco.co.in; CIN - U40101ML1976GOI001658

ISO – 9001 :2015, 14001 :2015 & 45001 :2018

Corrigendum No.01 Dated 19.02.2020

To

NIB No. 348 DATED 18.02.2020

Name of Work: Limited Tender for undertaking “Industrial All Risk (IAR) Insurance Policy for the assets of Kopili Hydro Electric Plant, Stage-II (25 MW), Umrongso, Assam for a period of 1(one) year w.e.f. 00:00:00 Hours of 19.03.2020”.

The following Corrigendum to Section-IV: Scope of Insurance Coverage and Section-V: Conditions of Insurance Policy of the Bid Document is hereby issued.

1. The heading “Industrial All Risk (IAR) Policy for Ranganadi Hydro Electric Plant” indicated at Clause 2.0(i)(A) under Section-IV, Scope of Insurance Coverage, shall be read as “Industrial All Risk (IAR) Policy for Kopili Hydro Electric Plant, Stage-II (25 MW)”.
2. The heading “Terrorism Cover for Ranganadi Hydro Electric Plant” indicated at Clause 2.0(i)(B) under Section-IV, Scope of Insurance Coverage, shall be read as “Terrorism Cover for Kopili Hydro Electric Plant, Stage-II (25 MW)”.
3. Clause 8.0 under Section-V: Conditions of Insurance Policy shall be read as below:
Insurance Policy including Endorsements thereto shall be issued in the name of **Kopili Hydro Electric Plant, Stage-II (25 MW), Umrongso, Assam**. Both soft & hard copy of the policy shall be issued to NEEPCO. Kopili Hydro Electric Plant, Stage-II (25 MW), being the Insured, the Project Authority of KHEP shall be responsible for post award operation of the Insurance Policy i.e., lodging the insurance claims, follow-up, review, monitoring and final settlement as per policy conditions. However, claim intimation shall be sent to Contracts & Procurement Deptt., NEEPCO Ltd., Shillong for monitoring purposes. Contracts & Procurement Deptt., Corporate Office, Shillong along with O&M and Commercial Wing shall coordinate with the Projects for settlement of the Insurance claim under material damage as well as BI (FLOP and MLOP).

All other terms and conditions contained in the Detailed Bid Document shall remain unchanged.

(S. Goswami)

Chief General Manager (C)

i/c Contracts & Procurement

NOT IN ORIGINAL

Memo No.: NEEPCO/QP/ED/C&P/F/C/KHEP Stage-II-385/2019-20/ **2561-2570** Dated 19.02.2020.

Copy to:

- 1) Chairman and Managing Director, NEEPCO, Shillong for favour of kind information please.
- 2) Director (Technical), NEEPCO, Shillong for favour of kind information please.
- 3) Director (Finance), NEEPCO, Shillong for favour of kind information please
- 4) Executive Director (O&M), NEEPCO, Shillong for kind information please.
- 5) HOP, KHEP, NEEPCO, Umrongso, Assam for kind information.
- 6) Chief General Manager (Finance), NEEPCO, Shillong for kind information.
- 7) General Manager (IT), NEEPCO, Shillong for information with a request to upload this Corrigendum No. 01 at NEEPCO website.
- 8) General Manager (Finance), Concurrence Cell, NEEPCO, Shillong for information.
- 9) General Manager (Finance), IC&A, NEEPCO, Shillong for information.
- 10) Notice Board.



Chief General Manager (C), i/c C&P