



ISO 9001, 14001  
& 45001

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लिमिटेड

(भारत सरकार का उद्यम)

**NORTH EASTERN ELECTRIC POWER CORPORATION LTD.**

(A Govt. of India Enterprise)

Office of the Executive Director, Contracts and Procurement  
Brookland Compound, Lower New Colony, Shillong- 793003  
Phone No.0364-2227784; E-mail: contract\_neepco@yahoo.com  
www.neepco.co.in; CIN - U40101ML1976GOI001658

**Corrigendum No. 02 Dated 22.07.2021**

**To**

**NIB No. 399 Dated 08.07.2021**

**Name of Work:** Limited Tender for Renewal of Industrial All Risk (IAR) Insurance Policy for the Assets of Agartala Gas Turbine Combined Cycle Power Plant (135 MW), Ramchandra Nagar, Tripura (West), for a period of 1(one) year w.e.f. 00:00:00 Hours of 09.08.2021.

Amendments to the following Clauses under the mentioned Sections of the Bid document are issued as below.

**1. CLAUSE 2.0, Section-IV: Scope of Insurance Coverage, is amended as below:**

**2.0 SECTION-WISE SUM-INSURED:**

i) The details of Sum-Insured for respective Section/Risk nature are as follows:

**A. Industrial All Risk (IAR) Policy for Agartala Gas Turbine Combined Cycle Power Plant**

Sl. No.	Section/ Nature	Sum Insured (in Rs.)
1.	IAR Cover (Material Damage)	1198,24,47,617.01
2.	Machinery Breakdown (MBD)	10716002487.12
3.	Earthquake (EQ) (including plinth & foundation)	1198,24,47,617.01
4.	Business Interruption (FLOP & MLOP)	
	FLOP	162,34,92,000.00 (12 months)
	MLOP	162,34,92,000.00 (12 months)

**B. Terrorism Cover for Agartala Gas Turbine Combined Cycle Power Plant:**

Terrorist Damage {Material Damage (MD) + Business Interruption (BI) Loss}	1198,24,47,617.01 + 162,34,92,000.00 = 1360,59,39,617.01
---	---

N.B. – 1. The Annual Gross Profit is considered as the Sum-Insured for Business Interruption each for FLOP and MLOP.

- The Assets list and its Sum Insured values under Section-VI: Description of Assets, stands amended.** The amended Assets list and its Sum Insured is attached at **Annexure-I**.
- FORM-A: PRICE SCHEDULE AND FORM-B: BREAK UP OF PREMIUM under Section-VII (Part-B): Bidding Forms for Price Bid, stands amended.** The amended Form-A: Price Schedule and Form-B: Break Up of Premium, is attached at **Annexure-II**. Bidders are to quote the premium as per the modified Form-A: Price Schedule and submit Form-B: Break Up of Premium accordingly.

All other terms and conditions contained in the Detailed Bid Document shall remain unchanged.

*[Signature]*  
22/07/21  
Chief General Manager (E/M)  
Contracts & Procurement



**NOT IN ORIGINAL**

Memo No.: NEEPCO/QP/ED/C&P/F/C/AGTPP-392/2021-22/ **1367-1376** Dated 22.07.2021.

Copy to:

- 1) Chairman and Managing Director, NEEPCO, Shillong, for favour of kind information please.
- 2) Director (Finance), NEEPCO, Shillong, for favour of kind information please.
- 3) Director (Technical), NEEPCO, Shillong, for favour of kind information please.
- 4) Executive Director (O&M), NEEPCO, Shillong, for kind information please.
- 5) Executive Director (Finance), NEEPCO, Shillong, for kind information please.
- 6) HOP, AGTCCPP, NEEPCO, Agartala, Tripura (West), for kind information please.
- 7) Chief General Manager (Finance), IC&A, NEEPCO, Shillong, for kind information please.
- 8) Chief General Manager (Finance), Concurrence Cell, NEEPCO, Shillong, for kind information please.
- 9) Deputy General Manager (IT), NEEPCO, Shillong, for information with a request to upload this Corrigendum No. 02 at NEEPCO's website alongside NIB No. 399 Dated 08.07.2021.
- 10) Hindi Officer, NEEPCO, Shillong, for translating the Corrigendum No. 02 to Hindi. He is also requested to forward the Hindi version of the Corrigendum to IT Wing, Shillong, for uploading at NEEPCO's website (Hindi version), with an intimation to this Office.

*R. G. Sharma*  
*22/07/21*

**Chief General Manager (E/M), C&P**

**ANNEXURE-I**
**SECTION-VI**  
**DESCRIPTION OF ASSETS**
**List of Assets of Agartala Gas Turbine Combined Cycle Power Plant (135 MW),  
 Ramchandra Nagar, Tripura (West)**

Sl. No	Assets Particulars	Asset Value / Amount (in ₹)	Plinth & Foundation Amount (in ₹)	Super Structure (in ₹)
1	Main Plant Building & Civil Engg. Work	107,76,06,210.11	21,55,21,242.02	86,20,84,968.09
2	Gas Turbine	713,88,24,050.86		
3	Steam Turbine	319,86,48,303.87		
4	Water Treatment Plant	9,56,53,337.41		
5	Switchyard including cable connection	33,58,78,482.26		
6	Fire Fighting Equipment	3,14,991.81		
7	Laboratory and Meter Testing	9,67,236.42		
8	Solar Power Plant	63,57,678.00		
9	Arrestor	2,78,16,593.66		
10	Make up Water System	4,26,51,650.13		
11	T&P Special	1,32,16,668.18		
12	Indoor Electrification	3,26,60,906.46		
13	Outdoor Electrification	1,11,32,652.71		
14	Tools & Plants (EL)	7,18,855.13		
	<b>TOTAL</b>	<b>1198,24,47,617.01</b>		
	<b>Sum Insured for Industrial All Risk (IAR) Insurance Policy</b>	<b>1198,24,47,617.01</b>		
	<b>Sum Insured for Machinery Break Down (MBD)</b>	<b>1071,60,02,487.12</b>		






**ANNEXURE-II**
**SECTION-VII (PART-B)**  
**FORM-A: PRICE SCHEDULE FOR**

**Industrial All Risk (IAR) Insurance Policy for the Assets of Agartala Gas Turbine Combined Cycle Power Plant (135 MW), Ramchandra Nagar, Tripura (West) for a period of 1(one) year w.e.f. 00:00:00 Hours of 09.08.2021.**

Sl. No	Cover	Sum Insured (in ₹)	Basic Premium (in ₹)	% of GST	Amount of GST (in ₹)	Premium inclusive of GST (in ₹)
1.	IAR Cover (Material Damage)	1198,24,47,617.01				
2.	Machinery Breakdown (MBD)	1071,60,02,487.12				
3.	Earthquake (including plinth & foundation)	1198,24,47,617.01				
4.	Business Interruption-FLOP (12 months)	162,34,92,000.00				
5.	Business Interruption-MLOP (12 months)	162,34,92,000.00				
6.	Terrorism Cover	1360,59,39,617.01				
	<b>Gross Premium</b>					

- Note:**
1. The premium quoted must cover all the risks and perils as mentioned in Section-IV Scope of Insurance Coverage.
  2. Complete Breakup of the Gross Premium shall be provided in Form-B.
  3. The Gross premium shall be as per Form-B.




**ANNEXURE-II**
**SECTION – VII (PART-B)**  
**FORM-B: BREAK UP OF PREMIUM**

Bidder shall give the Breakup of Premium including taxes in terms of Clause 12.1(i) of Section-III as per the format given below.

Sl. No	Cover	Sum Insured ( in ₹)	Premium Rate	Basic Premium (in ₹)	% of GST	Amount of GST (in ₹)	Premium inclusive of GST (in ₹)
1.	IAR Cover (Material Damage)	1198,24,47,617.01					
2.	Machinery Breakdown (MBD)	1071,60,02,487.12					
3.	Earthquake (including plinth & foundation)	1198,24,47,617.01					
4.	Business Interruption- FLOP (12 months)	162,34,92,000.00					
5.	Business Interruption- MLOP (12 months)	162,34,92,000.00					
6.	Terrorism Cover	1360,59,39,617.01					
	<b>Gross Premium</b>						

Date:.....

Place:.....

Signature:.....

Name : .....

Seal : .....


