

NORTH EASTERN ELECTRIC POWER CORPORATION LTD.

OFFICE OF THE HEAD OF PROJECT:: TUIRIAL H.E.PROJECT

MIZORAM

CORRIGENDUM-1

Dt. 22.06.2020 TO NIQ NO. TrHEP-02 / 2020 Dt. 22.06.2020

The word "Spares" in 2nd line of the **NIQ NO. TrHEP-02 / 2020** Dt. 22.06.2020 to be read as "**Tools**" i.e. in place of 'supply of Spares' it will be 'supply of **Tools**'.

Sd/-

(A. Deb) GM (C), C&P TrHEP, NEEPCO, Mizoram

Memo No. NEEPCO/ HOP/TrHEP/ T- 6/2020-21/ **294-97** Date: 22.06.2020

Copy to:

- 1. The HOP, TrHEP, NEEPCO, Mizoram for favour of information please.
- 2. The GM (IT), NEEPCO, Brookland Compound, Lower New Colony, Shillong-3, Meghalaya for information please. He is requested to upload the Corrigendum in NEEPCO web site and to make correction in the name of bid as 'Supply of Tools to Tuirial Hydro Electric Project, NEEPCO, Mizoram' in place of 'Supply of Spares to Tuirial Hydro Electric Project, NEEPCO, Mizoram'.
- 3. All HOWs, TrHEP, NEEPCO, Mizoram for information please.
- 4. Notice Board.

Sd/-

(A. Deb) GM (C), C&P TrHEP, NEEPCO, Mizoram