

नॉर्थ ईस्ट्रनं इलैक्ट्रिक पावर कॉरपोरेशन लिमिटेड

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

(A Govt. of India Enterprise)

www.neepco.gov.in

AGRATALA GAS TURBINE POWER PLANT

Ramchandranagar :: Agartala ::Tripura (w) - 799008 :: Ph. 0381-2391039 :: Fax. 0381-2391268

EXTENTION NOTICE

TO

NOTICE INVITING TENDER

NIT NO.02/SRMC/ AGTP/ 2015-16 DT.23.05.2015

Time and date for submission and opening of Tender of the above NIT for the work: "Fixing of concertina coil fencing of dia 600 mm above the brick masonry wall of the colony complex of AGTP over the existing angle post 'Y' shaped at the top placed 3.00m apart and with horizontal R.B.T tied with G.I clips to retain horizontal alignment for a total length of 1047.00m between chainage 234.00m to 759.00m & between chainage 843.00 m to 1365.00 m (0.00m chainage being the left side post of the main gate of the colony complex of AGTP) including cutting of jungles and trimming of trees" is extended as follows:

Time and date for submission of Tender

upto 1300 hours of 04.07.2015 at the office of

undersigned.

2. Time and date for opening of Tender

at 1500 hours of 04.07.2015 at the office of the

undersigned.

Other terms and conditions shall remain unchanged.

Sr. Manager(Civil) AGTP.NEEPCO Ltd.

Memo No:NEEPCO/AGTP/SRMC/T-3/2015-16/ 164-173 Copy to:

Dated:

24.06.2015

1. The Head of Project, AGTP, NEEPCO Ltd. for information please. This has reference to his Approval No.248 Dt.24.06.2015.

- 2. The Dy. General Manager (IT), NEEPCO, Shillong. He is requested kindly to arrange for uploading the Extension Notice in NEEPCO website. Copy of the Extension Notice is being sent in advance through e- mail addresses -pkdas@neepco.gov.in,dolanchapac@gmail.com, hdeb1976@rediffmail.com
- 3. The Sr. Manager (E/M), O&M, AGTP, NEEPCO Ltd. for information please

4. The Sr. Manager (E/M), Store, AGTP, NEEPCO Ltd. for information please

- 5. The Manager (Finance), AGTP, NEEOPCO Ltd., for information. He is requested to attend or depute his representative to attend opening of the tender on the scheduled time and date as mentioned in the Extension Notice.
- 6. The Dy. Manager (C), Plant Complex, AGTP, NEEPCO Ltd.
- 7. The Dy. Manager (IT), AGTP, NEEPCO Ltd. for information & necessary action please
- 8. The Dy. Manager (C), Vigilance, AGTP, NEEPCO Ltd.
- Notice Board.
- 10. C/S file. 62

Oschola

Sr. Manager(Civil) AGTP, NEEPCO Ltd.