



ISO 9001:2015  
ISO 14001:2015  
ISO 45001:2018

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.  
(पूर्वतन उत्तर पूर्व बिजली उत्पादन नि. लि.)

**NORTH EASTERN ELECTRIC POWER CORPORATION**  
(Mini Ratna Category-I, A GOVT. OF INDIA ENTERPRISE)  
**OFFICE OF THE DEPUTY GENERAL MANAGER (E/M) EMCO & M**  
**TUIRIAL H E PROJECT, PIN-796 091**  
**KOLASIB DISTRICT, MIZORAM**



No. NEEPCO/TrHEP/IT/IT-14/2020-21/

Date: 06/05/2020

**CORRIGENDUM NO.05**

**DATED: 22.04.2020**

**To the**

**Notice Inviting Tender No.02 Date:10.02.2020**

**Name of work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF CCTV IP Video Surveillance System For Tuirial Power Plant, Mizoram**

Due to unavoidable circumstances, the last date for submission of the above mentioned NIT for "SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF CCTV IP Video Surveillance System For Tuirial Power Plant, Mizoram" is hereby extended up to 30.05.2020 till 11.00 AM. Subsequently the opening of bids has been rescheduled to 30.05.2020 at 12.30 PM.

All other terms and conditions of the **NIT 02 Date: 10.02.2020** shall remain unchanged. Prospective bidders are requested to visit NEEPCO website [www.neepco.co.in](http://www.neepco.co.in)

*(Signature)*  
DGM (E/M)  
Tuirial H.E. Project  
NEEPCO Ltd. Mizoram  
*06.05.2020*

Memo No. NEEPCO/TrHEP/IT/IT-14/2020-21/650-656

Date: 06/05/2020

Copy to:

1. The HOP, TrHEP, NEEPCO Ltd for favour of information please.
2. The General Manager (IT), IT Dept., NEEPCO Ltd., Shilong with a request to upload the NIT in NEEPCO website.
3. All HOWs, TrHEP, NEEPCO Ltd, Mizoram for wide circulation.
4. The DGM (Fin), TrHEP for information please. A finance representative is requested to be deputed at the time of opening of tender.
5. The DGM (C), Vigilance favour of information please.
6. The Editor Vanglaini, Aizawl with a request to publish the above NIT in one of their editions. Bill along with copies of publication (both in triplicate) may be submitted to the undersigned for effecting payment.
7. Notice Board.

*(Signature)*  
DGM (E/M)  
Tuirial H.E. Project  
NEEPCO Ltd. Mizoram  
*06.05.2020*