



ISO: 9001-2000
ISO: 14001-1996
OHSAS: 18001-1999

नॉर्थ ईस्टर्न इलेक्ट्रिक पावर कॉरपोरेशन लिमिटेड
भारत सरकार का उपक्रम

NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED

(A Government of India Enterprise)

AGARTALA GAS TURBINE POWER- CC EXTN. PROJECT,
RAMCHANDRANAGAR:AGARTALA: TRIPURA (W):PIN-799008 :PH. 0381-239860/009
(E-mail: agtp.cc.civil@gmail.com)

Corrigendum – 1 Dated 07.07.15.

To

SHORT NOTICE INVITING TENDER

No. 17 NEEPCO/AGTP-CC(EP)/CIVIL/2015-16, Dated: 05.07.15.

This is for information that:

1. The validity period of the tender may be read as 60(sixty) days instead of 180 (one hundred and eighty) days.
2. The clause number 14 under other Terms and Conditions of the tender may be read as 'In case of delay in execution of the work, ½ % (Half percent) of the value of the **total work** shall be recovered from the bill per week of delay subject to maximum of 10% (Ten percent) of the value of the work. However, even after imposition of this clause by NEEPCO, if the contractor does not take necessary steps to complete the works, then NEEPCO will cancel the incomplete portion of the contract and can get the same done through any other agency at the risk and cost of the contractor and shall be recovered from the bill of the contractor. The decision of the Engineer-in-charge in this respect shall be final and binding on the contractor "

instead of

" In case of delay in execution of the work, ½ % (Half percent) of the value of the total work shall be recovered from the bill per week of delay subject to maximum of 10% (Ten percent) of the value of the work ".

Other terms and conditions of the NIT will remain unchanged.

P. S. Chanda
24/7/15

(P. S. Chanda)
Sr. Manager (C)
AGTP-CC(E.P.), NEEPCO Ltd.