



## CORRIGENDUM-4 Dated: 10.01.2022

Last Date & Time of the following NITs is hereby further extended as below:

NIT No.	Name of work	End Date & Time for purchasing Bid Document	Last Date & Time for Submission of Bid Document	Date and Time for opening of Bid
NIT No: KHEP/C&P/2021-22/422 date: 20.10.2021	Renovation of toilet and kitchen by providing tiles & inside distempering, painting including roof treatment and minor repairing of qtr. No. B-Flat no. 4 (A) in the permanent colony KHEP, Umrongso.	16:00 Hrs of 17.01.2022	15:00 Hrs of 18.01.2022	15:30 Hrs of 18.01.2022
NIT No: KHEP/C&P/2021-22/423 date: 21.10.2021	Repairing of Qtr. No. D-09 (A), D-04 (A) & D-33 (B) including fitting & fixing tiles in bathroom & kitchen, KHEP, NEEPCO Ltd. Umrongso	16:00 Hrs of 17.01.2022	15:00 Hrs of 18.01.2022	15:30 Hrs of 18.01.2022
NIT No: KHEP/C&P/2021-22/425 date: 21.10.2021	Repairing and modification of Bathroom & Kitchen by Providing Tiles at Qtr. No. D-03 (B) & D-07 (A) at Pmt. Colony, KHEP, Umrongso	16:00 Hrs of 18.01.2022	15:00 Hrs of 19.01.2022	15:30 Hrs of 19.01.2022

All Other terms & conditions of the BID Document of above mentioned NITs shall remain unchanged.

  
 10/01/2022  
 Sr. Manager (C), C&P  
 KHPS, NEEPCO Ltd.  
 Umrongso, Dima Hasao, Assam