

**NORTH EASTERN ELECTRIC POWER CORPORATION LTD.**



*(A Govt. of India Enterprise )*

***OFFICE OF THE HEAD OF PROJECT***

**Ranganadi Hydro Electric Plant**

P.O. Ranganadi Project, Dist. Lower Subansiri

Pin – 791 119, Arunachal Pradesh.

ISO 9001-2008, ISO 14001-2004  
BS OHSAS 18001-2007

**CORRIGENDUM No. 01 dtd 19.06.2018**

to

**NIT NO. 32/2018-19      Dated: 21/05/18**

In partial modification of the above mentioned NIT, the last date for submission of the tender NIT 32/2018-19 dtd 21.05.2018 for “Supply of T&P and Hardware materials for Ranganadi H.E. Plant” is hereby extended up to 27<sup>th</sup> of June 2018 till 10: 00 Hrs.

Subsequently, the opening of the bid has been rescheduled to 27<sup>th</sup> June 2018 at 11: 00 Hrs.

All other terms and condition of the NIT, mentioned under reference will remain unchanged.

**-Sd-**

Sr. Manager (E/M), C&P

O/o Head of Plant,

RHEP, NEEPCO Ltd., Yazali (A.P.)