



नोर्थ ईस्टर्न इलेक्ट्रिक पावर कॉर्पोरेशन लि.  
(भारत सरकार का उपक्रम)



ISO 9001: 14001 &  
OHSAS 18001

**NORTH EASTERN ELECTRIC POWER CORPORATION LTD.**  
(A GOVT. OF INDIA ENTERPRISE)



Office of the Head of Project,  
Wah Umiam Stage-III HEP,  
(Formerly known as Mawphu HEP, Stage-II (85 MW).  
East Khasi Hills District,  
Meghalaya, Mawsynram-793113  
E-mail: [mawphuhep.neepco@gmail.com](mailto:mawphuhep.neepco@gmail.com)

**CORRIGENDUM NO. 01 DATED 20.01.2021**

To

**NIT No. 10/2021, Dated. 19/01/2021**

**Name of Work:** Collection of river discharge data under Wah Umiam Stage-III HEP (42.50 MW x 2),  
East Khasi Hills District, Meghalaya

The corrigendum to the **Annexure-C** of the detailed Tender document of the aforesaid NIT No.  
10/2021 may be read as attached.

All other terms and conditions of the Bid Document will remain unchanged.

  
20/01/2021

**(P. Suchiang)**

**Sr. Manager (Civil)**


O/o the Head of Project,  
Wah Umiam Stage-III HEP  
Mawsynram, Meghalaya

Memo No. NEEPCO/HoP/S&I/Wah Umiam/T-21/2020-21/ **408-13**

Dtd. 20/01/2021

Copy to: -

1. The Chief General Manager (C) i/c S&I, NEEPCO, Guwahati for favour of kind information please.
2. The Chief General Manager (Fin), Shillong, for favour of kind information please.
3. The General Manager (IT), Shillong, for kind information please. He is requested to kindly upload the Corrigendum in NEEPCO website. Soft copy of the Corrigendum is mailed to [itshillog@neepco.co.in](mailto:itshillog@neepco.co.in)
4. The Nodal Officer, CPP portal of NEEPCO, C&P, Shillong for information please. He is requested to upload the Corrigendum in the CPP portal.
5. The Dy. General Manager (Fin), Bills, Shillong, for information and necessary action please.
6. Notice Board.

  
20/01/2021

**Sr. Manager (C)**

O/o HoP, Wah Umiam Stage-III HEP  
Mawsynram



**Wah Umiam Stage-III HEP, Mawsynram, Meghalaya**

**Schedule of Rate:**

**Type of Work:** Collection of river discharge data under Wah Umiam Stage-III HEP (42.50 MW x 2). East Khasi Hills District, Meghalaya

<b>Item No</b>	<b>Particulars of Item</b>	<b>Unit</b>	<b>Qty</b>	<b>Rate/ Month</b>	<b>Amount in Figure</b>	<b>Amount in words</b>
<b>I</b>	Collection of river discharge data under Wah Umiam Stage-III HEP (42.50 MW x 2). East Khasi Hills District, Meghalaya	<b>Month</b>	<b>12</b>			

Note:

1. The Labour rate quoted shall not be less than the latest Rates of Wages for industrial workers as specified by the Chief Labour Commissioner, Ministry of Labour & Employment, GOI.

### Break-up of Monthly Rate

Unit = 1 month

**Name of Work:- Collection of river discharge data under Wah Umiam Stage-III HEP (42.50 MW x 2), East Khasi Hills District, Meghalaya**

Sl. No.	Item	No. of labourer	Labour Rate (per day)	Amount (Rs.)	Remarks
<b>A</b>	<b>Labour</b>				<p>1. Considering the quantum of work, 3 (three) unskilled labour shall be taken for calculating the monthly rate.</p> <p>2. Available working days in a month is considered as 26 days.</p> <p>3. Labour Rate shall be considered as per Circular of Ministry of Labour &amp; Employment, Office of the Chief Labour Commissioner (C), Govt Of India, New Delhi, Circular Dated.12/10/2020 and is subjected to change from time to time as per the rates published by the office of the Chief Labour Commissioner, GOI. Any change in the rate shall be paid/adjusted.</p>
1	Collection of river discharge data under Wah Umiam Stage-III HEP (42.50 MW x 2), East Khasi Hills District, Meghalaya	3			
<b>A</b>	Sub-Total				
<b>B</b>	Add 12.68% as Employers PF Contribution on A				
<b>C</b>	Employees State Insurance (ESI) for labourers to be engaged by the contractor @4.75 % on A				
<b>D</b>	Add Contractor profit on A				
<b>E</b>	Sub-Total (A+B+C+D)				
<b>F</b>	Add GST (18% on E)				
	Total (E+F)=				
	Rate of work per month =Rs	x 26 days			