



North Eastern Electric Power Corporation Ltd.
(A Government of India Enterprise)
An ISO 9001, 14001 & OHSAS 18001 Corporation

CONTRACT & PROCUREMENT CELL

Website-www.neepco.gov.in, Email: jayanta_contracts@rediffmail.com

KOPILI H.E. PLANT:: DIMA HASAO: UMRONGSO – 788931

Phone:03670-288241, Fax: 03670- 288240

CORRIGENDUM-1 DTD 26.08.2020

to

NIT No: KHEP/ C&P (E)/ 2020/365 Dated. 24.07.2020

Bid Extension order.

Name of the work: DESIGN, MANUFACTURING, TESTING, SUPPLY & DELIVERY OF DIFFERENT SIZES OF CONTROL CABLES REQUIRED FOR 4X50 MW KOPILI POWER STATION OF KOPILI HYDRO ELECTRIC PLANT, NEEPCO LTD, UMRANGSO. ASSAM.

The last date & time for receipt of online bid, last date of offline bid receipt date & time of online opening of the above NIT is hereby extended as follows.

1	Last date & time for receipt of online bids	12: 00 hrs of 7th September 2020
2	Last date & time for receipt of offline documents	15: 00 hrs of 8th September 2020
3	Date & time of online opening of bids	15:30 hrs of 9th September 2020

Sd/-

DGM (E), C&P,

KHEP: NEEPCO Ltd. :: Umrongso

Dima Hasao District:: Assam :: Pin-788931

Not to be published: -

Memo No. NEEPCO/ KHEP/ C&P(E)/ W-10/ 2020-21/ 2000-2005

Dtd.26.08.2020.

1. The HOP, KHEP, Umrongso for favour of kind information please.
2. **The GM, (IT). NEEPCO Ltd., Shillong with a request to upload the Bid extension order in the NEEPCO Website.**
3. The DGM (F&A), KHEP, Umrongso for information please.
4. The DGM(E), Kopili P.S , KHEP for information please.
5. The Sr Manager (C), Vigilance Wing, KHEP for information .
6. Tender File (W-10) for record.

DGM (E), C & P

KHEP: NEEPCO Ltd.,

Umrongso, Dima Hasao