



**NORTH EASTERN ELECTRIC POWER CORPORATION LIMITED**  
**(MINI RATNA, CATEGORY-I, A GOVT OF INDIA ENTERPRISES)**  
**AN ISO: 9001, 14001 & OHSAS: 18001 CORPORATION**  
**(Web Site: [www.neepco.gov.in](http://www.neepco.gov.in))**

**CONTRACTS & PROCUREMENT WING, MANAGER(C),  
KOPII HYDRO ELECTRIC PLANT, UMRONGSO  
DIMA HASAO, ASSAM:: PIN-788931 FAX: 03670-288240/288226: Phone No: +919181044905**

**CORRIGENDUM No. 01**  
**of**  
**NIT No: 11/2013-14/KHEP/C & P (C)/Dt. 10.06.2013**

**Date: 31.07.2013, KHEP, Umrongso**

**Subject: Extension of Receiving of NIT No: 11**

**Date: 10.06.2013**

**Due to un-avoidable circumstances, the date of Receiving of tender paper is hereby extended to **13:00 Hrs of 07.08.2013** against the NIT No: 11 dated 10.06.2013.**

**Note:** The tender shall be opened at **15:00 Hrs on 07.08.2013** or on the next working day in case **07.08.2013** happens to be holiday.

**The Remaining Terms & Conditions of the NIT shall remain unchanged.**

(Manash Kr. Baruah)  
Manager(C), C&P  
KHEP, NEEPCO Ltd.  
Dima Hasao, Umrongso, Assam.