NORTH EASTERN ELECTRIC POWER CORPORATION LTD.



(A Govt. of India Enterprise) OFFICE OF THE HEAD OF PROJECT

Ranganadi Hydro Electric Plant

P.O. Ranganadi Project, Dist. Lower Subansiri Pin – 791 119, Arunachal Pradesh.

ISO 9001-2008, ISO 14001-2004 BS OHSAS 18001-2007

CORRIGENDUM No. 01 dtd 06.02.2013

to the NIT NO. 01 Dated: 15/01/13

In partial modification of the above mentioned NIT, the Annexure – III of the Section – G of the bid document is amended as annexure-III (Revised).

All other terms and condition of the NIT, mentioned under reference will remain unchanged.

Thanking you.

Enclo:- Annexure-III(Revised)

Yours faithfully

Sr. Manager(E/M), C&P RHEP, NEEPCO Ltd. Yazali(A.P.)

Memo No:- . No. NEEPCO/RHEP/HOP/ T-16/2012-13/2925-41 Dated: 06/02/2013 Copy to:-

1. The Head of Project, RHEP for kind information please. This has reference to his communication conveyed vide UO No. nil dtd 06.02.13

- 2. All DGM's (E/ C/ S), RHEP, NEEPCO, for information and wide circulation please.
- 3. All Head of Wings, RHEP, NEEPCO, for information and wide circulation please.
- 4. The Sr. Manager (F), RHEP, NEEPCO, for kind information please. He is requested to depute a representative on the date & time of bid opening.
- 5. The Asstt. Manager (C), Vigilance wing, RHEP for information please.
- 6. The Asst. Manager (IT), RHEP, NEEPCO Ltd. for uploading the NIT into the NEEPCO website.
- 7. All Notice boards, RHEP.

Sr. Manager(EXM), C&P RHEP, NEEPCO Ltd. Yazali(A.P.)

SCHEDULE OF RATES FOR EXTRA WORKS

Sl.	Description		Unit	Total Price (in ₹.)	
No				In figure	In words
1.	Man-day rates			a 3	4
	i.	Engineer	Per man-days		
	ii.	Supervisor	- do -		
	iii.	Foreman	- do –		
	iv.	Skilled	- do –		
	v.	Semi-skilled	- do –		· ·
	vi.	Un-skilled	- do –		

NOTE: The man day rates shall be exclusive of all equipment hire charges & all other consumables.

Sr. Manager (E/M), C&P O/o the HOP, RHEP, NEEPCO Ltd., Yazali